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DIVISION IV — TECHNICAL SPECIFICATIONS

The following specifications are contained within this Invitation to Bid:

LHC 1200 - MOBILIZATION/DEMOBILIZATION
LHC 1300 - FORCE ACCOUNT
DIG 099113 - EXTERIOR PAINTING

The remaining applicable specifications can be accessed at:
https://www.lhcaz.gov/public-works/engineering

Please scroll down to the bottom of the webpage and notice there are
clickable page numbers to access all specification documents.

DIVISION V — CONSTRUCTION DRAWINGS AND DETAILS

See Plans Document
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SECTION 00020

NOTICE INVITING BIDS
Lake Havasu City

PROJECT NO.: B26-PW-101009-500697

PROJECT NAME: Main Street Commons Park Shade Canopies
PRE-BID MEETING: None

BID DUE DATE: September 3, 2025

BID DUE TIME: 3:00 p.m., ARIZONA TIME

PROJECT DESCRIPTION:

Lake Havasu City is utilizing a two-step procurement process for selection of a qualified
contractor to fabricate and install shade canopies at Main Street Commons Park, located at
the corner of McCulloch Boulevard and Querio Drive. Step One was completed on August
13, 2025 with Letters of Interest and Statements of Qualifications submitted by Mansell
Welding Inc and Merrill Development. The scope of work includes fabrication,
transportation, installation, and painting of eight (8) additional conical shade canopies
which must be exact replicas of the existing structures at the site. Mansell Welding Inc.
and Merrill Development have been deemed qualified through this initial evaluation and is
invited to participate in Step Two, which requires submission of a formal bid in response to
the Invitation to Bid notice.

QUESTIONS: All questions that arise relating to this solicitation shall be directed in
writing to purchasing@lhcaz.gov with a copy to CapitalPrograms@lhcaz.gov. To be
considered, written inquiries shall be received at the above-referenced email address by
August 27, 2025, 3:00 p.m. Arizona Time. Inquiries received will then be answered in an
Addendum.

Sealed bids for the project specified will be received by the City Clerk's Office, 2330 N.
McCulloch Boulevard, Lake Havasu City, Arizona, 86403 until the time and date
stated. Bids received by the correct time and date will be opened and read aloud
immediately thereafter in Room 109 of Lake Havasu City Hall. Public openings may
be attended virtually by accessing the following video conferencing system:

To join the meeting on a computer or mobile phone:
https://tinyurl.com/3f94b2ww

Meeting ID: 270 366 031 956

Passcode: jcVbxK

Join with a video conferencing device
160264325@teams.bjn.vc
Video Conference ID: 112 219692 0
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Bids must be clearly addressed to the City Clerk's Office, 2330 McCulloch Blvd. N, Lake
Havasu City, Arizona, 86403, and received no later than the exact time and date indicated
above. Late bids will not be considered under any circumstances.

Bids must be submitted in a sealed envelope with the Project Number and the bidder's name and
address clearly indicated on the envelope. All bids must be completed in ink or typewritten on a
form to be obtained from the specifications and a complete Invitation for Bid returned along with
the offer no later than the time and date cited above.

Bidders interested in taking advantage of the streamlined e-Bid and e-Bond process shall

submit their bids electronically via the City’s DemandStar Network at
https://www.demandstar.com/app/buyers/bids/506944/details. Paper bids and paper bid bonds
will continue to be accepted. Bidders submitting e-Bids will be required to scan and enclose their
paper bid bond/cashier’s check with their electronic bid submission. The apparent low bidder shall
submit their original bid bond/cashier’s check within three (3) business days

following the Bid opening.

Bid documents and specifications are available on Lake Havasu City’s website at www.lhcaz.gov or
on DemandStar at www.demandstar.com. For documents obtained outside of DemandStar please
contact purchasing@lhcaz.gov to be added to the planholders’ list.

BONDS:

Bid Bond: 10%
Labor and Material Bond: 100%
Faithful Performance Bond: 100%

Project Completion Date: 90 calendar days after Notice to Proceed.

Lake Havasu City reserves the right to accept or reject any or all bids or any part thereof and waive
informalities deemed in the best interest of the City.

Pursuant to the Americans with Disabilities Act (ADA), Lake Havasu City endeavors to ensure the
accessibility of all of its programs, facilities and services to all persons with disabilities. If you need
an accommodation for this meeting, please contact the City Clerk’s office at (928) 453-4142 at
least 24 hours prior to the meeting so that an accommodation may be arranged.

Publication Dates:  TODAY’S NEWS HERALD - July 22, 23, 24, and 25th, 2025

(online edition) (online and print edition)

ARIZONA BUSINESS GAZETTE - N/A

** END OF SECTION **
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SECTION 00100
INFORMATION FOR BIDDERS

1. RECEIPT AND OPENING OF BIDS

The City of Lake Havasu City, Arizona, (hereinafter called the "Owner") invites Bids on the
form attached hereto. All blanks must be appropriately filled in. The Bidder shall also
complete and submit a form listing proposed subcontractors as enclosed herein. Any
subcontractors proposed to be used on the project but not listed on this form shall not be
considered when evaluating the Contractor’s qualifications and ability to perform the work.
Bids Main Street Commons Park Shade Canopies, Project No. B26-PW-101009-
500697 will be received by the City Clerk's office, 2330 N. McCulloch Boulevard,
Lake Havasu City, Arizona 86403 no later than 3:00 P.M., Arizona Time,
September 3, 2025, where said Bids will be publicly opened and virtually read aloud
immediately thereafter in the Room 109 of Lake Havasu City Hall.

The Owner may consider informal any Bid not prepared and submitted in accordance with
the provisions hereof and may waive any informalities or reject any and all Bids. Any Bid
may be withdrawn prior to the above scheduled time for the opening of Bids or authorized
postponement thereof. Any Bid received after the time and date specified shall not be
considered. No Bidder may withdraw a Bid within ninety (90) days after the actual date of
the opening thereof.

Bidders interested in taking advantage of the streamlined e-Bid and e-Bond process shall
submit their bids electronically via the City's DemandStar Network at
https://www.demandstar.com/app/buyers/bids/506944/details. Paper bids and paper bid
bonds will continue to be accepted.

Bidders submitting e-Bids will be required to scan and enclose their paper bid bond/cashier’s
check with their electronic bid submission. The apparent low bidder shall submit their original
bid bond/cashier’s check within three (3) business days following the Bid opening.

2. PREPARATION OF BID

Each Bid must be submitted on the prescribed Form. Each Document must be submitted
with an original signature of the Bidder, as well as all witnesses indicated therein. All blank
spaces for Bid prices must be filled in, in ink or typewritten, in both words and figures.

Each Bid must be submitted in a sealed envelope bearing on the outside the name of the
Bidder, the Bidder's address, and the name and number of the project for which the Bid is
submitted. If forwarded by mail, the sealed envelope containing the Bid must be enclosed
in another envelope addressed as specified in the Bid form.

3. FACSIMILE BIDS OR MODIFICATIONS

No facsimile ("FAX") Bids or bid modifications will be accepted. Any modifications to the Bid
shall be made by an authorized representative of the bidding company in person.

Updated 10/23/2018
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4.

QUALIFICATIONS OF BIDDER

The Owner may make such investigations as he deems necessary to determine the
qualifications of and the ability of the Bidder to perform the Work, and the Bidder shall
furnish the Owner such information and data for this purpose as the Owner may request.
The Owner may request that the Bidder provide a list of key people for the project with their
related work experience.

The Owner reserves the right to reject any Bid if the evidence submitted by or investigation
of such Bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out
the obligations of the Contract and to complete the work contemplated therein in a timely
manner. Conditional Bids will not be accepted.

All Bidders and listed subcontractors must be valid Arizona Licensed Contractors at the time
of Bidding, approved by the Arizona State Registrar of Contractors to do the type and
amount of work specified in these documents. In accordance with the Arizona State
Registrar of Contractors, the Bidder must possess a minimum of a Class A Arizona
Contractor’s License to perform the type and amount of work specified in these documents.

Failure of any bidder to possess all contractors’ licenses as listed in the bid
packet, at the time of bidding, shall result in the bid being considered non-

responsive and not in substantial compliance, and any such bid shall not be
considered.

ARITHMETIC DISCREPANCIES IN THE BID

A. For the purpose of the evaluation of Bids, the following will be utilized in resolving
arithmetic discrepancies found on the face of the Bid Schedule as submitted by
Bidders:

1. Obviously misplaced decimal points will be corrected;

2. In case of discrepancy between unit price and extended price, the unit price
will govern;

3. Apparent errors in extension of unit prices will be corrected;

4. Apparent errors in addition of lump sums and extended prices will be

corrected; and

5. In case of discrepancy between words and figures in unit prices, the amount
shown in words shall govern.

B. For the purpose of Bid evaluation, the Owner will evaluate the bids on the basis of
the unit prices, extensions, and totals arrived at by resolution of arithmetic
discrepancies as provided above.

INCOMPLETE BIDS

Failure to submit a Bid on all items in the Schedule will result in an incomplete Bid and the
Bid may be rejected. UNIT OR LUMP SUM PRICES MUST BE SHOWN FOR EACH BID
ITEM WITHIN THE SCHEDULE.

Updated 10/23/2018
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NOTE: FAILURE TO INDICATE UNIT OR LUMP SUM PRICES IN THE
APPROPRIATE COLUMN, WITH THE EXTENSION OF THE PRICES IN THE FAR
RIGHT COLUMN, WILL CAUSE THE BID TO BE "NON-RESPONSIVE".

All forms indicated in the Bid Proposal, Section 00300, must be completely filled
out, executed, and submitted with the Bid. Failure to do so will render the bid
“non-responsive” and the bid will not be accepted.

7. BID SECURITY

Each Bid must be accompanied by certified check, cashier's check, or a Bid Bond prepared
on the form attached hereto or on a similar form acceptable to the Owner, duly executed
by the Bidder as principal and having as surety thereon a surety company approved by the
Owner, in the amount of ten percent (10%) of the Bid. Bid Bonds shall be valid for at least
ninety (90) days after the date of the receipt of Bids. Such cash, check or Bid Bond will be
returned to all except the three (3) lowest Bidders within fifteen (15) business days after
the opening of Bids. The remaining checks, or Bid Bonds will be returned promptly after
the Owner and the accepted Bidder have executed the Contract, or if no award has been
made within ninety (90) days after the date of the opening of Bids, upon demand of the
Bidder at any time thereafter, so long as he has not been notified of the acceptance of his
Bid.

8. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful Bidder, upon his failure or refusal to execute and deliver the Contract, Bonds,
and certificates required within ten (10) calendar days from the date of the Notice of Award,
shall forfeit to the Owner, as liquidated damages for such failure or refusal, the difference
between his bid and the amount of the contract actually entered into with another party
should he not enter into a contract at the bid price and provide the required payment and
performance bonds and certificates of insurance. Liquidated damages for failure to enter
into the contract shall not exceed the amount of the Bid Bond.

9. SECURITY FOR FAITHFUL PERFORMANCE AND PAYMENT

Simultaneously with his delivery of the executed Contract, the Bidder shall furnish on the
forms provided herein, in 100% of the amount of this Contract, 1) a surety bond as
security for faithful performance of this Contract, and 2) a surety bond as security for the
payment of all persons performing labor on the project under this Contract and persons
furnishing materials in connection with this Contract, and 3) a listing of all subcontractors
who will be performing or providing more than one-half percent (0.50%) of the contract
work, as specified in the General Conditions included herein. The surety on such bond or
bonds shall be a duly authorized surety company satisfactory to the Owner, listed on the
Treasury Department's most current list (Circular 570 as amended), and authorized to
transact business in the State of Arizona.

Updated 10/23/2018
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10.

11.

12.

13.

POWER OF ATTORNEY

Attorneys in fact who sign Bid Bonds or Contract bonds must file with each bond a certified
and effectively dated copy of their power of attorney.

LAWS AND REGULATIONS

The Bidder's attention is directed to the fact that all applicable Federal Laws, State Laws,
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the project shall apply to the Contract throughout, and they will be deemed
to be included in the Contract the same as though herein written out in full.

METHOD OF AWARD

A. The City will award the Contract on the basis of the Bid or Bids most advantageous
to the City. In determining whether a Bid is most advantageous, in addition to price, the
City may consider the following:

1.  The ability, capacity, and skill of the Bidder to perform the Contract or provide
the service indicated;

2.  Whether the Bidder can perform the Contract or provide the service promptly,
and within the time specified without delay or interference;

3.  The character, integrity, reputation, judgment, experience, and efficiency of
the Bidder;

4.  The quality of performance on previous contracts;
5.  The previous compliance with laws and ordinances by the Bidder;

6.  The financial responsibility of the Bidder to perform under the Contract or
provide the service;

7. The limitations of any license the Bidder may be required to possess;

8.  The quality, availability, and adaptability of the product or service;

9.  The ability of the Bidder to provide future maintenance and/or service;

10. The number and scope of any conditions attached to the Bid; and;

11. The life cycle, maintenance, and performance of the equipment or product
being offered.

OBLIGATION OF THE BIDDER

At the time of the opening of Bids, each Bidder will be presumed to have inspected the site
and to have read and to be thoroughly familiar with the Plans and Contract documents
(including all Addenda, if applicable). The failure or omission of the Bidder to examine any
form, instrument or document, or site changes due to natural causes, shall in no way relieve
any Bidder from any obligation in respect to his Bid. Site changes due to natural causes
prior to Bid opening shall not be cause for Bid alteration or withdrawal.

Updated 10/23/2018
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14. TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Bidder must agree to commence work on or before a date to be specified in a written
"Notice to Proceed" from the Owner, and to complete the work within 90 calendar days
of the date of the Notice to Proceed.

The Bidder further agrees to pay as liquidated damages, the sum indicated in the following
Schedule of Liquidated Damages for each consecutive calendar day thereafter, plus any
additional costs incurred by the Engineer as provided in Section 17 of the General Conditions,
that the Contract remains incomplete. For the purposes of determining the Liquidated
Damages for the project, the Original Contract Amount shall be that which is included in the
Contract between the Owner and the Contractor for the project.

SCHEDULE OF LIQUIDATED DAMAGES
Original Contract Amount Daily Charges
From More Than To and Including Calendar Day or Fixed Rate
0 25,000 210
25,000 50,000 250
50,000 100,000 280
100,000 500,000 430
500,000 1,000,000 570
1,000,000 2,000,000 710
From More Than To and Including Calendar Day or Fixed Rate
2,000,000 5,000,000 1,070
5,000,000 10,000,000 1,420
10,000,000 ---0--- 1,780

15. CONDITIONS OF WORK

Each Bidder must inform himself fully of the conditions relating to the construction of the
project and the employment of labor thereon. Failure to do so will not relieve a successful
Bidder of his obligation to furnish all material and labor necessary to carry out the provisions
of his Contract. Insofar as possible, the Contractor, in carrying out his work, must employ
such methods or means as will not cause any interruption of or interference with the work
of any other Contractor.

Updated 10/23/2018
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16.

17.

18.

19.

20.

ADDENDA AND INTERPRETATIONS

All questions that arise relating to this solicitation shall be directed in writing to:
purchasing@lhcaz.gov with a copy to CapitalPrograms@lhcaz.gov.
Administrative Services Department, Procurement Division

Lake Havasu City

2330 McCulloch Blvd. North

Lake Havasu City, AZ 86403

To be considered, written inquiries shall be received by the above-referenced contact by
August 27, 2025, 3:00 p.m. Arizona Time. Inquiries received will then be answered in
an Addendum. Any and all such interpretations and any supplemental instructions will be in
the form of written Addenda to the Specifications which, if issued, will be available to all
prospective Bidders, not later than five (5) calendar days prior to the date fixed for the
opening of Bids. Failure of any Bidder to incorporate any such Addendum or interpretation
shall not relieve such Bidder from any obligation under his/her Bid as submitted. All Addenda
so issued shall become part of the Contract documents.

No informal contact initiated by offerors on this solicitation will be allowed with members of
City staff from the date of distribution of this solicitation until after the closing date and time
for the submissions of quotations. All questions or issues related to this solicitation shall be
submitted in writing.

CONFLICT OF INTEREST

Pursuant to A.R.S. Section 38-511, this Contract is subject to cancellation by Buyer if any
person significantly involved initiating, negotiating, securing, drafting or creating the
Contract on behalf of Lake Havasu City is, at any time while the Contract is in effect, an
employee of any other party to the Contract in any capacity or a consultant to any other
party of the Contract with respect to the subject matter of the Contract.

NO COLLUSION

The bidder will be required to complete, notarize and submit as part of this bid package the
"No Collusion Affidavit" form, as attached herein. Failure of the bidder to submit a properly
executed affidavit may be grounds for rejection of the bid.

EMPLOYMENT ELIGIBILITY VERIFICATION

The bidder will be required to complete, notarize and submit as part of this bid package the
"Employer Verification of Employment Eligibility" form, as attached herein. Failure of the
bidder to submit a properly executed verification of eligibility form may be grounds for
rejection of the bid.

EXAMINATION OF THE PLANS AND SPECIFICATIONS

Each Bid shall be made in accordance with the Plans and Specifications which may be
examined at the following locations:

Updated 10/23/2018
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A. Lake Havasu City, 2330 N. McCulloch Boulevard, Lake Havasu City, AZ 86403,
928.855.2116

B. Dodge Data & Analytics, 3315 Central Avenue, Hot Springs, AR, 71913,
871.375.2946, FAX 501.625.3544, www.construction.com,
dodge.bidding@construction.com

C. Colorado River Building Industry Association, 2182 McCulloch Blvd, Suite 3, Lake
Havasu City AZ 86403, 928.453.7755, FAX 928.453.3175, www.crbia.org,
frontdesk@criba.org

D. Northern AZ Home Builders, 1500 E. Cedar Avenue, Suite 86, Flagstaff AZ 86004,
928.779.3071, FAX 928.779.4211, www.nazba.org, info@nazba.org

E. Performance Graphics Blueprinting, 4140 Lynn Drive, Suite 107, Fort Mohave, AZ,
86426, 928.763.6860, FAX 928.763.6835, prints@pgblueprinting.net

F. Construction Market Data, 30 Technology Parkway South, Suite 500, Norcross, GA
30092-2912, 800.876.4045, FAX 800.303.8629, www.cmdgroup.com,
projects@cmdgroup.com

G. ISqFt, 3301 N 24t Street, Phoenix, AZ, 85016, 800.364.2059, FAX 800.792.7508,
www.isgft.com, arizonaplanroom@isgft.com

H. Integrated Digital Technologies, LLC, 4633 E Broadway Blvd., Tucson, AZ 85711,
PO Box 13086, Tucson AZ,85732, 520.319.0988,
FAX, 520.319.1430,www.contractorsplanroom.com, content@idtplans.com

L. Yuma/Southwest Contractors Association, 350 W. 16™ Street, Suite 207, Yuma, AZ
85364, Phone: 928-539-9035, Fax: 928-539-9036,  www.yswca.com,
plans@yswca.com

Arizona Builders Exchange, 1700 N. McClintock Drive, Tempe, AZ, 85281,
(480) 227-2620, www.azbex.com, rkettenhofen@azbex.com

K. Construction Reports.com, 4110 N Scottsdale Road, Suite 335, Scottsdale, AZ, 85251,
480.994.0020, FAX 480.994.0030, www.constructionreports.com,
jess@constructionreports.com

L. Construction Reporter, 1609 2" Street NW, Albuquerque, NM, 87102, 505.243.9793,
FAX 505.242.4758, www.constructionreporter.com, jane@constructionreporter.com

M. PlanRoom Central at A&E Reprographics, 1030 Sandretto Drive, Suite F, Prescott, AZ,
86305, 928.442.9116, www.a-erepro.com, planrooml@a-erepro.com

N. Shirley’s Plan Service, 425 S. Plumer Ave, Tucson, AZ, 85719, 520.791.7436, FAX
520.882.9208, www.shirleysplanservice.com, bids@shirleysplanservice.com
Updated 10/23/2018
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O. Construction Notebook Nevada, 3131 Meade Ave, Suite B, Las Vegas, NV, 89102-
7885, 702.876.8660, FAX 702.876.5683, www.constructionnotebook.com

P. The Blue Book Building & Construction Network, Jefferson Valley, NY 10535,
800.431.2584, www.thebluebook.com, info@thebluebook.com,
tdizon@mail.thebluebook.com

Q. Integrated Marketing Systems (IMS), 945 Hornblend Street, Suite G, San Diego, CA
92109, 888.467.3151, FAX 858.490.8811, www.imsinfo.com , ims@imsinfo.com

** END OF SECTION **
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SECTION 00300
BID PROPOSAL

Lake Havasu City, Arizona

The undersigned, as bidder, declares that we have received and examined the documents entitled
"Main Street Commons Park Shade Canopies, Project No. B26-PW-101009-500697" and will
contract with the Owner, on the form of Contract provided herewith, to do everything required for the
fulfillment of the contract for the construction of the Main Street Commons Park Shade Canopies,
Project No. B26-PW-101009-500697 at the prices and on the terms and conditions herein
contained.

We agree that the Contract Documents include Volumes I and II of the Contract Documents as well as
the referenced documents.

We agree that the following shall form a part of this proposal and are included herein as
our submittal:

Enclosed

Section Title v
00300 Bid Proposal -
00310 Bid Schedule .
00400 Arizona Statutory Bid Bond -
00430 Affidavit of Contractor Certifying

That There Was No Collusion In

Bidding For Contract -
00450 Hazard Communication Program
00460 Employment Eligibility Verification _
We acknowledge that addenda numbers through have been received

and have been examined as part of the Contract Documents.

We certify that our proposal is genuine, and not sham or collusive, nor made in the interest or behalf
of any undisclosed person, organization, or corporation, and that we have not directly or indirectly
induced or solicited any other bidder to put in a sham bid, or directly or indirectly inducted or solicited
any other potential bidder to refrain from bidding, and that we have not in any manner sought by
collusion to secure an advantage over any other bidder.

The bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety (90)
calendar days after the scheduled closing time for receiving Bids.

Upon receipt of written notice of the acceptance of this bid, Bidder shall execute the formal Contract
attached within 10 days and deliver a Performance Bond, Payment Bond, and Certificates of Insurance
as required by Paragraph 25 of the General Conditions and the Special Provisions.

We hereby declare that we have visited the site and have carefully examined the Contract Documents
relating to the work covered by the above bid or bids.

REV 10-27-21
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Enclosed herewith is a certified or cashier's check or bid bond, payable to Lake Havasu City, Arizona,
in the amount of ten percent (10%) of the total bid. This check or bond is submitted as a guarantee
that we will enter into a Contract, and furnish the required bonds in the event a contract is awarded
us. The bid security attached, without endorsement, is to become the property of Lake Havasu City,
Arizona, in the event the Contract and Bonds are not executed within the time set forth, as liquidated
damages for delay and additional work caused thereby.

We understand that Lake Havasu City, Arizona reserves the right to reject any and/or all bids, or to

waive any informalities in any bid, deemed by them to be for the best interests of Lake Havasu City,
Arizona.

Dated in this day of ,

Respectfully Submitted By:
By:
Title:
Name of Firm:

Address:

Phone: FAX:

Email Address:

Seal - If bid by a Corporation:

Arizona Contractor's License No.: Type:
Federal Tax ID No.:

** END OF SECTION **

REV 10-27-21
00300-2



BID SCHEDULE
LAKE HAVASU CITY

Main Street Commons Park Shade Canopies
B26-PW-101009-500697

Lake Havasu City Council
Lake Havasu City

2330 N. McCulloch Boulevard
Lake Havasu City, AZ 86403

The City Council:

Pursuant to request for bids to be opened September 3, 2025 at 3:00 P.M., Arizona Time, at Room
109 of Lake Havasu City Hall, for the above project, the Contractor proposes to complete work,
including furnishing all labor and materials, per the Specifications and Plans at the Following prices.

This Schedule of Items and Prices shall be completed in ink or typed by the Bidding Contractor. In
case of discrepancy between the word and figure amount description, the word description shall
control extensions.

Prices must be entered for each item and the appropriate subtotal and total blank shall be filled out.
Bid prices shall include sales tax and all other applicable taxes and fees.

Bidder agrees to perform all the necessary work to complete the Main Street Commons Park
Shade Canopies, Project No. B26-PW-101009-500697
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SECTION 310

BID SCHEDULE — Main Street Commons Park Shade Canopies B26-PW-101009-500697

ITEM EST UNIT OF UNIT PRICE?! UNIT PRICE ITEM TOTAL?
NO. | DESCRIPTION QTY | MEASURE (Word) (Figure) COSTS
BASE BID
Mobilization/Demobilization, Bonds &
1 1 L.S.
Insurance S S
Conical Shade Canopies - Includes all
2 fabrication, transport, inspections, 8 EA
painting, and touch-up as needed. $ $
3 Construction Zone Control 1 L.S.
S
4 Force Account 1 L.S. Forty Thousand Dollars $140,000 S| 40,000
BID TOTAL3®+ FORCE ACCOUNT
S S

Above line items and totals shall include all work shown on the plans and specified herein, including taxes, insurance and bonding.

' The “Unit Price” column shall indicate unit or lump sum prices for each bid item and shall be indicated in written and numerical form.
2The “Item Total Costs” column shall indicate the extension of the unit prices, which is obtained by multiplying the “Estimated Quantity” column by the “Unit Price” column.
3 The “Bid Total” amount shall be the sum of all costs listed in the “Item Total Costs” column.

00310-2



The unit prices for Main Street Commons Park Shade Canopies, Project No. B26-PW-
101009-500697, shall include all labor, materials, water disposal, bailing, shoring, removal,
disposal, overhead, profit, insurance, and all other related costs and work to cover the finished
work of the several kinds called for. Changes in the Contract shall be processed in accordance with
Paragraph 16 of the General Conditions.

Bidder understands that the Owner reserves the right to reject any or all Bids, or portions thereof,
and to waive any informalities in the bidding.

The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety (90)
calendar days after the scheduled closing time for receiving Bids.

Upon receipt of written notice of the acceptance of this Bid, Bidder shall execute the formal Contract
attached within 10 days and deliver a Performance Bond, Payment Bond, and Certificates of
Insurance as required by Paragraph 25 of the General Conditions and the Special Provisions.

The Bid security attached in the sum of $ is to become the property of the
Owner in the event the Contract and Bond(s) are not executed and provided within the time above
set forth, as liquidated damages for the delay and additional expense to the Owner caused thereby.

Bidder hereby acknowledges receipt of the following Addenda:

RESPECTFULLY SUBMITTED BY:

BY:

TITLE:

FIRM:

ADDRESS:

PHONE: FAX

EMAIL:

Seal - if Bid by a corporation

AZ Contractor's License No: Type

** END OF SECTION **
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SECTION 00400
ARIZONA STATUTORY BID BOND

PURSUANT TO TITLES 28, 34 AND 41, ARIZONA REVISED STATUTES
(Penalty of this bond must not be less than 10% of the bid amount)

KNOW ALL MEN BY THESE PRESENTS:

That, (hereinafter "Principal"), as Principal, and
, (hereinafter "Surety"), a corporation organized and existing
under the laws of the State of , with its principal offices in the City of

, holding a certificate of authority to transact surety business in Arizona
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1,
as Surety, are held and firmly bound unto Lake Havasu City, Arizona, (hereinafter "Obligee"), as
Obligee, in the amount of Ten Percent (10%) of the amount of the bid of Principal, submitted by
Principal to the Obligee for the work described below, for the payment of which sum, the Principal
and Surety bind themselves, and their heirs, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for
Main Street Commons Park Shade Canopies, B26-PW-101009-500697

NOW, THEREFORE, if the Obligee shall accept the proposal of the Principal and the Principal shall
enter into a contract with the Obligee in accordance with the terms of the proposal and give the
bonds and certificates of insurance as specified in the standard specifications with good and
sufficient surety for the faithful performance of the contract and for the prompt payment of labor
and materials furnished in the prosecution of the contract, or in the event of the failure of the
Principal to enter into the contract and give the bonds and certificates of insurance, if the Principal
pays to the Obligee the difference not to exceed the penalty of the bond between the amount
specified in the proposal and such larger amount for which the Obligee may in good faith contract
with another party to perform the work covered by the proposal then this obligation is void.
Otherwise it remains in full force and effect provided, however, that this bond is executed
pursuant to the provisions of Section 34-201, Arizona Revised Statutes, and all liabilities on this
bond shall be determined in accordance with the provisions of that section to the extent as if it
were copied at length herein.
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Witness our hands this ___day of

PRINCIPAL SEAL SURETY SEAL
By: By:
Principal Attorney-in-Fact
Its:
Principal’s Title Agency of Record
Agency Address
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SECTION 00430
AFFIDAVIT OF CONTRACTOR
CERTIFYING THAT THERE WAS
NO COLLUSION IN BIDDING
FOR CONTRACT
STATE OF
SS

CITY OF
(NAME OF INDIVIDUAL)
BEING DULY SWORN, DEPOSES AND SAYS:

THAT HE IS

(TITLE)
OF

(NAME OF BUSINESS)

THAT PURSUANT TO SECTION 34-253 OF THE ARIZONA REVISED STATUTES, HE CERTIFIES AS
FOLLOWS:

THAT NEITHER HE NOR ANYONE ASSOCIATED WITH SAID

(NAME OF BUSINESS)

HAS DIRECTLY, OR INDIRECTLY, ENTERED INTO ANY CONTRACT, PARTICIPATED IN ANY
COLLUSION OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE
BIDDING IN CONNECTION WITH THIS PROJECT.

NAME

TITLE

NAME OF BUSINESS

SUBSCRIBED AND SWORN TO BEFORE ME THIS __ DAY OF /

MY COMMISSION EXPIRES:

NOTARY PUBLIC:

** END OF SECTION **
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SECTION 00450
HAZARD COMMUNICATION PROGRAM

HAZARD COMMUNICATION PROGRAM FOR

(Name of Company)

The purpose of this program is to ensure that potential hazards and hazard control
measures for chemicals used by this company are understood by company employees.

The written program is available for employee review at any time. It is located
. A copy of the
program will be provided to any employee or employee representative, upon request.

CONTAINER LABELING:
will verify that all containers received for use by this
company will: (name/title of individual)

*  be clearly labeled as to the contents, matching identification on MSDS;
* note the appropriate hazard warnings;
*  List the name and address of the manufacturer.

No containers will be released for use until the above data is verified.

MATERIAL SAFETY DATA SHEETS:
Copies of MSDS's for all hazardous chemicals to which employees may be exposed will
be kept

will be responsible for ensuring that:

(name/title of individual)

* MSDS's for the new chemicals are available;
* MSDS's will be available for review to all employees during each work shift;
*  Copies will be available on request.

EMPLOYEE TRAINING AND INFORMATION:

Each employee will be provided the following information and training before working in
areas where hazardous chemicals exist. In addition, if a new hazardous material is
introduced into the workplace, affected employees will be given new information and
training concerning that material.
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SECTION 00450
HAZARD COMMUNICATION PROGRAM

A. Minimum Information Provided:
(1) All operations and locations in the work area where hazardous chemicals are present.

GENERAL INDUSTRY

A. Minimum Information Provided:

(1) The location and availability of the written hazard communication program, including list(s)
of hazardous chemicals used and related material safety data sheets;

(2) The method the company will use to inform employees of potential hazards of non-routine
tasks (jobs that are not routine for an individual because of infrequency, location or type.)

B. Minimum Training Provided:
(1) Methods and observations used to detect the presence or release of a hazardous chemical in

the work area (such as company monitoring programs, continuous monitoring device, visual
appearance, odor or to other characteristics of hazardous chemicals;

(2) The physical and health hazards of chemicals in the assigned work area;

(3) The measures to take to protect against such hazards, including specific company
procedures concerning work practices, emergencies and care and use of protective
equipment.

(4) Details of the company hazard communication program, including explanation of the labeling
system, the material safety data sheets, and how to obtain and use the appropriate hazard
information.

(OPTIONAL) Upon completion of the training, each employee will sign a form acknowledging
receipt of the written hazard communication program and related training.

HAZARDOUS NON-ROUTINE TASKS: (If applicable.)

If company employees are required to do hazardous non-routine tasks, such as welding in
confined spaces, or cleaning of tanks, the employer must address how the employees doing the
work will be informed about the specific hazards to which they will be exposed, what personal
protective equipment will be provided and who will be responsible to oversee the operation or
operations. If the company does not have any

hazardous non-routine tasks, line through this section and state "NO HAZARDOUS NON-
ROUTINE TASKS".

CHEMICALS IN UNLABELED PIPES: (If applicable.)

If the company has chemicals in unlabeled pipes, the company must inform the employees of
the hazards associated with those chemicals. If the company does not have any chemicals in
unlabeled pipes, line through this section and state "NO CHEMICALS IN UNLABELED PIPES".
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SECTION 00450
HAZARD COMMUNICATION PROGRAM

INFORMING CONTRACTORS:
Providing contractors and their employees with the following information is the responsibility of

(Name/title of individual)

(1) Hazardous chemicals to which they may be exposed while on the job site;
(2) Measures the employees may take to lessen the possibility of exposure;
(3) Steps the company has taken to lessen the risks;

(4) Where the MSDS's are for chemicals to which they may be exposed;

(5) Procedures to follow if they are exposed.

CONTRACTORS INFORMING EMPLOYERS:

Contractors entering this workplace with hazardous materials will supply this employer with
MSDS's covering those particular products the contractor may expose this company's employees
to while working at this site.

LIST OF HAZARDOUS CHEMICALS IN THIS WORKPLACE

CONTRACTOR:
By:

Name:

Title:

Address:

**END OF SECTION**
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SECTION 00460
LAKE HAVASU CITY

EMPLOYMENT ELIGIBILITY VERIFICATION & FORM

INSTRUCTIONS FOR COMPLETION OF EMPLOYMENT ELIGIBILITY VERIFICATION FORM

WHO MUST COMPLETE THIS FORM:
In accordance with Lake Havasu City Code Chapter 3.30, Employment of Unauthorized Aliens, all contractors
and subcontractors furnishing labor, time, or effort for construction or maintenance of any

structure, building, transportation facility, or improvements of real property must complete this form.

Contractors or subcontractors, as described above, must certify that they have complied, in good faith,
with the applicable requirements of the Federal Immigration Control and Reform Act with respect to the
hiring of covered employees. This certification must be executed by an authorized representative.

WHEN THIS FORM MUST BE COMPLETED:

This form must be completed by all contractors and subcontractors and submitted to the City department
awarding the contract, license agreement, or lease no later than notification of successful direct selection,
bid, request for proposals, request for qualification, or any similar competitive or noncompetitive
procurement or bidding process.
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SECTION 00460

LAKE HAVASU CITY
EMPLOYMENT ELIGIBILITY VERIFICATION & FORM

LIST OF ACCEPTABLE DOCUMENTS:

LISTA

Documents that
Establish Both

U.S. Passport
(unexpired or
expired)

OR

Certificate of U.S.
Citizenship

Certificate of
Naturalization

Unexpired foreign
passport with I-551
stamp or attached
federal Form I-94

Permanent Resident
Card or Alien

Unexpired
Temporary

Unexpired
Employment

Unexpired Reentry

Unexpired Refugee
Travel Document

LISTB

Documents that
Establish

Driver’s license or ID Card
issued by a state or outlying
possession of the United
States provided it contains a
photograph or information
such as name date of birth

AND

ID card issued by a federal,
state or local government
agencies or entities,

provided it contains a
photograph or information

School ID card with
photograph

\Voter’s registration card

U.S. Military card or draft
record

Military dependent’s ID card

U.S. Coast Guard Merchant
Mariner Card

[Native American tribal

Driver’s license
issued by a

LIST C

Documents that
Establish

U.S. social security card
issued by the Social
Security Administration

Certification of Birth Abroad
issued by the Department of
State

Original or certified copy of
a birth certificate issued by
a state, county, municipal
authority or outlying

[Native American tribal
document

U.S. Citizen ID Card

ID Card for the use of
Resident Citizen in the

Unexpired employment
authorization document
issued by DHS

Unexpired
Employment
Authorization
Document issued by
DHS that contains a

For persons under age 18
who are unable to present
a document

listed above: School record

or report card; Clinic,
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EMPLOYERVERIFICATION OF EMPLOYMENT ELIGIBILITY & FORM

The undersigned attests under penalty of perjury, that they have reviewed the documents
presented to them by their employees, and that the documents provided to the undersigned by
their employees, as more particularly identified in the attached exhibit entitled “list of acceptable
documents” appear to be genuine and appear to relate to the employee name, and to the best of
the undersigned’s knowledge, the employee is eligible to work in the United States based upon the
undersigned’s review of the documents presented.

Signature of Authorized Representative Print Name Title

of Covered Employer/Contractor/

Subcontractor

Business or Organization Name Business Phone Number |Date
(month/date/year)

Address (Street Name and Number)

City, State, Zip Code
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SECTION 00500
CONTRACT

THIS CONTRACT is entered into by and between LAKE HAVASU CITY, ARIZONA, a municipal
corporation ("OWNER"), and a(n) ARIZONA corporation,
Federal 1.D. # ("CONTRACTOR").

WHEREAS, OWNER has developed plans for and desires to commence the Main Street Commons
Park Shade Canopies B26-PW-101009-500697 (“"PROJECT"); and

WHEREAS, CONTRACTOR represents that it possesses the experience, competence, equipment
and financing to properly complete the PROJECT, and has formally proposed to do so, and to
furnish all necessary labor, materials, and equipment and services therefore in accordance with
said plans, and subject to the terms and conditions hereof.

NOW, THEREFORE, in consideration of these promises and the mutual covenants herein, it is
hereby agreed as follows:

1. CONTRACTOR shall commence and complete the construction of the PROJECT;

2. CONTRACTOR shall furnish all of the material, supplies, tools, equipment, labor and
other services necessary for the construction and completion of the PROJECT.

3. CONTRACTOR shall commence the PROJECT in accordance with the CONTRACT
DOCUMENTS within TEN (10) calendar days after the date of the Notice to Proceed.
Final completion of the PROJECT shall occur within 90 calendar days of the date
of the Notice to Proceed. The period for completion may be extended through the
authorized and approved change order process.

4, Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the
essence of this CONTRACT and that OWNER will suffer financial loss if the PROJECT
is not completed within the time specified in paragraph 3 above, plus any extensions
thereof allowed in accordance with the General Conditions. They also recognize the
delays, expense and difficulties involved in proving in a legal or arbitration
proceeding the actual losses or damages (including special, indirect, consequential,
incidental and any other losses or damages) suffered by OWNER if a complete
acceptable PROJECT is not delivered on time.

Accordingly, and instead of requiring proof of such losses or damages, OWNER and
CONTRACTOR agree that as liquidated damages for delay (but not as a penalty)
CONTRACTOR shall pay the OWNER $XXX for each calendar day that expires after
the time specified in paragraph 3 for delivery of acceptable Bid Items, plus any costs
incurred by the Engineer as provided in Section 17 of the General Conditions.

5. CONTRACTOR agrees to complete the PROJECT in accordance with all of the terms
and conditions of the CONTRACT DOCUMENTS for the sum of $XXXXX as shown
in the Bid Schedule.
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10.

11.

REV 8.9.23

CONTRACTOR shall submit a completed Section 00450 entitled
Communication Program with the executed copy of this CONTRACT.

The term "CONTRACT DOCUMENTS" means and includes the following:

00020 Notice Inviting Bids

00100 Information for Bidders

00300 Bid Proposal

00310 Bid Price Schedule

00400 Bid Bond

00420 Bidder's Statement of Qualifications

00430 Bidder's Affidavit of No Collusion

00450 Hazard Communication Program

00460 Employment Eligibility Verification

00500 CONTRACT

00500A Indemnification and Insurance Requirements

00500B Contractor Claim Handling Procedure

00510 Arizona Statutory Performance Bond

00520 Arizona Statutory Payment Bond

00670 Notice of Award

00680 Notice to Proceed

00685 Certificate of Substantial Completion

00690 Certificate of Final Completion

00700 General Conditions

00800 Special Provisions
Technical Specifications and Details
Construction Contract Drawings
Change Orders
Lien Releases (Conditional and Final)
Addenda

Hazard

OWNER shall pay CONTRACTOR in the manner and at such times as set forth in the
General Conditions and in such amounts as required by the CONTRACT

DOCUMENTS.

In the event CONTRACTOR fails to perform any portion of the PROJECT or satisfy
any term or condition of the CONTRACT DOCUMENTS, OWNER may at its sole
discretion file notice and/or claim of such failure with CONTRACTOR'S surety.

Israel. If applicable, Contractor certifies that it is not currently engaged in, and
agrees for the duration of this Contract that it will not engage in, a boycott of goods

and services from Israel, as defined in A.R.S. § 35-393.

Conflict of Interest. The Contract may be cancelled in accordance with Arizona

Revised Statutes Section 38-511.
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12.

13.

14.

15.

16.

REV 8.9.23

Forced Labor of Ethnic Uyghurs Certification. If applicable, Contractor certifies that
it does not currently, and agrees for the duration of the Contract that it will not,
use: (1) the forced labor of ethnic Uyghurs in the People’s Republic of China; (2)
any goods or services produced by the forced labor of ethnic Uyghurs in the People’s
Republic of China; or (3) any contractors, subcontractors, or suppliers that use the
forced labor or any goods or services produced by the forced labor of ethnic Uyghurs
in the People’s Republic of China. If Contractor becomes aware it is not in
compliance with this certification, it shall notify the City within five business days
after becoming aware. This Contract will terminate upon failure to remedy the
noncompliance within 180 days of the notification. (A.R.S. § 35-394)

Export Administration Act. The CONTRACTOR warrants compliance with the Export
Administration Act.

Recyclable Products. The CONTRACTOR shall use recyclable products and products
which contain recycled content to the maximum extent economically feasible in the
performance of the work set forth in the CONTRACT.

Asbestos License. The CONTRACTOR shall possess an asbestos abatement license
if required under A.R.S. Title 32 or 49.

Assignment. No right or interest in this CONTRACT shall be assigned by
CONTRACTOR without prior, written permission of the OWNER signed by the City
Manager; and no delegation of any duty of CONTRACTOR shall be made without
prior written permission of the OWNER signed by the City Manager. Any attempted
assignment or delegation by CONTRACTOR in violation of this provision shall be a
breach of this CONTRACT by CONTRACTOR.

[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this CONTRACT in two (2) copies, each of which shall be deemed an original.
The last date of signature shall be the effective date of this CONTRACT.

OWNER:
Lake Havasu City, Arizona

By: Date:

Name:
Title:

APPROVED AS TO FORM:
Lake Havasu City Attorney's Office

By: Date:

CONTRACTOR:

By: Date:

Name/Title:

Address:

ATTEST:

BY:

Name/Title:

** END OF SECTION **
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LAKE HAVASU CITY CONSTRUCTION CONTRACT
INDEMNIFICATION AND INSURANCE REQUIREMENTS
(long form)
I. INDEMNIFICATION

CONTRACTOR agrees to indemnify, defend, save, and hold harmless the City, its departments,
agencies, boards, commissions, officers, officials, agents, volunteers, and employees
("INDEMNITEE") from and against any and all claims, actions, liabilities, damages, losses, or
expenses (including court costs, attorney’s fees, and costs of claim processing, investigation,
and litigation) (“Claims”) for bodily injury or personal injury (including death), or loss or damage
to tangible or intangible property caused, or alleged to be caused, in whole or in part, by the
CONTRACTOR or any of its owners, officers, directors, agents, employees, or contractors. This
Indemnity includes any claim or amount arising out of or recovered under Workers'
Compensation law or arising out of the failure of CONTRACTOR to conform to any federal,
state, or local law, statute, ordinance, rule, regulation, or court decree. It is the specific
intention of the parties that the INDEMNITEE shall, in all instances, except for Claims arising
solely from the negligent or willful acts or omissions of the INDEMNITEE, be indemnified by
CONTRACTOR from and against any and all claims. It is agreed that Permittee will be
responsible for primary loss investigation, defense, and judgment costs where this
indemnification is applicable.

II. INSURANCE REQUIREMENTS

A CONTRACTOR and its subcontractors shall procure and maintain until all of their
obligations have been discharged, including any warranty periods under this CONTRACT, are
satisfied, insurance against claims for injury to persons or damage to property which may arise
from or in connection with the performance of the work hereunder by the CONTRACTOR, its
agents, representatives, employees or subcontractors.

B. The insurance requirements herein are minimum requirements for this CONTRACT and in
no way limit the indemnity covenants contained in this CONTRACT. City in no way warrants
that the minimum limits contained herein are sufficient to protect the CONTRACTOR from
liabilities that might arise out of the performance of the work under this CONTRACT by the
CONTRACTOR, its agents, representatives, employees or subcontractors, and CONTRACTOR is
free to purchase additional insurance.

C. MINIMUM SCOPE AND LIMITS OF INSURANCE: CONTRACTOR shall provide coverage
with limits of liability not less than those stated below.

1. Commercial General Liability — Occurrence Form
Policy shall include bodily injury, property damage, personal injury and broad
form contractual liability coverage.

a. General Aggregate $2,000,000
b. Products — Completed Operations Aggregate $1,000,000
c. Personal and Advertising Injury $1,000,000
d. Blanket Contractual Liability — Written and Oral $1,000,000
e. Fire Legal Liability $ 50,000
f. Each Occurrence $1,000,000
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i. The policy shall be endorsed to include the following additional insured
language: "Lake Havasu City, its departments, agencies,
boards, commissions, and its officers, officials, agents,
volunteers and employees shall be named as additional
insureds with respect to liability arising out of the activities
performed by or on behalf of the CONTRACTOR".

ii. Policy shall contain a waiver of subrogation against Lake Havasu City,
its departments, agencies, boards, commissions, and its officers,
officials, agents, volunteers and employees for losses arising from
work performed by or on behalf of the CONTRACTOR.

iii. Completed operations coverage shall remain effective for at least two
years following expiration of CONTRACT.

2. Business Automobile Liability

a. Bodily Injury and Property Damage for any owned, hired, and/or non-
owned vehicles used in the performance of this CONTRACT.

Combined Single Limit (CSL) $1,000,000

i. The policy shall be endorsed to include the following
additional insured language: “Lake Havasu City, its departments,
agencies, boards, commissions, and its officers, officials, agents,
volunteers and employees shall be named as additional insureds with
respect to liability arising out of the activities performed by or on
behalf of the CONTRACTOR, involving automobiles owned, leased,
hired or borrowed by the CONTRACTOR."

ii. Policy shall contain a waiver of subrogation against Lake
Havasu City, its departments, agencies, boards, commissions,
and its officers, officials, agents, volunteers and employees for
losses arising from work performed by or on behalf of the
CONTRACTOR.

3. Workers’ Compensation and Employers' Liability

a. Workers' Compensation Statutory

b. Employers' Liability Each Accident $ 500,000
Disease — Each Employee $ 500,000
Disease — Policy Limit $1,000,000

i. Policy shall contain a waiver of subrogation against Lake Havasu City,
its departments, agencies, boards, commissions, and its officers,
officials, agents, volunteers and employees for losses arising from
work performed by or on behalf of the CONTRACTOR.

ii. This requirement shall not apply if exempt under A.R.S. Section 23-
901.
4. Professional Liability (Errors and Omissions Liability)*
*If Applicable

a. Each Claim $1,000,000
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b. Annual Aggregate $2,000,000

i. In the event that the professional liability insurance required by this
CONTRACT is written on a claims-made basis, CONTRACTOR warrants
that any retroactive date under the policy shall precede the effective
date of this CONTRACT; and that either continuous coverage will be
maintained or an extended discovery period will be exercised for a
period of two (2) years beginning at the time work under this
CONTRACT is completed.

ii. The policy shall cover professional misconduct or lack of ordinary skill
for those positions defined in the Scope of Work of this CONTRACT.

5. Builders’ Risk (Property) Insurance (Vertical Construction Only)

a. CONTRACTOR shall purchase and maintain, on a replacement cost basis Builders’
Risk insurance in the amount of the initial CONTRACT amount as well as subsequent
modifications thereto, including modifications through Change Order, for the entire
work at the site. Such Builders’ Risk insurance shall be maintained until final payment
has been made or until no person or entity other than CITY has an insurable interest in
the property required to be covered, whichever is earlier. This insurance shall include
interests of CITY, CONTRACTOR and any tier of CONTRACTOR's subcontractors in the
work during the life of the CONTRACT and course of construction, and shall continue
until the work is completed and accepted by CITY. For new construction projects,
CONTRACTOR agrees to assume full responsibility for loss or damage to the work being
performed and to the buildings or structures under construction. For renovation
construction projects, CONTRACTOR agrees to assume responsibility for loss or damage
to the work being performed at least up to the full CONTRACT amount, unless
otherwise required by the Contract documents or amendments thereto.

b. Builders’ Risk insurance shall be on an all-risk policy form and shall also cover false
work and temporary buildings or structures and shall insure against risk of direct
physical loss or damage from external causes including debris removal, demolition
occasioned by enforcement of any applicable legal requirements and shall cover
reasonable compensation for architects’ and engineers’ services and expenses, and
other “soft costs,” required as a result of such insured loss.

c. Builders’ Risk insurance must provide coverage from the time any covered property
falls within CONTRACTOR's control and/or responsibility and continue without
interruption during construction or renovation or installation, including any time during
which covered property is being transported to the construction or installation site, and
while on the construction or installation site awaiting installation. The policy will provide
coverage while the covered premises or any part thereof is occupied. Builders’ Risk
insurance shall be primary and not contributory.

d. If the CONTRACT requires testing of equipment or materials or other similar
operations, at the option of CITY, CONTRACTOR will be responsible for providing
property insurance for these exposures under a Boiler Machinery insurance policy.
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6. Contractor’s Personal Property

CONTRACTOR and each of its subcontractors and suppliers shall be solely responsible
for any loss or damage to its or their personal property and that of their employees and
workers, including, without limitation, property or materials created or provided
pursuant to this CONTRACT, any subcontract or otherwise, its or their tools, equipment,
clothing, fencing, forms, mobile construction equipment, scaffolding, automobiles,
trucks, trailers or semi-trailers including any machinery or apparatus attached thereto,
temporary structures and uninstalled materials, whether owned, used, leased, hired or
rented by CONTRACTOR or any subcontractor, consultant or supplier or employee or
worker (collectively, “Personal Property”). CONTRACTOR and its subcontractors,
consultants and suppliers, at its or their option and own expense, may purchase and
maintain insurance for such Personal Property and any deductible or self-insured
retention in relation thereto shall be its or their sole responsibility. Any such insurance
shall be CONTRACTOR's and the subcontractors’, suppliers’ volunteers and employees’
and workers’ sole source of recovery in the event of loss or damage to its or their
Personal Property. Any such insurance purchased and maintained by CONTRACTOR and
any subcontractor, consultant or supplier shall include a waiver of subrogation as to
Owner. CONTRACTOR waives all rights of recovery, whether under subrogation or
otherwise, against all such parties for loss or damage covered by CONTRACTOR's
property insurance. CONTRACTOR shall require the same waivers from all
subcontractors and suppliers and from the insurers issuing property insurance policies
relating to the Work or the Project purchased and maintained by all subcontractors and
suppliers. The waivers of subrogation referred to in this subparagraph shall be effective
as to any individual or entity even if such individual or entity (a) would otherwise have a
duty of indemnification, contractual or otherwise, (b) did not pay the insurance
premium, directly or indirectly, and (c) whether or not such individual or entity has an
insurable interest in the property which is the subject of the loss or damage.

7. Theft, Damage, or Destruction of Work

In the event of theft, damage or destruction of the Work, CONTRACTOR will re-supply
or rebuild its Work without additional compensation and will look to its own resources or
insurance coverages to pay for such re-supply or rebuilding. CONTRACTOR will
promptly perform, re-supply or rebuild, regardless of the pendency of any claim by
CONTRACTOR against any other party, including Owner, that such party is liable for
damages, theft or destruction of CONTRACTOR’s Work. This subparagraph shall apply
except to the extent that the cost of re-supply or rebuilding is paid by Owner’s builder’s
risk insurance; in such event, Owner waives (to the fullest extent permitted by the
builder’s risk policy) all rights of subrogation against CONTRACTOR and each of its
subcontractors to the extent of such payment by Owner’s builder’s risk insurer.

D. ADDITIONAL INSURANCE REQUIREMENTS: The policies shall include, or be endorsed to
include, the following provisions:

1. Lake Havasu City, its departments, agencies, boards, commissions and its officers,
officials, agents, volunteers and employees wherever additional insured status is
required. Such additional insured shall be covered to the full limits of liability purchased
by the CONTRACTOR, even if those limits of liability are in excess of those required by
this CONTRACT.
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2. The Contractor's insurance coverage shall be primary insurance with respect to all other
available sources.

3. Coverage provided by the Contractor shall not be limited to the liability assumed under
the indemnification provisions of this CONTRACT.

E. NOTICE OF CANCELLATION: Each insurance policy required by the insurance provisions of
this CONTRACT shall not be suspended, voided, cancelled, reduced in coverage or in limits
without ten (10) business days written notice to City. Such notice shall be mailed directly
to Lake Havasu City, Administrative Services Department, Procurement Division, 2330
McCulloch Blvd. North, Lake Havasu City, AZ, 86403 and shall be sent by certified mail,
return receipt requested.

F. ACCEPTABILITY OF INSURERS: Insurance is to be placed with duly licensed or approved
non-admitted insurers in the state of Arizona with an “A.M. Best” rating of not less than A-
VII. CITY in no way warrants that the above-required minimum insurer rating is sufficient
to protect the CONTRACTOR from potential insurer insolvency.

G. VERIFICATION OF COVERAGE:

1. CONTRACTOR shall furnish CITY with certificates of insurance as required by this
CONTRACT. The certificates for each insurance policy are to be signed by a person
authorized by that insurer to bind coverage on its behalf and the Project/contract
number and project description shall be noted on the certificate of insurance.

2. All certificates and endorsements are to be received and approved by CITY at least ten
(10) days before work commences. Each insurance policy required by this CONTRACT
must be in effect at or prior to commencement of work under this CONTRACT and
remain in effect for the duration of the Project. Failure to maintain the insurance
policies as required by this CONTRACT, or to provide evidence of renewal, is a material
breach of contract.

3. All renewal certificates required by this CONTRACT shall be sent directly to Lake
Havasu City, Administrative Services Department, Procurement Division, 2330
McCulloch Blvd. North, Lake Havasu City, AZ, 86403. The Project/contract number and
project description shall be noted on the certificate of insurance. CITY reserves the
right to require complete, certified copies of all insurance policies required by this
CONTRACT at any time.

H. SUBCONTRACTORS: CONTRACTOR's certificate(s) shall include all subcontractors as
insureds under its policies or CONTRACTOR shall furnish to CITY separate certificates and
endorsements for each subcontractor. All coverages for subcontractors shall be subject to
the minimum requirements identified above.

I.  APPROVAL: Any modification or variation from the insurance requirements in this
CONTRACT must have prior approval from the CITY’s Human Resources/Risk
Management Division, whose decision shall be final. Such action will not require a formal
CONTRACT amendment, but may be made by administrative action.

J.  EXCEPTIONS: In the event the CONTRACTOR or sub-contractor(s) is/are a public entity,
then the Insurance Requirements shall not apply. Such public entity shall provide a
Certificate of Self-Insurance.
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SECTION 00500B
CONTRACTOR Claim Handling Procedure

1. Claimant is to submit in writing to the OWNER or their REPRESENTATIVE the details of
the claim to include the where, when, and how of the claim, and an estimate of damage,
if applicable.

2. OWNER or their REPRESENTATIVE will forward the claim directly to the CONTRACTOR
for handling. The CONTRACTOR s to respond to the claimant, in writing, within 30
calendar days of receipt with copies to:

Lake Havasu City Human Resources/Risk Management Division
Lake Havasu City Administrative Services Department
OWNER'’S REPRESENTATIVE, if applicable

If the CONTRACTOR denies the claim, the reasons for such denial must be included in
the response to the claimant.
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SECTION 00510
ARIZONA STATUTORY PERFORMANCE BOND

PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT:
(hereinafter "Principal"), as Principal, and
(hereinafter "Surety"), a corporation organized and existing under the laws of the State of
with its principal office in the City of , holding a certificate of authority to
transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20,
Chapter 2, Article 1, as Surety, are held and firmly bound unto Lake Havasu City, Arizona
(hereinafter "Obligee") in the amount of WRITTEN AMOUNT AND 00/100 (Dollars)
($#, ###, ###.##-NUMERIC AMOUNT), for the payment whereof, Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated
the __ day of , to furnish all of the material, supplies, tools,
equipment, labor and other serV|ces necessary for the construction and completion of

Main Street Commons Park Shade Canopies, PROJECT NUMBER B26-PW-101009-
500697

which contract is hereby referred to and made a part hereof as fully and to the same extent as if
copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and
agreements of the contract during the original term of the contract and any extension of the
contract, with or without notice of the Surety, and during the life of any guarantee required under
the contract, and also performs and fulfills all of the undertakings, covenants, terms, conditions
and agreements of all duly authorized modifications of the contract that may hereafter be made,
notice of which modifications to the Surety being hereby waived, the above obligation is void.
Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined
in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to
the same extent as if it were copied at length in this agreement.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable
attorney fees that may be fixed by a judge of the court.
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Witness our hands this day of

PRINCIPAL SEAL
BY:

AGENCY OF RECORD

AGENCY ADDRESS SURETY SEAL
BY:

** END OF SECTION **
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SECTION 00520
ARIZONA STATUTORY PAYMENT BOND
PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT:

(hereinafter "Principal"), as Principal, and

(hereinafter Surety), a corporation organized and existing under the laws of the State of
with its principal office in the City of

holding a certificate of authority to transact surety business in Arizona issued by the Director of
the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and
firmly bound unto Lake Havasu City, Arizona (hereinafter "Obligee") in the amount of WRITTEN
AMOUNT AND 00/100 (Dollars) (($#,###, ###.##-NUMERIC AMOUNT) for the
payment whereof, Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated
the of , , to furnish all of the material, supplies, tools, equipment,
labor and other services necessary for the construction and completion of Main Street
Commons Park Shade Canopies, PROJECT NUMBER B26-PW-101009-500697 which
contract is hereby referred to and made a part hereof as fully and to the same extent as if copied
at length herein.

NOW, THEREFOR, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the
Principal's subcontractors in the prosecution of the work provided for in the contract, this
obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34,
Chapter 2, Article 2, Arizona Revised Statues, and all liabilities on this bond shall be determined
in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2,
Arizona Revised Statutes, to the same extent as if it were copied at length in this agreement.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable
attorney fees that may be fixed by a judge of the court.

Witness our hands this ___ day of ,

PRINCIPAL SEAL
BY:

AGENCY OF RECORD

AGENCY ADDRESS SURETY SEAL

BY:
** END OF SECTION **
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SECTION 00670
NOTICE OF AWARD

TO: DATE:
PROJECT DESCRIPTION: Main Street Commons Park Shade Canopies

The OWNER has considered the BID submitted by you for the above described WORK in
response to its Advertisement dated July 22, 23, 24, and 25th, 2025, and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the amount of
$, to include: [LIST BID ITEMS AWARDED]

You are required by the Information for Bidders to execute the Contract and furnish the
required CONTRACTOR'S Performance Bond, Payment Bond, and Certificates of Liability,
Vehicular, and Workmen's Compensation Insurance within ten (10) calendar days from the
postmark date when this notice was sent by U.S. Mail.

If you fail to execute said Contract and to furnish said BONDS within ten (10) days from
the date of this Notice, said OWNER will be entitled to consider all your rights arising out of the
OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND. The
OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the
OWNER.

Dated this [DATE] day of [MONTH], 20##.

Lake Havasu City, Arizona

BY:

NAME: Lynette Singleton

TITLE: Procurement Official

Acceptance of Notice
(NOTE: The contractor shall return a signed copy of this notice to the owner.)

Receipt of this NOTICE OF AWARD is hereby acknowledged by:
Contractor
This the day of , 20##.

BY: TITLE:
** END OF SECTION **

REV 3/30/16
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SECTION 00685
CERTIFICATE OF SUBSTANTIAL COMPLETION
I hereby state that the degree of completion of:

Main Street Commons Park Shade Canopies
Project No. B26-PW-101009-500697

Provides the full-time use of the project, or defined portion of the project, for the purposes
for which it was intended and is the commencement of the Guarantee Period.

"Substantial Completion" shall not be considered as final acceptance.

Lake Havasu City, Arizona

Date:

By:

Name:

Title:

ACCEPTANCE OF NOTICE
(NOTE: The Contractor shall return a signed copy of this Notice to the Owner)

Receipt of the above CERTIFICATE OF SUBSTANTIAL COMPLETION is hereby
acknowledged this the day of , .

By:

Name:

Title:

E-original: [CONTRACTOR]
E-copy: Procurement (Purchasing@lhcaz.gov)
Lake Havasu City, City Clerk (CityClerk@lhcaz.gov)




CERTIFICATE OF COMPLETION

I hereby state that all goods and services required by:

Main Street Commons Park Shade Canopies
Project No. B26-PW-101009-500697

have been delivered in conformance with the Contract, and all activities required by the Contractor

under the Contract were completed as of

(Date)

Lake Havasu City, Arizona

By:

Name:

Title:

E-original: [CONTRACTOR]
E-copy: Procurement (Purchasing@lhcaz.gov)
City Clerk (CityClerk@lhcaz.gov)
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SECTION 00700
GENERAL CONDITIONS

This section of the Contract Documents is pre-printed. Any modifications to the following Articles,
as may be required for this Project, are made in the Special Provisions.

1.0 DEFINITIONS

Wherever in the Contract Document the following terms are used, the intent and meaning shall
be interpreted as follows:

1.1 Addenda
Written or graphic instruments issued prior to the opening of Bids which modify or interpret the

Contract Documents, Drawings and Specifications, by additions, deletions, clarifications or
corrections.

1.2 As Approved

The words "as approved," unless otherwise qualified, shall be understood to be followed by the
words "by the Owner."

1.3 As Shown, and as Indicated

The words "as shown" and "as indicated" shall be understood to be followed by the words "on
the Drawings" or "in the Specifications."

1.4 Award
The acceptance, by the Owner, of the successful Bidder’s proposal.
1.5 Bid

The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

1.6 Bidder

Any individual, firm partnership or corporation, or combination thereof submitting a proposal for
the Work contemplated, acting directly or through a duly authorized representative.

1.7 Bonds

Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
Contractor and its surety in accordance with the Contract Documents.
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1.8 Calendar Day

Every day shown on the calendar, measured from midnight to the next midnight.

1.9 Change Order

A written order to the Contractor, signed by the Owner, covering changes in the Plans,
Specifications, or proposal quantities and establishing the basis of payment and contract time
adjustment, if any, for the Work affected by such changes.

If the Change Order increases the existing Contract Amount, the Builder’s Risk Insurance limit
must be increased to the adjusted Contract Amount.

1.10 Contract

The "Contract" is the written Contract covering the performance of the Work and the furnishing
of labor, materials, incidental services, tools, and equipment in the construction of the Work. It
includes Supplemental Contracts amending or extending the Work contemplated in the manner
hereinafter described and which may be required to complete the Work in a substantial and
acceptable manner to the Owner. The Contract may include Contract Change Orders.

1.11 Contract Documents

The "Contract Documents" consist of the Bidding Requirements, Contract Forms, Conditions of
the Contract including General and/or Supplemental General Conditions, Special Provisions, the
Technical Specifications, and the Drawings, including all Addenda and modifications thereafter
incorporated into the Documents before execution and including all other requirements
incorporated by specific reference thereto.

1.12 Contract Price

The total monies payable by Owner to the Contractor under the terms and conditions of the
Contract Documents.

1.13 Contract Time

The number of calendar days stated in the Contract Documents for the completion of the Work.
1.14 Contractor
The individual, partnership, firm, or corporation primarily liable for the acceptable performance

of the Work contracted for and the payment of all legal debts pertaining to the Work who acts
directly or through lawful agents or employees to complete the Contract Work.
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1.15 Days

Unless otherwise specifically stated, the term "days" will be understood to mean calendar days.

1.16 Drawings

The term "Drawings," also described as "Plans," refers to the official drawings, profiles, cross
sections, elevations, details, and other working drawings, and supplementary drawings, or
reproductions thereof, which show the locations, character, dimensions, and details of the Work
to be performed. Drawings may either be bound in the same book as the balance of the Contract
Documents or bound in separate sets, and are a part of the Contract Documents, regardless of
the method of binding.

1.17 Engineer

The individual, partnership, firm, or corporation duly authorized by the Owner (sponsor) to be
responsible for the Engineering of the contract Work and acting directly or through an authorized
representative.

1.18 Field Order
A written order effecting a change in the Work not involving an adjustment in the Contract Price
or an extension of the Contract Time, issued by the Engineer to the Contractor during

construction.

1.19 Final Acceptance

Upon due notice from the Contractor of presumptive completion of the entire project, the Owner
will make an inspection. If all construction provided for and contemplated by the contract is
found completed to the Owner’s satisfaction and all requirements of the contract have been met,
that inspection shall constitute the final inspection and the Owner will make the final acceptance
and issue the Certificate of Completion.

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory or that
all requirements of the contract have not been met, the Owner will give the Contractor the
necessary instructions for correction or completion, and the Contractor shall immediately comply
with and execute the instructions. Upon correction of the work, completion of contract
requirements, and notification to Owner, another inspection will be made which shall constitute
the final inspection provided the work has been satisfactorily completed and all requirements of
the contract met. In such event, the Owner will make the final acceptance and issue the
Certificate of Completion.

1.20 Inspector

An authorized representative of the Owner assigned to make all necessary inspections and/or
tests of the Work performed or being performed, or of the materials furnished or being furnished
by the Contractor.
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1.21 Methodology and Quality of Workmanship

The manner and sequence of construction which considered to be the acceptable standard in
which to perform the Work.

1.22 Notice

The term "notice" or the requirement to notify, as used in the Contract Documents or applicable
State or Federal statutes, shall signify a written communication delivered in person or by certified
or registered mail to the individual, or to a member of the firm, or to an officer of the corporation
for whom it is intended. Certified or registered mail shall be addressed to the last business
address known to him who gives the notice.

1.23 Notice of Award

The written notice of the acceptance of the Bid from the Owner to the successful Bidder.

1.24 Notice to Proceed

Written communication issued by the Owner to the Contractor authorizing him to proceed with
the Work and establishing the date of commencement of the Work.

1.25 Or Equal

The phrase "or equal" shall be understood to indicate that the "equal" product is the same or
better than the product names in function, performance, reliability, quality, and general
configuration. Determination of equality in reference to the project design requirements will be
made by the Owner.

1.26 Owner
The term “Owner” shall be understood to be Lake Havasu City, Arizona.

1.27 Payment Bond

The approved form of security furnished by the Contractor and its surety as a guaranty that it will
pay in full all bills and accounts for materials and labor used in the construction of Work.

1.28 Performance Bond

The approved form of security furnished by the Contractor and its surety as a guarantee that the
Contractor will complete the Work in accordance with the terms of the Contract and guarantee
the Work for a period of one (1) year after the date of Certificate of Substantial Completion.
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1.29 Plans

Plans shall have the same meaning as "Drawings," see Section 1.16.
1.30 Project
The undertaking to be performed as provided in the Contract Documents, see Section 1.11.

1.31 Proposal

The offer of the Bidder for the Work when made out and submitted on the prescribed proposal
form, properly signed and guaranteed.

1.32 Proposal Guarantee

The cash, or cashier's check or certified check, or bidder's bond accompanying the Proposal
submitted by the Bidder, as a guarantee that the Bidder will enter into a contract with the Owner
for the construction or doing of the Work, if it is awarded to it, and will provide the contract bonds
and insurance required.

1.33 Shop Drawings

All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared by
the Contractor, a Subcontractor, manufacturer, supplier or distributor, which illustrate how
specific portions of the Work shall be fabricated or installed.

1.34 Specifications

The directions, provisions and requirements pertaining to the method and manner of performing
the Work or to the quantities and qualities of the materials to be furnished under the Contract,
together with all other directions, provisions and requirements, plus such amendments, deletions
from or additions which may be provided for by Supplemental Contract or Change Orders.

1.35 Subcontractor

A Subcontractor is a person or entity who has a direct or indirect contract with a Contractor to
perform any of the Work at the site. For convenience, the term Subcontractor is referred to
throughout the Contract Documents as if singular in number and masculine in gender but includes
the plural and feminine gender and includes a Subcontractor or an authorized representative
thereof. The term Subcontractor does not include any separate Contractor or its Subcontractors.
1.36 Substantial Completion

"Substantial Completion" shall be that degree of completion of the project or a defined portion of
the project, sufficient to provide the Owner, at its discretion, the full-time use of the project or
defined portion of the project for the purposes for which it was intended. "Substantial
Completion" shall not be considered as final acceptance.
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1.37 Supplemental General Conditions

Modifications to General Conditions required by a Federal Agency for participation in the Project
and approved by the agency for participation in the Project and approved by the agency in writing
prior to inclusion in the Contract Documents and such requirements that may be imposed by
applicable state laws. The term also includes modifications or additions to the General Conditions
required by the Owner or Engineer.

1.38 Supplier

Any person or organization who supplies materials or equipment for the Work, including that
fabricated to a special design, but who does not perform labor at the site.

1.39 Surety

The corporation, partnership, or individual, other than the Contractor, executing Payment, or
Performance Bonds which are furnished to the Owner by the Contractor.

1.40 Work

The word "Work" within these Contract Documents shall include all material, labor, tools, utilities,
and all appliances, machinery, transportation, and appurtenances necessary to perform and
complete the Contract, and such additional items not specifically indicated or described which can
be reasonably inferred as belonging to the item described or indicated and as required by good
practice to provide a complete and satisfactory system or structure.

1.41 Working Day

A working day shall be any day, other than a legal holiday, Saturday or Sunday, on which the
normal working forces of the Contractor may proceed with regular work.

2.0 NOTICE TO PROCEED

2.1 After the Owner has issued the Notice Of Award, the Contractor shall provide the
Performance Bond, the Payment Bond, the Certificate Of Insurance, the Work Schedule, the
monthly cash flow, and a signed Contract within ten (10) calendar days. The Owner's attorney
will review each document and, if they are found to be acceptable, the Owner will sign and
execute the Contract. Within a period of sixty (60) calendar days after executing the Contract,
the Owner will issue the Notice To Proceed. Within ten (10) calendar days of the postmark date
of the Notice To Proceed, the Work shall commence. The Contractor shall not commence any
Work until such time that the Notice To Proceed has been issued.

3.0 ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS
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3.1 The Engineer may furnish additional instructions to the Contractor by means of Drawings
or otherwise, during the progress of the Work as necessary to make clear or to define in greater
detail the intent of the Specifications and Contract Drawings.

The additional drawings and instruction thus supplied will become a part of the Contract
Documents. The Contractor shall carry out the Work in accordance with the additional detail
drawings and instructions.

4.0 SCHEDULES, REPORTS AND RECORDS

4.1 The Contractor shall submit to the Owner payrolls, reports, estimates, records and other
data where applicable as are required by the Contract Documents for the Work to be performed.

4.2 The Contractor, after the Contract award and prior to the Pre-Construction Conference,
shall prepare for submittal to the Engineer for review, a detailed progress schedule. The progress
schedule shall be brought up to date and submitted to the Engineer prior to each progress
payment request, and at such other time intervals as the Engineer may request.

A. Progress Schedule

The schedule shall be a time-scaled critical path progress schedule showing in detail the proposed
sequence of activity. The critical path analysis shall consist of a graphic network diagram and
shall clearly show start and completion dates and percentage of work completed.

4.3 The Contractor shall also forward to the Engineer, prior to each progress payment request,
an itemized report of the delivery status of major and critical items of purchased equipment and
material, including Shop Drawings and the status of shop and field fabricated work. These
progress reports shall indicate the date of the purchase order, the current percentage of
completion, estimated delivery, and cause of delay, if any.

4.4 If the completion of any part of the Work or the delivery of materials is behind the approved
schedule, the Contractor shall submit in writing a plan acceptable to the Engineer for bringing the
Work up to schedule.

4.5 The Owner shall have the right to withhold progress payments for the Work if the
Contractor fails to update and submit the progress schedule and reports as specified, and such
withholding shall not constitute grounds for additional claims by the Contractor against the Owner.

4.6 The Contractor shall submit an estimated monthly cash flow, based upon the progress
schedule with the bonds, schedules, and Certificate Of Insurance.
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5.0 DRAWINGS AND SPECIFICATONS

5.1 The intent of the Drawings and Specifications is that the Contractor shall furnish all labor,
materials, tools, equipment, utilities, and transportation necessary for the proper execution of the
Work in accordance with the Contract Documents and all incidental work necessary to complete
the Project in an acceptable quality and manner, ready for use, occupancy or operation by the
Owner.

5.2 Incase of conflict between the Drawings and Specifications, the Specifications shall govern.
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall
govern over general Drawings.

5.3 Any discrepancies found between the Drawings and Specifications and site conditions or
any inconsistencies or ambiguities in the Drawings or Specifications shall be immediately reported
verbally and within 24 hours of such a discovery, in writing to the Engineer, who shall promptly
correct such inconsistencies or ambiguities in writing. Work done by the Contractor after his
discovery of such discrepancies, inconsistencies or ambiguities shall be done at the Contractor's
risk, and the Contractor shall assume full responsibility therefor and shall bear all costs attributable
thereto, if not acceptable to the Owner.

6.0 SHOP DRAWINGS

6.1 The Contractor shall provide seven (7) copies of the Shop Drawings as specified or as may
be necessary for the prosecution of the Work as required by the Contract Documents. All
drawings and schedules shall be submitted sufficiently in advance to allow the Engineer not less
than 20 regular working days for checking the submittal. The Engineer's approval of any Shop
Drawings shall not release the Contractor from responsibility for deviations from the Contract
Documents.

6.2 When submitted for the Engineer's review, Shop Drawings shall bear the Contractor's
certification by means of a signed Stamp, that he has reviewed, checked and approved the Shop
Drawings and that they are in conformance with the requirements of the Contract Documents.
Shop Drawings, which in the opinion of the Engineer are incomplete or unchecked by the
Contractor, will be returned to the Contractor for resubmission in the proper form.

If Shop Drawings or submittals are rejected by the Engineer, all costs incurred by the Engineer
Or The Owner for reviewing the resubmittals shall be charged to the Contractor, and the Owner
has the right to deduct such costs from any monies owed the Contractor by the Owner.

6.3 When Shop Drawings have been reviewed by the Engineer, two sets of submittals will be
returned to the Contractor appropriately stamped. If major changes or corrections are necessary,
the Shop Drawing may be rejected and one set will be returned to the Contractor with such
changes or corrections indicated, and the Contractor shall correct and resubmit the Shop
Drawings. No changes shall be made by the Contractor to resubmitted Shop Drawings other than
those changes indicated by the Engineer, unless such changes are clearly described in a letter
accompanying the resubmitted Shop Drawings.
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6.4 The review of such Shop Drawings and catalog cuts by the Engineer shall not relieve the
Contractor from responsibility for corrections of dimensions, fabrication details, and space
requirements, or for deviations from the Contract Drawings or Specifications, unless the
Contractor has called attention to such deviations in writing by a letter accompanying the Shop
Drawings and the Engineer approves the change or deviation in writing at the time of submission;
nor shall review by the Engineer relieve the Contractor from the responsibility for errors in the
Shop Drawings. When the Contractor does call such deviations to the attention of the Engineer,
the Contractor shall state in his letter whether or not such deviations involve any deduction or
extra cost adjustment.

6.5 Portions of the Work requiring a Shop Drawing or sample submission shall not begin until
the Shop Drawing or submission has been approved by the Engineer. A copy of each approved
Shop Drawing and each approved sample shall be kept in good order by the Contractor at the
site and shall be available to the Engineer.

7.0 RECORD DRAWINGS
7.1 During construction, the Contractor shall keep an accurate record of the following:
A. Deviations between the Work as shown on the Plans and the Work as actually installed.

B. The specific locations of piping, valves, electric conduits, duct work, equipment, and other
such work which was not located on the Plans. The Record Drawings shall show distances
to these locations from known points on the Plans.

C. Equipment schedules indicating manufacturer's names and model numbers. When all
revisions showing work as installed are made, the corrected set of plans shall be delivered
to the Engineer before the final pay request is processed. These plans shall be clearly
marked "Record Drawings."

7.2 Nothing contained in this section shall be construed as authorizing any deviation in the
Work as shown on the Contract Drawings without a written Change Order or written
authority to the Contractor from the Engineer.

8.0 MATERIALS, SERVICES, AND FACILITIES

8.1 It is understood that, except as otherwise specifically stated in the Contract Documents,
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power,
transportation, supervision, temporary construction of any nature, and all other services and
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within
the specified time.

8.2 The Contractor shall furnish the Owner a list of materials and the source of supply of each
of the materials on the list. The source of supply of each of the materials shall be approved by
the Owner before the delivery of said materials is started. Only materials conforming to these
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Specifications and approved by the Owner shall be used in the Work. All materials proposed for
use may be inspected or tested at any time during their preparation and use. After trial, if it is
found that sources of supply which have been approved do not furnish a uniform product, or if
the product from any source proves unacceptable at any time, the Contractor shall furnish
approved material from other approved sources. No material which, after approval, has in any
way become unfit for use shall be used in the Work.

8.3 The Contractor warrants to the Owner and Engineer that the materials and equipment
furnished under the Contract will be new and of a quality equal to that specified or approved and,
that all Work will be of good quality, free from faults and defects and in conformance with the
Contract Documents. Mechanical and electrical equipment shall be the products of manufacturers
of established good reputations and regularly engaged in the fabrication of such equipment.
Unless otherwise noted, any equipment offered shall be current models which have been in
successful regular operation under comparable conditions for a period of at least two years. This
time requirement, however, does not apply to minor details nor to thoroughly demonstrated
improvements in design or in material of construction. Work shall be done and completed in a
thorough and workmanlike manner and if required by Engineer, the Contractor shall furnish
satisfactory evidence as to the kind and quality of materials and equipment used.

8.4 All materials which the Engineer or its authorized Inspector has determined do not conform
to the requirements of the Plans and Specifications will be rejected. They shall be removed
immediately from the vicinity of the Work by the Contractor at his own expense, unless otherwise
permitted by the Engineer. No rejected material, the defects of which have been subsequently
corrected, shall be used in the Work, unless approval in writing has been given by the Engineer.
Upon failure of the Contractor to comply promptly with any order of the Engineer made under
the provisions in this section, the Engineer shall have authority to cause the removal and
replacement of rejected material and to deduct the cost thereof from any monies due or to
become due the Contractor.

8.5 If any part or portions of the Work done or material furnished under this Contract shall
prove defective or non-conforming with the Drawings and Specifications, and if the imperfection
in the same shall not be of sufficient magnitude or importance as to make the Work dangerous
or unsuitable, or if the removal of such Work will create conditions which are dangerous or
undesirable, the Engineer shall have the right and authority to retain such Work but shall make
such deductions in the final payment therefor as may be just and reasonable. Such adjustment
shall be effected whether or not final payment has been made.

8.6 Materials and equipment shall be so stored as to insure the preservation of their quality
and fitness for the Work. Stored materials and equipment to be incorporated in the Work shall
be located so as to facilitate prompt inspection.

8.7 Manufactured articles, materials and equipment shall be applied, installed, connected,
erected, used, cleaned and conditioned as directed by the manufacturer.
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8.8 Materials, supplies or equipment to be incorporated into the Work shall not be purchased
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale
contract or other Contract by which an interest is retained by the seller.

9.0 INSPECTION AND TESTING

9.1 All material and equipment used in the construction of the Project shall be subject to
adequate inspection and testing in accordance with generally accepted standards, as required
and defined in the Contract Documents.

9.2 The Owner shall provide all inspection and testing services not required by the Contract
Documents.

9.3 The Contractor shall provide at its expense the testing and inspection services required by
the Contract Documents.

9.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by
someone other than the Contractor, the Contractor will give the Engineer timely notice of
readiness, the minimum of which shall be forty-eight (48) hours. The Contractor will then furnish
the Engineer the required certificates of inspection, testing or approval.

9.5 Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor
from its obligations to perform the Work in accordance with the requirements of the Contract
Documents.

9.6 The Engineer and its representatives will at all times have access to the Work. In addition,
authorized representatives and agents of any participating Federal or State agency shall be
permitted to inspect all Work, materials, payrolls, records of personnel, invoices of materials, and
other relevant data and records. The Contractor will provide proper facilities for such access and
observation of the Work and also for any inspection, or testing thereof.

9.7 If any Work is covered contrary to the written instructions of the Engineer or prior to
inspection, if must, if requested by the Engineer, be uncovered for his observation and replaced
at the Contractor's expense.

9.8 If the Engineer considers it necessary or advisable that Work that has already been
approved be inspected or tested by the Engineer or others, the Contractor, at the Engineer's
request, will uncover, expose or otherwise make available for observation, inspection or testing
as the Engineer may require, that portion of the Work in question, furnishing all necessary labor,
materials, tools, and equipment. If it is found that such Work is defective, the Contractor will
bear all the expenses of such uncovering, exposure, observation, inspection and testing and of
satisfactory reconstruction. If, however, such Work is not found to be defective, the Contractor
will be allowed an increase in the Contract Price or an extension of the Contract Time, or both,
directly attributable to such uncovering, exposure, observation, inspection, testing and
reconstruction and an appropriate Change Order shall be issued.
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10.0 SUBSTITUTIONS

10.1 Whenever a material, article or piece of equipment is identified on the Drawings or
Specifications by reference to brand name or catalogue number, it shall be understood that this
is referenced for the purpose of defining the performance or other salient requirements and that
other products of equal capacities, quality and function shall be considered. The Contractor may
recommend the substitution of a material, article, or piece of equipment of equal substance and
function for those referred to in the Contract Documents by reference to brand name or catalogue
number, and if, in the opinion of the Engineer, such material, article, or piece of equipment is of
equal substance and function to that specified, the Engineer may approve its substitution and use
by the Contractor. Any cost differential shall be deductible from the Contract Price and the
Contract Documents shall be appropriately modified by Change Order. The Contractor warrants
that if substitutes are approved, no major changes in the function or general design of the Project
will result. Incidental changes or extra component parts required to accommodate the substitute
will be made by the Contractor without a change in the Contract Price or Contract Time. Any
substitutions not properly approved and authorized by the Engineer may be considered defective
and the Engineer may require the Contractor to remove the substituted material, article or piece
of equipment and the Contractor shall bear any and all costs associated with the removal of the
substituted item, including all engineering, inspection, testing or surveying costs incurred by the
Owner or the Engineer.

10.2 Determination of equality in reference to the project design requirements will be made by
the Owner. "Equal" products shall not be purchased or installed by the Contractor without the
Owner's written approval. Contractor shall have fourteen (14) days after issuance of Notice to
Proceed for submission of data substantiating a request for substitution of an "or equal” item.

11.0 PATENTS

11.1 The Contractor shall pay all applicable royalties and license fees. The Contractor shall
defend all suits or claims for infringement of any patent rights and indemnify and hold the Owner
and Engineer harmless from loss on account thereof, except that the Owner shall be responsible
for any such loss when a particular process, design, or the product of a particular manufacturer
or manufacturers is specified, however if the Contractor has reason to believe that the design,
process or product specified is an infringement of a patent, it shall be responsible for such loss
unless it promptly gives such information to the Engineer.

12.0 SURVEYS, PERMITS, REGULATIONS

12.1 The Owner shall furnish all boundary surveys and establish all base lines for locating the
principal component parts of the Work together with a suitable number of bench marks adjacent
to the Work as shown in the Contract Documents. The Contractor shall satisfy itself as to the
accuracy of all measurements before constructing any permanent structure and shall not take
advantage of any errors which may have been made in laying out the Work. From the information
provided by the Owner, unless otherwise specified in the Contract Documents, the Contractor
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shall develop and make all detail surveys needed for construction such as slope stakes, batter
boards, stakes for pile locations and other working points, lines, elevations and cut sheets.

12.2 Such stakes and markings as the Engineer may set for either its own or the Contractor’s
guidance shall be scrupulously preserved by the Contractor. In the event the Contractor, or its
employees, destroy or otherwise remove or obliterate such stakes or markings, an amount equal
to the cost of replacing the same may be deducted from subsequent estimates due the Contractor
at the discretion of the Owner.

12.3 Permits and licenses of a temporary nature necessary for the prosecution of the Work shall
be secured and paid for by the Contractor unless otherwise stated in the Supplemental General
Conditions. Permits, licenses and easements for permanent structures or permanent changes in
existing facilities shall be secured and paid for by the Owner, unless otherwise specified. The
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the Work as drawn and specified. If the Contractor perceives that the
Contract Documents are at variance therewith, he shall promptly notify the Engineer in writing,
and any necessary changes shall be adjusted as provided in Section 16. Changes In The Work.
If the Contractor performs and works knowing it to be contrary to such laws, ordinances, rules
and regulations, and without such notice to the Engineer, he shall assume full responsibility
therefore and shall bear all costs attributable thereto.

13.0 PROTECTION OF WORK, PROPERTY AND PERSONS

13.1 The Contractor shall have sole responsibility for initiating, maintaining and supervising all
safety precautions and programs in connection with the Work. The Contractor shall take all
necessary precautions for the safety of, and shall provide the necessary protection to prevent
damage, injury or loss to, all employees on the Work and other persons who may be affected
thereby, all the Work and all materials or equipment to be incorporated therein, whether in
storage on or off the site, and other property at the site or adjacent thereto, including trees,
shrubs, lawns, walks, pavements, roadways, structures, utilities and other items not designated
for removal, relocation or replacement in the course of construction.

13.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and
orders of any public body having jurisdiction. The Contractor shall erect and maintain, as required
by the conditions and progress of the Work, all necessary safeguards for safety and protection.
The Contractor shall notify Owners of adjacent utilities when prosecution of the Work may affect
them. The Contractor shall remedy all damage, injury or loss to any property caused, directly or
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly
employed by any of them or anyone for whose acts any of them be liable, except damage or loss
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or
the Engineer or anyone employed by either of them or anyone for whose acts either of them may
be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence
of the Contractor.
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13.3 In emergencies affecting the safety of persons or the Work or property at the site or
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer
or Owner, shall act to prevent threatened damage, injury or loss. He shall give the Engineer
prompt Written Notice of any significant changes in the Work or deviations from the Contract
Documents caused thereby, and a Change Order shall thereupon be negotiated and issued
covering the changes and deviations involved, as provided in Section 16.0, Changes in the Work.

13.4 The Contractor shall designate a responsible member of its organization at the site whose
duty shall be the prevention of accidents and the safety of all those at the site. The person shall
be the Contractor's superintendent unless otherwise designated by the Contractor in writing to
the Owner and the Engineer. The Engineer will not be responsible for safety precautions and
programs in connection with the Work or for the Contractor's failure to properly perform its
responsibilities with respect to initiating, maintaining and supervising all safety precautions and
programs.

14.0 PUBLIC SAFETY

14.1 Whenever the Contractor's operations create a condition hazardous to traffic or to the
public, it shall furnish at its own expense, and without cost to the Owner, such flagmen and
guards as are necessary to give adequate warning to the public of any dangerous conditions to
be encountered and he shall furnish, erect, and maintain such fences, barricades, lights, signs,
and other devices as are necessary to prevent accidents and avoid damage or injury to the public.

14.2 Should the Contractor appear to be neglectful or negligent in furnishing warning and
protective measures as above provided, the Engineer may direct attention to the existence of a
hazard and the necessary warning and protective measures shall be furnished and installed by
the Contractor at its own expense without cost to the Owner. Should the Engineer point out the
inadequacy of warning and protective measures, such action on the part of the Engineer shall not
relieve the Contractor from responsibility for public safety or abrogate his obligation to furnish
and pay for these devices.

14.3 Should the Contractor fail to, be neglectful, or be negligent in furnishing or maintaining
warning and protective facilities as required herein, the Owner may furnish or maintain such
facilities and charge Contractor therefor by deducting the cost thereof from periodic progress
payments due the Contractor as such costs are incurred by Owner.

14.4 No material or equipment shall be stored where it will interfere with the free and safe
passage of public traffic, and at the end of each day's Work and at other times when construction
operations are suspended for any reason, the Contractor shall remove all equipment and other
obstructions from that portion of the right-of-way open for use by public traffic.

15.0 SUPERVISION BY CONTRACTOR

15.1 The Contractor shall supervise and direct the Work, using its best skill and attention. The
Contractor shall be solely responsible for the means, methods, techniques, sequences and
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procedures of construction. The Contractor shall employ and maintain on the Work a qualified
supervisor or superintendent who shall have been designated in writing by the Contractor as the
Contractor's representative at the site, and who shall have been approved by the Engineer, which
approval shall not be unreasonably withheld. The supervisor shall have full authority to act on
behalf of the Contractor and all communications given to and by the supervisor shall be as binding
as if given to and by the Contractor. The supervisor shall be present on the site at all times. The
Contractor shall be responsible to the Owner for the acts and omissions of the employees,
subcontractors, and the agents and employees, and other persons performing any other Work
under the Contract with the Contractor.

16.0 CHANGES IN THE WORK

16.1 The Owner may at any time, as the need arises, order changes within the scope of the
Work without invalidating the Contract. If such changes increase or decrease the amount due
under the Contract Documents, or in the time required for performance of the Work, an equitable
adjustment shall be authorized by Change Order.

16.2 The Engineer, also, may at any time, by issuing a Field Order, make changes in the details
of the Work. The Contractor shall proceed with the performance of any changes in the Work so
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice
thereof within seven (7) days after the receipt of the ordered change. Thereafter the Contractor
shall document the basis for the change in Contract Price or Time within fourteen (14) days. The
Contractor shall not execute such changes pending the receipt of an executed Change Order or
further instruction from the Owner.

16.3 If the Contractor wishes to make a claim for an increase in the Contract sum, it shall give
the Engineer written notice thereof within fourteen (14) days after the occurrence of the event
giving rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the Work, except in an emergency endangering life or property, in which case Contractor
shall proceed in accordance with the provisions of the Contract. No such claim shall be valid
unless so made. If the Owner and Contractor cannot agree on the amount of adjustment in the
Contract sum, it shall be determined by the Engineer. Any change in the Contract sum resulting
from such claim shall be authorized in a Change Order.

16.4 The value of any Work covered by a Change Order shall be determined by one or more of
the following methods in the order of precedence listed below:

A. Unit prices previously approved.
B. An agreed lump sum.
C. Cost plus percentage.

17.0 TIME FOR COMPLETION AND LIQUIDATED DAMAGES

17.1 The date of beginning and the time for completion of the Work are essential conditions of
the Contract Documents and the Work embraced shall be commenced on a date specified in the
Notice To Proceed.
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17.2 The Contractor shall proceed with the Work at such rate of progress to insure full
completion within the Contract Time. It is expressly understood and agreed, by and between the
Contractor and the Owner, that the Contract Time for the completion of the Work described herein
is a reasonable time, taking into consideration the average climatic and economic conditions and
other factors prevailing in the locality of the Work.

17.3 The Contractor shall only work an eight (8) hour day consisting of Monday through Friday,
between 6:00 a.m. to 6:00 p.m., and do not include local municipal holidays. If the Contractor
desires to carry on Work more than eight (8) hours each day, or work at night or outside the
regular hours, it shall give timely notice (72 hours) to the Engineer and receive the Owner's
written approval to allow satisfactory arrangements to be made for inspecting the Work in
progress. Should the prosecution of the Work be discontinued for any reason, the Contractor
shall notify the Engineer at least 24 hours in advance of resuming operations. The Contractor
shall be responsible for any extra compensation due or costs incurred as a result of Contractor's
desire to carry out Work beyond an eight (8) hour day, or at night or outside regular hours,
including but not limited to, any additional costs or compensation due the Engineer And Owner
or its employees or agents as a result of having to be present at the site. The costs or extra
compensation necessitated by the Contractor's Work beyond an eight (8) hour day, or at night or
outside regular business hours may be deducted or withheld from progress payment or any other
payments due to Contractor.

17.4 If for any reason a suspension of the work should occur; the Contractor, at its own
expense, shall do all the Work necessary to provide a safe, smooth and unobstructed passageway
through construction for use by public traffic or to provide for the proper and efficient operation
of sewer, drainage and other facilities within the site of the Work, during the period of such
suspension. In the event that the Contractor fails to perform the Work specified in this
Subsection, the Owner will perform such Work and the cost thereof will be deducted from periodic
progress payments due the Contractor.

17.5 During inclement weather and other conditions, the Contractor shall pursue only such
portions of the Work as shall not be damaged thereby. No portions of the Work which satisfactory
quality or efficiency will be affected by an unfavorable condition shall be constructed while these
conditions remain, unless by special means or precautions, approved by the Engineer, the
Contractor is able to overcome them.

17.6 Delays in delivery of equipment or material purchased by the Contractor or its
Subcontractor, including Engineer-selected equipment, shall not be considered as a just cause for
delay as this is not beyond the control of the Contractor. The Contractor shall be fully responsible
for the timely ordering, scheduling, expediting, delivery, and installation of all equipment and
materials.

17.7 In case of failure on the part of the Contractor to complete the Work within the time affixed
in the Contract, or such extension thereof as may be allowed by Engineer or Owner, the Contract
shall by that fact be terminated by written notice. The Owner shall not thereafter pay or allow
the Contractor any further compensation for any Work done by it under said Contract, and the
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Contractor and its sureties shall be liable to the Owner for all loss or damage which it may suffer
by reason of his failure to complete the Contract within such time. Failure to prosecute the Work
diligently shall be grounds for termination by the Owner pursuant to this paragraph.

In the event the Contract should be terminated, the Owner shall have the right to take over the
Work and to proceed with the same until it is completed, either by performing said Work itself
directly or by contracting it out to some other person or persons, and in such event the Owner
may take possession of and utilize, in completing the Work, such materials, appliances and plant
as may be on the site of the Work and necessary for its completion. Nothing herein contained
shall be deemed to limit the right of the Owner in the event of any breach of Contract by the
Contractor; but all rights herein given to the Owner are and shall be deemed to be additional to
any other rights or remedies which the Owner shall have under any provision of law.

17.8 Should the Contractor fail to complete the Work, or any part thereof, in the time agreed
upon in the Contract or within such extra time as may have been allowed for delays by extensions
granted as provided in the Contract, the Contractor shall reimburse the Owner for the additional
expense and damage for each calendar day that the Contract remains uncompleted after the
Contract completion date. It is agreed that the amount of such additional expense and damage
incurred by reason of failure to complete the Work is the per diem rate, as stipulated in Section
15, Information For Bidders, plus any costs incurred by the Engineer including, but not limited to:
the Engineer's costs for additional inspection, testing or surveying as a result of the Contractor's
failure to complete the Work in the time agreed upon. The said amounts are agreed upon as
liquidated damages for the loss to the Owner on account of expense due to the employment of
Engineers, inspectors, and other employees after the expiration of the time of completion, and
on account of the value of the operation of the Works dependent thereon. It is expressly
understood and agreed that this amount is not to be considered in the nature of a penalty, but
as liquidated damages which have accrued against the Contractor. The Owner shall have the
right to deduct such damages from any amount due, or that may become due the Contractor, or
the amount of such damages shall be due and collectible from the Contractor or its Surety.

17.9 The Contractor shall not be charged with liquidated damages or any excess costs when the
delay in completion of the Work is due to any of the reasons set forth below provided the
Contractor has given Written Notice of the delay within three (3) days of the occurrence of the
cause of the delay to the Owner or Engineer. In the event notice is not given as provided,
liquidated damages may be assessed.

A. To unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to: acts of God, or of the public enemy, acts of the Owner,
acts of another Contractor in the performance of a separate contract with the Owner, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable
weather.

18.0 CORRECTION OF WORK

18.1 The Contractor shall promptly correct all work rejected by the engineer as defective or as
failing to conform to the contract documents, whether observed before or after substantial
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completion and whether or not fabricated, installed or completed. Contractor shall bear all costs
of correcting such rejected work, including compensation for the engineer's additional services
made necessary thereby. Contractor shall also bear the costs of making good all work of the
Owner or separate Contractor destroyed or damaged by such correction or removal.

18.2 All removal and replacement work shall be done at the Contractor's expense. If the
Contractor does not take action to remove such rejected work within ten (10) days after receipt
of Written Notice, the Owner may remove such work and store the materials at the expense of
the Contractor, including compensation for the engineer's additional services made necessary
thereby.

19.0 SUBSURFACE CONDITIONS

19.1 The Contractor shall promptly, and before such conditions are disturbed, except in the
event of an emergency, notify the Owner by Written Notice of:

A. Subsurface or latent physical conditions at the site differing materially from those
indicated in the Contract Documents; or

B. Unknown physical conditions at the site, of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in Work of
the character provided for in the Contract Documents.

19.2 The Owner shall promptly investigate the conditions, and if it finds that such conditions do
so materially differ and cause an increase or decrease in the cost of, or in the time required for,
performance of the Work, an equitable adjustment shall be made and the Contract Documents
shall be modified by a Change Order. Any claim of the Contractor for adjustment hereunder shall
not be allowed unless he has given the required Written Notice; provided that the Owner may, if
he determines the facts so justify, consider and adjust any such claims asserted before the date
of final payment.

20.0 SUSPENSION OF WORK, TERMINATION AND DELAY

20.1 The Owner may suspend the Work or any portion thereof for a period of not more than
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed. The
Contractor shall resume that Work on the date so fixed. The Contractor shall be allowed an
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable
to any suspension.

20.2 In addition to any other reasons for termination provided in the Contract, the Contractor
shall be considered in default of the Contract and such default will be considered as cause for the
Owner to terminate the Contract for any of the following reasons if the Contractor:

A. Fails to begin the Work under the Contract within the time specified in the "Notice
To Proceed," or
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B. Fails to perform the Work or fails to provide sufficient workers, equipment or
materials to assure completion of Work in accordance with the terms of the
Contract, or

C. Performs the Work unsuitably or neglects or refuses to remove materials or to
perform such new Work as may be rejected as unacceptable and unsuitable, or

D. Discontinues the prosecution of the Work, or

E. Fails to resume Work which has been discontinued within a reasonable time after
notice to do so, or

F. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or
insolvency, or

G. Allows any final judgment to stand against him unsatisfied for a period of 10 days,

or
H. Makes an assignment for the benefit of creditors, or acceptable manner, or
L. Is otherwise in breach of the Contract and has failed to remedy the breach within

ten (10) days of written notice of the existence of such breach, or
J. Fails to provide safe conditions for its workers and/or the general public.

Should the Owner consider the Contractor in default of the Contract for any reason above, he
shall immediately give Written Notice to the Contractor and the Contractor's surety as to the
reasons for considering the Contractor in default and the Owner's intentions to terminate the
Contract.

If the Contractor or Surety, within a period of 10 days after Written Notice, does not proceed in
accordance therewith, then the Owner shall have, upon written notification of the facts of such
delay or neglect, the power and authority without violating the Contract, to take the prosecution
of the Work out of the hands of the Contractor. The Owner may appropriate or use any or all
materials and equipment that have been mobilized for use in the Work and are acceptable and
may enter into an Contract for the completion of said Contract according to the terms and
provisions thereof, or use such other methods as in the opinion of the Owner will be required for
the completion of said Contract in an acceptable manner.

All costs and charges incurred by the Owner, together with the cost of completing the Work under
Contract, will be deducted from any monies due or which may come due the Contractor. If such
expense exceeds the sum which would have been payable under the Contract, then the Contractor
and the Surety shall pay to the Owner the amount of such excess.
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20.3 Where Contractor's services have been so terminated by Owner, the termination will not
affect any rights or remedies of Owner against Contractor then existing or which may thereafter
accrue. Any retention or payment of monies due Contractor by Owner will not release Contractor
from liability.

20.4 Upon seven days Written Notice to Contractor and Engineer, Owner may, without cause
and without prejudice to any other right or remedy of Owner, elect to terminate the Contract. In
such case, Contractor shall be paid (without duplication of any items):

20.4.1 for completed and acceptable Work executed in accordance with the Contract Documents
prior to the effective date of termination, including fair and reasonable sums for overhead and
profit on such work;

20.4.2 for expenses sustained prior to the effective date of termination in performing services
and furnishing labor, materials or equipment as required by the Contract Documents in connection
with uncompleted Work, plus fair and reasonable sums for overhead on such expenses;

20.4.3 for reasonable costs incurred in settlement of terminated contracts with Subcontractors,
Suppliers and others; and

20.4.4 for reasonable expenses directly attributable to termination.

Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic
loss arising out of or resulting from such termination.

20.5 If the Work should be stopped under an order of any court or other public authority for a
period of more than ninety (90) days, through no act or fault of the Contractor or of anyone
employed by him, or if the Owner should fail to pay the Contractor within 45 days after the time
specified in the Payments To Contractor, Section 22.0, then the Contractor may, upon 15 days
Written Notice to the Owner, stop Work until payment of the amount owing has been received.

20.6 The Owner may terminate the Contract or a portion thereof if conditions encountered
during the progress of the Work make it impossible or impracticable to proceed with the Work or
a local or national emergency exists.

When Contracts, or any portion thereof, are terminated before completion of all Work in the
Contract, adjustments in the amount bid for the pay items will be made on the actual quantity of
Work performed and accepted, or as mutually agreed for pay items of Work partially completed
or not started. No claim for loss of anticipated profits will be considered.

Termination of the Contract or any portion thereof shall not relieve the Contractor of its
responsibilities for the completed work nor the surety of its obligation for and concerning any just
claims arising out of the Work performed.
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21.0 ISSUANCE OF NOTICE OF COMPLETION AND FINAL ACCEPTANCE BY OWNER

21.1 Upon completion of the Project, a Final Inspection shall be requested by the Contractor in
writing and the Owner will make an inspection within seven (7) days. If all construction provided
for and contemplated by the contract is found completed to his satisfaction, that inspection shall
constitute the final inspection and the Owner will make the final acceptance and issue a Certificate
Of Completion to the Contractor.

If, however, the inspection discloses any Work, in whole or in part, as being unsatisfactory, the
Owner will give the Contractor the necessary instructions for correction of same, and the
Contractor shall immediately comply with and execute such instructions. Upon correction of the
Work, another inspection will be made which shall constitute the final inspection provided the
Work has been satisfactorily completed. In such event, the Owner will make the final acceptance
and issue a Certificate Of Completion to the Contractor.

22.0 PAYMENTS TO CONTRACTOR

22.1 In addition to any documents required by the Engineer to be submitted to Engineer at the
time a partial pay estimate is submitted, including partial lien released as specified in Section 22.9
of the General Conditions, the Contractor shall, at least ten (10) days before each progress
payment falls due (but not more often than once a month), submit to the Engineer a partial
payment estimate filled out and signed by the Contractor covering the Work performed during
the period covered by the partial payment estimate and supported by such data as the Engineer
may reasonably require. If payment is requested on the basis of materials and equipment not
incorporated in the Work, title to such materials and equipment shall vest in the Owner, and
Contractor shall supply, at the time of submission of payment estimate, supporting documents
satisfactory to the Owner, to establish and protect Owner's interest in the materials and
equipment, and Contractor shall maintain appropriate insurance on same until such time as actual
possession by the Owner of the materials and equipment shall occur. The Engineer will, within
seven (7) days after receipt of each partial payment estimate, either indicate in writing his
approval of payment and present the partial payment estimate to the Owner or return the partial
payment estimate to the Contractor indicating in writing his reasons for refusing to approve
payment. In the latter case, the Contractor may make the necessary corrections and resubmit
the partial payment estimate. The Owner will, within fourteen (14) days of presentation to him
of an approved partial payment estimate, pay the Contractor a progress payment on the basis of
the approved partial payment estimate. The Owner shall retain ten (10) percent of the amount
of each payment until final completion and acceptance of all Work covered by the Contract
Documents. When the Contract is fifty percent completed, one-half of the amount retained shall
be paid to the Contractor provided the Contractor makes a written request for the payment and
the Contractor is making satisfactory progress on the Contract and there is no specific cause or
claim requiring a greater amount to be retained. After the Contract is fifty per cent completed,
no more than five per cent of the amount of any subsequent progress payments made under the
Contract may be retained providing the Contractor is making satisfactory progress on the project,
except that if at any time the Owner determines satisfactory progress is not being made, ten per
cent retention shall be reinstated for all progress payments made under the Contract subsequent
to the determination.
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22.2 In lieu of ten percent (10%) retention provided for in paragraph 22.1, of this Article, the
Owner shall, at the Contractor's option, accept as a substitute an assignment of any of the
following:

A. Time certificates of deposit of banks licensed by the State of Arizona; or

B. Securities of or guaranteed by the United States of America; or

C Securities of the State of Arizona, or any county, municipality or school district
thereof; or

D. Shares of savings and loan institutions authorized to transact business in the State
of Arizona.

Such assigned instruments shall have a face value in an amount equal to ten percent (10%) of
the progress payment for which such instruments are tendered and shall be retained by the
Owner as a guarantee for complete performance of the Contract.

In the event the Owner accepts substitute security as provided herein for the ten percent (10%)
retention, the Contractor shall be entitled to all interest or income earned by such security, and
all such security in lieu of retention shall be returned to the Contractor within sixty (60) days after
final completion and acceptance of all material, equipment and work covered by the contract if
the Contractor has furnished the Owner satisfactory receipts for all labor and material billed and
waivers of liens from any and all persons holding claims against the work.

In no event shall the Owner accept a time certificate of deposit of a bank or shares of a savings
and loan institution in lieu of the retention specified in paragraph 22.1 of this Article unless
accompanied by a signed and acknowledged waiver of the bank or savings and loan institution of
any right or power to set off against either the Owner or the Contractor in relationship to the
certificates or shares assigned.

22.3 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the
Owner out of the amount paid to the Contractor on account of such Subcontractors' Work, the
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any,
from payments to the Contractor on account of such Subcontractors' Work. The Contractor shall,
by an appropriate Contract with each Subcontractor, require each Subcontractor to make
payments to his Sub-subcontractors in similar manner.

22.4 Prior to Substantial Completion, the Owner, with the approval of the Engineer and with the
concurrence of the Contractor, may use any completed or substantially completed portions of the
Work. Such use shall not constitute an acceptance of such portions of the Work.

22.5 The Owner shall have the right to enter the premises for the purpose of doing Work not
covered by the Contract Documents. This provision shall not be construed as relieving the
Contractor of the sole responsibility for the care and protection of the Work, or the restoration of
any damaged Work except such as may be caused by agents or employees of the Owner.
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22.6 Upon final completion and acceptance of the Work, the Engineer shall issue a certificate
attached to the final payment request that the Work has been accepted under the conditions of
the Contract Documents. No retention of payments may be delayed or retained without a specific
written finding by the Engineer or Owner of the reasons justifying the delay in payment. The
entire balance found to be due the Contractor, including the retained percentages, except the
amount necessary to pay the expenses the Owner reasonably expected to incur in order to pay
or discharge the expenses determined by the Engineer or Owner in the finding justifying the
retention or delay, shall be paid to the Contractor, within sixty (60) days of completion or proper
filing of the Notice of Completion.

22.7 The Contractor shall indemnify and save the Owner or the Owner's agents harmless from
all claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics,
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies,
incurred in the furtherance of the performance of the Work. The Contractor shall, at the Owner's
request, furnish satisfactory evidence, in the form of lien releases or other documents deemed
appropriate by the Owner, that all obligations of the nature designated above have been paid,
discharged, or waived. If the Contractor fails to do so the Owner may, after having notified the
Contractor, either pay unpaid bills or withhold from the Contractor's unpaid compensation a sum
of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory
evidence is furnished that all liabilities have been fully discharged whereupon payment to the
Contractor shall be resumed, in accordance with the terms of the Contract Documents, but in no
event shall the provisions of this sentence be construed to impose any obligations upon the Owner
to either the Contractor, his Surety, or any third party. In paying any unpaid bills of the
Contractor, any payment so made by the Owner shall be considered as a payment made under
the Contract Documents by the Owner to the Contractor and the Owner shall not be liable to the
Contractor for any such payments made in good faith.

22.8 If any payment to Contractor is delayed after the date due, interest shall be paid at the
rate of one percent per month or fraction of a month on such unpaid balance as may be due. If
the Owner fails to make payment sixty (60) days after final completion and acceptance, in addition
to other remedies available to the Contractor, interest shall be paid at the rate of one per cent
per month or fraction of the month on such unpaid balance as may be due, except for that amount
necessary to pay the expenses the Owner reasonably expects to incur in order to pay or discharge
the expense determined by the Engineer or Owner in the finding justifying the retention or delay.

22.9 The Owner may require the Contractor to furnish partial releases or liens executed by all
persons, firms and corporations who have furnished labor services or materials incorporated into
the Work during the period of time for which the progress payment is due, releasing such lien
rights as these persons, firms or corporations may have for that period.

23.0 ACCEPTANCE OF FINAL PAYMENT AS RELEASE

23.1 Following the Owner's acceptance of the Work, the Owner will issue a Notice of Completion
to the Contractor. Sixty days after the issuing of the Notice of Completion, and upon receipt of
the necessary Unconditional lien releases executed by all persons, firms and corporations who
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have furnished labor services or materials incorporated into the work evidencing that all liabilities
have been fully discharged, the Owner will pay to the Contractor the entire sum so found to be
due after deducting therefrom all previous payments and all amounts to be kept and all amounts
to be retained under the provisions of the Contract. All previous prior partial estimates and
payments shall be subject to correction in the final estimate and payment.

23.2 The acceptance by the Contractor of final payment shall be and shall operate as a release
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts
as may be specifically excepted by the Contractor for all things done or furnished in connection
with this Work and for every act and neglect of the Owner and others relating to or arising out of
this Work. Any payment, however, final or otherwise, shall not release the Contractor or his
sureties from any obligations under the Contract Documents or the Performance Bond and
Payment Bonds.

24.0 INSURANCE

24.1 The Contractor shall give special attention to Section 00500-A of the Bid Documents when
preparing a bid, which outline the insurance requirements of Owner and the Contractor shall
consider these insurance requirements part of the Bid/Contract documents.

The Contractor shall purchase and maintain such insurance as will protect him from claims set
forth below which may arise out of or result from the Contractor's execution of the Work, whether
such execution be by itself or by any Subcontractor or by anyone directly or indirectly employed
by any of them, or by anyone for whose acts any of them may be liable:

A. Claims under worker's compensation, disability benefit and other similar employee
benefit acts;

B. Claims for damages because of bodily injury, occupational sickness or disease, or
death of his employees;

C. Claims for damages because of bodily injury, sickness or disease, or death of any
person other than his employees;

D. Claims for damages insured by usual personal injury liability coverage which are
sustained (1) by any person as a result of an offense directly or indirectly related to
the employment of such person by the Contractor, or (2) by any other person; and

E. Claims for damages because of injury to or destruction of tangible property,
including loss of use resulting therefrom.

The Contractor is responsible to respond to claims arising as a result of its work. See Section 500-
B for specific procedures.

24.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to
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commencement of the Work. These Certificates shall contain a provision that coverages afforded
under the policies will not be canceled unless at least ten (10) days prior Written Notice has been
given to the Owner, “Attention: Contract Administrator, 2330 McCulloch Boulevard North, Lake
Havasu City, AZ, 86403".

24.3 The Contractor shall procure and maintain, at its own expense, during the Contract Time,
liability insurance as specified in Section 500-A, incorporated herein.

25.0 CONTRACT SECURITY

25.1 The Contractor shall within ten (10) days after the receipt of the Notice Of Award furnish
the Owner with a Performance Bond and a Payment Bond in sums equal to the amount of the
Contract PRICE, conditioned upon the performance by the Contractor of all undertakings,
covenants, terms, conditions and Contracts of the Contract Documents, and upon the prompt
payment by the Contractor to all persons supplying labor and materials in the prosecution of the
Work provided by the Contract Documents. Such Bonds shall be executed by the Contractor and
a corporate bonding company licensed to transact such business in the state in which the Work
is to be performed and named on the current list of "Surety Companies Acceptable on Federal
Bonds" as published in the Treasury Department Circular Number 570. The expense of these
Bonds shall be borne by the Contractor. If at any time a surety on any such Bond is declared a
bankrupt or loses its right to do business in the state in which the Work is to be performed or is
removed from the list of Surety Companies accepted on Federal Bonds, Contractor shall within
ten (10) days after notice from the Owner to do so, substitute an acceptable Bond (or Bonds) in
such form and sum and signed by such other surety or sureties as may be satisfactory to the
Owner. The premiums on such Bond shall be paid by the Contractor. No further payments shall
be deemed due nor shall be made until the new surety or sureties shall have furnished an
acceptable Bond to the Owner.

26.0 ASSIGNMENTS

26.1 Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of
the Contract or any portion thereof, or of his right, title or interest therein, or his obligations
thereunder, without written consent of the other party. Nor shall the Contractor assign any
monies due or to become due to him hereunder without the previous written consent of the
Owner.

26.2 The Owner and Contractor each bind itself, its partners, successors and assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal
representatives of such other party in respect to all covenants, Contracts and obligations
contained in the Contract Documents.

27.0 INDEMNIFICATION

27.1 Contractor shall indemnify and hold harmless City, its officers and employees from and
against any and all liabilities, damages, losses, and costs, including reasonable attorney’s fees,
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but only to the extent caused by the negligence, recklessness, or intentional wrongful conduct of
Contractor or other persons employed or used by the Contractor in the performance of this
Contract. It is agreed that Contractor will be responsible for primary loss investigation, defense,
and judgment costs where this indemnification is applicable.

27.2 In any and all claims against the Owner or the Engineer, or any of their agents or
employees, by any employee of the Contractor, any Subcontractor, anyone directly or indirectly
employed by any of them, or anyone for whose acts any of them may be liable, the
indemnification obligation shall not be limited in any way by any limitation on the amount or
type of damages, compensation of benefits payable by or for the Contractor or any
Subcontractor under worker's compensation acts, disability benefit acts or other employee
benefits acts.

27.3 The obligation of the Contractor under this paragraph shall not extend to the liability of
the Engineer, his agents or employees arising out of the preparation or approval of maps,
DRAWINGS, opinions, reports, surveys, Change Orders, designs or Specifications.

28.0 SEPARATE CONTRACTS

28.1 The Owner reserves the right to let other contracts in connection with this Project. The
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage
of their materials and the execution of their Work, and shall properly connect and coordinate its
Work with theirs. If the proper execution or results of any part of the Contractor's Work depends
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the
Engineer any defects in such Work that render it unsuitable for such proper execution and results.

28.2 The Owner may perform additional Work related to the Project by itself, or it may let other
contracts containing provisions similar to these. The Contractor shall afford the other Contractors
who are parties to such Contracts (or the Owner, if he is performing the additional Work himself),
reasonable opportunity for the introduction and storage of materials and equipment and the
execution of Work, and shall properly connect and coordinate his Work with theirs.

28.3 If the performance of additional Work by other Contractors or the Owner is not noted in
the Contract Documents prior to the execution of the Contract, written notice thereof shall be
given to the Contractor prior to starting any such additional Work. If the Contractor believes that
the performance of such additional Work by the Owner or others involves it in additional expense
or entitles him to an extension of the Contract Time, it may make a claim therefore as provided
in Sections 16 and 17.

29.0 SUBCONTRACTING

29.1 The Contractor may utilize the services of specialty Subcontractors on those parts of the
Work which come under normal contracting practices or are typically performed by specialty
Subcontractors, provided the Contractor, simultaneously with the delivery of the executed
Contract, shall furnish to the Owner and the Engineer in writing the names of the persons or
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entities (including those who are to furnish materials or equipment fabricated to a special design)
proposed for each of the principal portions of the Work. The engineer will promptly reply to the
Contractor in writing stating whether or not the Owner or the Engineer, after due investigation,
has reasonable objection to any such proposed person or entity. Failure of the Owner or Engineer
to promptly reply shall constitute notice of no reasonable objection. The Contractor shall not
contract with any such proposed person or entity to whom the Owner or Engineer has made
reasonable objection and the Contractor shall not be required to contract with anyone to whom
he has a reasonable objection. If the Owner or Engineer has a reasonable objection to any
proposed person or entity, the Contractor shall submit a substitute to whom the Owner or the
Engineer has no reasonable objection. The Contractor shall make no substitution for any
Subcontractor, person or entity previously selected if the Owner or Engineer makes reasonable
objection to such substitution.

29.2 The Contractor shall be fully responsible to the Owner for the acts and omissions of its
Subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

29.3 The Contractor shall not employ any Subcontractors that are not properly licensed with
Lake Havasu City and the State of Arizona. Changes of Subcontractors listed with the Proposal
shall be made only with the approval of the Owner.

29.4 Nothing contained in these Contract Documents shall be construed as creating any
contractual relationship between any Subcontractor and the Owner; the Contractor shall be as
fully responsible to the Owner for the acts and omissions of Subcontractors, and of persons
employed by them, as he is for the acts and omissions of persons directly employed by him.

29.5 The Contractor shall, without additional expense to the Owner, utilize the services of
specialty Subcontractors on those parts of the Work which are specified or required by State or
local laws to be performed by specialty Subcontractors.

29.6 The Contractor shall be responsible for the coordination of all trades, Subcontractors,
material and people engaged upon this Work. The Owner will not undertake to settle any
differences between the Contractor and his Subcontractors or between Subcontractors.

29.7 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative
to the Work to bind Subcontractors to the Contractor by the terms of the Contract Documents
insofar as applicable to the Work of Subcontractors and to give the Contractor the same power
as regards terminating any subcontract that the Owner may exercise over the Contractor under
any provision of the Contract Documents.

29.8 Nothing contained in this Contract shall create any contractual relation between any
Subcontractor and the Owner.
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30.0 ENGINEER'S AUTHORITY

30.1 The Engineer shall act as the Owner's representative during the construction period. The
Engineer shall decide questions which may arise as to quality and acceptability of materials
furnished and Work performed and shall interpret the intent of the Contract Documents in a fair
and unbiased manner. The Engineer will make periodic visits to the site and determine if the
Work is proceeding in accordance with the Contract Documents.

30.2 The Contractor will be held strictly to the intent of the Contract Documents in regard to
the quality of materials, workmanship and execution of the Work. Inspections may be made at
the factory or fabrication plant of the source of material supply.

30.3 The Engineer shall not be responsible for the construction means, controls, techniques,
sequences, procedures, or construction safety precautions and programs in connection with the
Work and will not be responsible for the Contractor's failure to carry out the Work in accordance
with the Contract Documents. The Engineer shall not be responsible or have control or charge
over the acts or omissions of the Subcontractors, or any of their agents or employees, or any
other person performing any of the Work.

30.4 The Engineer shall promptly make decisions relative to interpretation of the Contract
Documents.

30.5 The Engineer will have the authority to reject Work which does not conform to the Contract
Documents. Whenever, in its opinion, it is considered necessary or advisable for the
implementation of the intent of the Contract Documents, the Engineer will have authority to
require special inspection or testing of the Work in accordance with the other terms of this
Contract whether or not such Work be then fabricated, installed or completed.

31.0 LAND AND RIGHTS-OF-WAY

31.1 Prior to issuance of Notice To Proceed, the Owner shall obtain all land and rights-of-way
necessary for carrying out and for the completion of the Work to be performed pursuant to the
Contract Documents, unless otherwise mutually agreed.

31.2 The Owner shall provide to the Contractor information which delineates and describes the
lands owned and rights-of-way acquired.

31.3 The Contractor shall provide at its own expense and without liability to the Owner any
additional land and access thereto that the Contractor may desire for temporary construction
facilities, or for storage of materials.

32.0 GUARANTEE

32.1 Except as otherwise specified, all Work shall be guaranteed by the Contractor against
defects resulting from the use of inferior materials, equipment, or workmanship for a period of

00700-28
Revised 10.08.18



one (1) year from the date the Certificate of Substantial Completion is issued by the Owner, or
within such longer period of time as may be prescribed by law or by the terms of any applicable
special guarantee required by the Contract Documents.

32.2 If, within any guarantee period, repairs or changes are required in connection with
guaranteed Work, which, in the opinion of the Owner, is rendered necessary as the result of the
use of materials, equipment, or workmanship which are inferior, defective, or not in accordance
with the terms of the Contract, the Contractor shall, promptly upon receipt of notice from the
Owner, and without expense, (1) place in satisfactory condition in every particular all of such
guaranteed Work, correcting all defects therein; (2) make good all damage to the building, site
or Work, or equipment or contents thereof, which in the opinion of the Owner, is the result of the
use of materials, equipment, or workmanship which are inferior, defective, or not in accordance
with the terms of the contract; and (3) make good any Work or material, or the equipment and
contents of said building, site or Work disturbed in fulfilling any such guarantee. If the Contractor,
after notice, fails to proceed promptly to comply with the terms of the guarantee, the Owner may
have the defects corrected and the Contractor and his surety shall be liable for all expense
incurred. The Performance Bond shall remain in full force and effect through the guarantee period.

(THIS SPACE INTENTIONALLY LEFT BLANK)
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GUARANTEE

The Contractor agrees to execute, and to cause each Subcontractor to execute, a written
guarantee to the Owner, in substantially the following form:

GUARANTEE FOR:

We hereby guarantee, both jointly and severally, that the improvement which we
have installed for the Owner of Project, specifically described as:

Main Street Commons Park Shade Canopies, PROJECT NO. B26-PW-101009-
500697

has been done in accordance with the Contract Drawings and Specifications.

We agree, both jointly and severally, to repair and replace any or all Work included
in said improvement, together with any other adjacent work which may be displaced or damaged
by so doing, that may prove to be defective in its workmanship or material within a period of one
year from date of the Certificate of Substantial Completion, ordinary wear and tear and unusual
abuse or neglect accepted.

In the event of our failure to comply with the above mentioned conditions within a
reasonable period of time (as determined by the Owner) after being notified in writing by the
Owner, we both jointly and severally, do hereby authorize the Owner to proceed to have said
defects repaired and made good at our expense, and we will honor and pay the costs and charges
therefore upon demand.

Signed

Countersigned

Local Representative to be contacted for service:

Name

Address

Phone No.

FAX
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The guarantee form(s) shall be completed and returned with the acknowledgement of the
Certificate of Completion.

The failure of the Contractor or any Subcontractor to execute, such guarantee shall not affect the
right of the Owner to rely on and enforce the guarantee and the obligations respectively assumed
by the Contractor and each Subcontractor under Subparagraph 32.1 and 32.2 hereof.

33.0 ARBITRATION

33.1 Provided both parties mutually agree, all claims, disputes and other matters in question
arising out of, or relating to, the Contract Documents or the breach thereof, except for claims
which have been waived by the making and acceptance of final payment as provided by Section
23, may be decided by arbitration in accordance with the American Arbitration Association or any
other similar body. The foregoing Contract to arbitrate shall be specifically enforceable under the
prevailing arbitration law (Arizona Revised Statutes Sections 12-1501, ef seq.) of the State of
Arizona. The award rendered by the arbitrators shall be final, and judgment may be entered
upon it in any court having jurisdiction thereof.

33.2 Notice of the demand for arbitration shall be filed in writing with the other party to the
Contract Documents and with the American Arbitration Association and a copy shall be filed with
the Engineer. The party filing for arbitration may select which arbitration service to use. Demand
for arbitration shall in no event by made on any claim, dispute or other matter in question which
would be barred by the applicable statute of limitations.

33.3 The Contractor shall carry on the Work and maintain the progress schedule during any
arbitration proceedings, unless otherwise mutually agreed in writing.

33.4 The provisions of the Contract pertaining to arbitration are not binding upon Engineer and
Engineer cannot be compelled to participate against his will in an arbitration arising out of a
dispute over the Contract or Contract Documents unless Engineer so consents in writing to be a
party to the arbitration.

34.0 TAXES AND CHARGES

34.1 The Contractor shall pay all State and local sales and use taxes on items, and in a manner
as required by the laws and statutes of the State of Arizona and its political subdivisions. The
Contractor shall withhold and pay any and all withholding taxes, whether State or Federal, and
pay all Social Security charges, State Unemployment Compensation charges, industrial insurance,
workers’ compensation charges, and pay or cause to be withheld, as the case may be, any and
all taxes, charges, or fees, or sums whatsoever, which are now or may hereafter be required to
be paid or withheld under any laws.

35.0 MISCELLANEOUS CONDITIONS
35.1 In the event that either party to the Contract is required to institute arbitration or litigation

to enforce its rights under the terms of the Contract, then the prevailing party in the arbitration
or litigation shall be entitled to recover all costs and attorney's fees incurred.
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35.2 In the event that any provision contained in the Contract is found to be contrary to the
applicable law, then it shall be severed and the remaining provisions of the Contract shall remain
in full force and effect.

35.3 The Contract shall be governed by the laws of the State of Arizona.

36.0 CONFLICTS WITHIN THE PLANS OR SPECIFICATIONS

36.1 In the event that a conflict is discovered between sections of the Specifications or between
the Plans and the Specifications, the following list of priority shall be used to resolve the conflict:

Executed Change Orders

Addenda

Contract

Special Provisions

General Conditions

Instructions to Bidders

Technical Specifications

Plans

Referenced Standard Specifications or Other Documents

HFIOTMMOUO®>

37.0 NONDISCRIMINATION

37.1 The Contractor, with regard to the work performed pursuant to this contract, shall not
discriminate on the grounds of race, color, sex, religion, creed, age, physical or mental disability,
or national origin or ancestry in any contracts with the public and in the selection and retention
of employees or subcontractors, nor in the procurement of materials and leases of equipment.

38.0 INTEGRATION

38.1 This Contract represents the entire Contract between the parties hereto and supersedes
any and all prior negotiations or representations, either written or oral.

38.2 Amendments or modifications to the Contract shall be in writing, signed by both parties,
or by Change Orders.

38.3 The Contract Documents shall not be construed to create any contractual relationship of
any kind between the Engineer and the Contractor, but the Engineer shall be entitled to
performance of obligations intended for his benefit, and to the enforcement thereof.

39.0 HAZARD COMMUNICATION PROGRAM

39.1 All contractors working on City projects shall submit a copy of their hazard communication
plan to the Fire Prevention Office prior to commencement of work on any project. This will ensure
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that other individuals on the job site are not unknowingly exposed to a hazardous substance or
chemical.

The Fire Prevention Office shall be provided a list of the hazardous substances and the material
safety data sheets that are applicable to the work areas of those contract employees.

All contract labor within City facilities will be treated the same as regular employees with regard
to this hazard communication standard.

** END OF SECTION **
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LAKE HAVASU CITY

SPECIAL PROVISIONS
AND
TECHNICAL SPECIFICATIONS
Main Street Commons Park Shade

Canopies
B26-PW-101009-500697



SECTION 00800
SPECIAL PROVISIONS

1.0 SCOPE

These Special Provisions supplement and modify the General Conditions, Technical
Specifications, and Plans. All requirements and provisions of the General Conditions,
Technical Specifications and Plans apply except where modified by these Special
Provisions.

2.0 DEFINITION OF TERMS

Wherever in these documents the word "Engineer" appears, it shall be understood to
mean Lake Havasu City Public Works Department, Engineering Division.

3.0 PRECONSTRUCTION CONFERENCE

Within ten (10) days after the Contract has been awarded, but before the start of
construction, the Engineer will schedule a conference to be held at the site of the Project
for the purpose of discussing such matters as Project supervision, onsite inspections,
progress schedules and reports, payrolls, payments to Contractors, equal employment
opportunity, contract change orders, insurance, safety, and any other items pertinent to
the Project. The Contractor shall arrange to have all supervisory personnel connected
with the Project on hand to meet with the representatives of the Owner and the Engineer.

4.0 DRAWINGS OF RECORD

Two sets of the Contract Documents are to be kept at the job site, maintained in good
condition, and marked daily by the Contractor as the Work proceeds. The Contract
Documents shall be kept available for inspection by the Owner at all times, and shall be
kept up to date.

5.0 SURVEYS

The CONTRACTOR shall layout the WORK, in accordance with the drawings, shall
establish all necessary lines, etc., required to complete the Work in accordance with the
Contract Documents. The CONTRACTOR shall employ an experienced and competent
Arizona Registered Land Surveyor (R.L.S.) satisfactory to the Owner to layout the WORK
and to verify lines and elevations as the WORK progresses.

6.0 WEATHER CONDITIONS

In the event of temporary suspension of Work, or during inclement weather, or whenever
the Owner shall direct, the Contractor will and will cause its Subcontractors to protect
carefully their Work and materials against damage or injury from the weather. If, in the
opinion of the Owner, any Work or materials shall have been damaged or injured by
reason of failure on the part of the Contractor or any of its Subcontractors to so protect
its work, such materials shall be removed and replaced at the expense of the Contractor.
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7.0 SUBMITTALS

Prior to construction and as soon as possible, the Contractor shall supply all submittals
required by the Technical Specifications or as requested by the Owner.

8.0 INSPECTION OF THE WORK

The Owner intends to provide a full-time resident inspector for the Project. The resident
inspector will be available for a forty (40) hour period during the week from Monday
through Friday during the period of the Contract. In the event the Contractor elects to
work outside the forty (40) hour week that occurs between Monday through Friday, such
as Saturday, Sunday or legal holidays, in accordance with Article 17.0 of the General
Conditions the Contractor will be responsible for all inspection, engineering, and testing
costs incurred during that period. For any inspection work performed on Saturday,
Sunday, or local municipal holidays the minimum chargeable time shall be four (4) hours.
The Owner reserves the right to deduct these additional inspection, engineering, and
testing costs directly from the Contractor's payments.

9.0 WATER AND POWER
A. WATER

Water is available from the Water Division at no cost to the Contractor. The
Contractor shall make application and obtain a hydrant meter from the Water
Division for the purpose of metering the use of water on the Project. The
Contractor shall adhere to all conditions stated in the Meter Application, including
payment of a deposit for the meter, return of the meter to the Water Division each
month during the Project for reading, and notification to the Water Division prior
to any change in the location of the hydrant meter. The maximum water to be
drawn off a hydrant at any time is 200 gpm (water drawn from 4" hydrant
whenever available). Water shall only be drawn off hydrants approved by the Lake
Havasu City Water Superintendent or authorized representative.

B. POWER
All power for lighting, operation of Contractor's plant or equipment or for any other
use as may be required for proper completion of the Work to be performed under
the provisions of these Contract Documents, shall be provided by the Contractor
at its sole cost and expense.

10.0 BURNING OF VEGETATION
No burning of vegetation will be allowed.

11.0 MATERIALS TESTING

A. CONSTRUCTION TESTING
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12.0

All quality control testing must be provided by Contractor. The material and
workmanship provided during construction will be tested on a regular basis by the
Contractor. It shall be the responsibility of the Contractor, at no additional cost, to
provide material samples for testing at the Owner’s request.

The Contractor shall be responsible for charges resulting from failed tests, costs
for retesting shall be based upon hourly and/or individual test rates. In the event
any portion of the Project is rejected because of substandard work, all materials
testing, engineering, and inspection costs associated with corrective measures
shall be chargeable to the Contractor at the current respective rates.

PRELIMINARY MATERIALS TESTING

All preliminary materials testing and mix design testing required by the
Specifications to ensure materials and mix designs are suitable for Project use will
be the responsibility of the Contractor at no additional cost to the Owner.

CLEANUP AND POLLUTION CONTROL
GENERAL

The Contractor shall be responsible for the removal of all debris, litter and waste
from the job site(s) and/or equipment maintenance area and the restoration of
any and all areas affected, directly or indirectly by the construction, transportation
of equipment or materials and/or by the acts of neglect or omission by its
employees.

All debris, litter, etc., shall be disposed of in accordance with prevailing ordinance
or law. Open burning of trash, debris, etc., will not be permitted.

Such clean-up operations shall be on a daily basis. All pavement, concrete, brush,
rocks, excess materials, etc. accumulated or removed during the course of
construction must be disposed of in those areas designated by the Engineer or
authorized representative, including but not limited to the Lake Havasu City
Landfill.  All costs for disposal, including gate or tipping fees, etc. are the
responsibility of the Contractor. This material must be disposed of within ten (10)
days of time of removal. If the areas in question are not cleaned up to the
satisfaction of the Engineer, progress payments will be withheld until clean-up is
completed and approved by the Engineer, or, in the case of private projects, other
legal action will be taken.

TEMPORARY FACILITIES

The Contractor shall provide temporary mailboxes and traffic control signs where
necessary until completion of backfilling and clean-up.
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SOLID WASTES

All solid wastes shall be removed and disposed of in accordance with prevailing
ordinance or law. Clean-up shall be completed on a daily basis. All costs for
disposal shall be the responsibility of the Contractor, and shall be considered
incidental to the costs of the various bid items.

All spilled paving material shall be removed and disposed of prior to final
acceptance and payment.

MAINTENANCE AREAS

Maintenance areas shall be kept clean during construction and shall be free of litter
at all times. All empty containers, debris, waste, etc., shall be removed and
disposed of prior to final acceptance. Upon inspection by the Engineer, the
Contractor may be required to dress the surface of the ground, dependent upon
the extent of spillage of petroleum products on the surface. If so directed, such
dressing shall consist of scarifying the surface to a depth of six (6) inches and
moving and compacting the soil in such a way as to blend the spill areas into clean
soil and restore the surface by partial compaction.

POLLUTION
The Contractor shall be held responsible for acts leading to pollution of water, air
or land by any means.

Open burning of trash, debris, etc., will not be permitted anywhere in the City
limits.

The discharge of any pollutants upon the surface of the ground, or into any stream,
ravine, wash or body of water which may result in pollution of the public water
supply, or of groundwater contributory thereto, will not be permitted.

Violation of these conditions will be cause for the termination of Work, and possible
legal action.

REMOVAL AND REPLACEMENT OF SIGNS, MAILBOXES, ETC.

It is the responsibility of the Contractor to remove all poles, etc. which are located
within the construction area and replace at the time of backfilling and clean-up in
the locations determined by the Street Superintendent. In the case of landscaping
or other private items located in the construction area, the Contractor shall
hand-deliver a written notice to all residences in that area stating its intentions to
perform construction activities and shall do so at least five (5) working days prior
to Work commencing. If, at the time of construction these items are still in the
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construction area, the Contractor is to remove and dispose of them properly. All
signs and mailboxes shall be permanently installed within forty-eight (48) hours of
completion of construction activities.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)GENERAL
PERMIT

At the time of the preconstruction conference, the contractor shall submit, for the
Engineer's approval, a program which includes all the measures which the
contractor proposes to take for the construction of permanent erosion control work
specified in the Contract and all the temporary control measures to prevent erosion
and pollution of streams, lakes and reservoirs.

Permanent erosion control work and pollution prevention measures shall be
performed at the earliest practicable time consistent with good construction
practices. Temporary work and measures are not meant to be performed in lieu
of permanent work specified in the Contract.

Construction of drainage facilities as well as the performance of other contract
work which will contribute to the control of erosion and sedimentation shall be
carried out in conjunction with earthwork operations or as soon thereafter as
possible.

Except for that approved in writing by the Engineer, the contractor shall perform
no clearing and grubbing or earthwork until the contractor's program has been
approved.

If in the opinion of the Engineer, clearing and grubbing, excavation, or other
construction operations are likely to create an erosion problem because of the
exposure of erodible earth material, the Engineer may limit the surface area to be
disturbed until satisfactory control measures have been accomplished. Unless
otherwise permitted by the Engineer, the contractor shall not expose an area of
erodible earth material greater than 217,800 square feet at any one location.

The Engineer may order the contractor to provide immediate measures to control
erosion and prevent pollution. Such measures may involve the construction of
temporary berms, dikes, dams, sediment basins and slope drains; the use of
temporary mulches, mats and seeds and the use of other devices, methods, items,
etc., as necessary.

At any time the contractor proposes to change its schedule of operations, the
contractor shall review and update its erosion and pollution control program and
submit it to the Engineer for approval.

The contractor shall not be entitled to additional compensation or an extension of
contract time for any delays to the Work because of the contractor's failure to
submit an acceptable erosion and pollution control program.

Erosion control and pollution prevention work specified in the Contract which is to

be accomplished under any of the various contract items will be paid for by the
00800-5
Revised 01.16.2020



bid item. Any additional Work required by the Owner will be paid for by the Force
Account set up for this Work.

The cost of any erosion control and pollution prevention work which may be
proposed by the contractor in its program, in addition to that specified in the
Contract, will be considered as included in the prices bid for contract items.

13.0 DUST CONTROL

It shall be the Contractor's responsibility to provide adequate water for dust control. It
is imperative that the air quality standards are maintained. In addition, dust could be
quite hazardous in the everyday operations. It shall be the Contractor's responsibility to
ensure that all regulations for air quality and safety are met.

14.0 SUPERVISORY PERSONNEL

It is the intent of these Special Privisions to provide a completed Project which will in
every way reflect the work of competent journeyman mechanics in the various trades
represented. The Contractor shall ensure that each portion of the work is supervised by
a qualified person, well versed in the operation of the various tools required for the trade,
the method in which the work is to be done, and a knowledge of the general requirements
of the construction work. All work is to be done in accordance with the latest methods
devised for such work to ensure the highest quality product.

15.0 SAFETY REQUIREMENTS

The Contractor shall comply with all pertinent provisions of the Department of Labor
"Safety and Health Regulations for Construction" (29 CFR Part 1518, 36 CFR 7340), with
additions or modifications thereto, in effect during construction of this Project.

THE FOLLOWING MEASURES OR PROVISIONS ARE TO BE ADHERED TO AT ALL
TIMES DURING THE CONSTRUCTION OF THIS PROJECT:

A. All heavy construction machinery to include trenching machines, bulldozers,
backhoes, etc., must be equipped with a roll bar meeting the requirements of the
above regulation.

B. Safety helmets will be worn by all personnel working at the site. In addition, all
spectators and inspectors will be required to wear safety helmets in construction
zone.

C. Steel toe safety shoes or boots will be worn by all personnel working at the site.
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16.0 PRESERVATION OF BENCH MARKS AND MONUMENTS

The Contractor shall exercise caution to ensure that permanent benchmarks, monuments,
established property corners, survey lines, and points are not damaged or disturbed by
this Work. If any survey monuments, property corners, survey lines or points are
damaged or disturbed, the Contractor's representative shall immediately notify the
inspector. All centerline survey monumentation located in pavement removal areas shall
be replaced by an Arizona Registered Land Surveyor (R.L.S.) after completion of the
pavement removal and replacement operations. All costs incurred to re-establish such
points shall be borne by the Contractor.

17.0 DISPOSAL OF EXCESS MATERIAL

Excess soil and unsuitable materials shall be removed from the site by the Contractor at
its own expense and disposed of in accordance with the Contract Documents unless
otherwise permitted herein. In the event the Contractor chooses to utilize local private
lots to dispose of excess material, the Contractor must provide the Engineer with written
permission from the lot owner prior to utilizing the lot. Placing material suitable for fill
on vacant lots will require a Grading Permit in advance of placing the material.

18.0 REFERENCE STANDARD SPECIFICATIONS

Where standard specifications or testing methods have been referred to, such as ASTM
or AASHTO, the intent is to refer to the latest applicable issue or revision of such
specifications or testing methods. The following abbreviations are used in these Special
Provisions.

AWWA American Waterworks Association
AASHTO American Association of State Highway and Transportation Officials

ACI American Concrete Institute

Al Asphalt Institute

AISI American Iron and Steel Institute

ANSI American National Standards Institute
(formerly the USA Standards Institute)

ASTM American Society for Testing and Materials

NSF National Sanitation Foundation

S.P.W.C. Standard Specifications for Public Works Construction. (Wherever
written herein shall mean "Maricopa Association of Governments,
Arizona Specification for Public Works Construction".) The “Sample
Forms” and “Part 100 — General Conditions” of these Standard
Specifications for Public Works Construction are excluded from the

documents for this Project.
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19.0 CODES, ORDINANCES AND LOCAL SPECIFICATIONS

All Work under this Project shall be performed in strict accordance with these Special
Privisions and the Standard Specifications for Public Works Construction (SPWC). Where
any conflict occurs between these plans and specifications and the local codes and
ordinances in effect at the time, such codes and ordinances shall take precedence over
these plans and specifications only if these plans and specifications are inferior as to
materials and workmanship called for by such codes and ordinances.

20.0 INTERFERING STRUCTURES AND UTILITIES

The Contractor shall notify Arizona 811 (formerly Blue Stake) (1-800-782-5348) at least
three (3) working days prior to any excavations.

The Contractor shall exercise all possible caution to prevent damage to existing structures
and utilities, whether above ground or underground. The Contractor shall notify all utility
offices concerned at least seventy-two (72) hours in advance of construction operations
in which a utility's facilities may be involved.

Any structure or utility damage caused by the work shall be repaired or replaced in a
condition equal to or better than the condition prior to the damage. Such repair or
replacement shall be accomplished at the Contractor's expense without additional
compensation from the Owner.

If interfering structures or installations such as vaults, manholes, valves, utility poles, guy
wires, or anchors are encountered, the Contractor shall notify the Engineer and contact
the appropriate utility or structure owner at least seven (7) days in advance of
construction to arrange for protection or relocation of the structure.

The Contractor shall remove, protect and/or replace all existing structures, utilities or
other improvements and similar items within the proposed improvements at its own
expense without additional compensation from the Owner unless specifically provided for
as a pay item of Work by the Specifications or as otherwise provided for on the Plans.
Replacement shall be in a manner and in a condition at least equivalent to, or better than,
the original condition.

If the Contractor encounters existing facilities which will prevent the construction of any
facility and which are not properly shown on the Plans, Contractor shall notify the Owner
before continuing with the construction in order that the Owner may make such field
revisions as necessary to avoid conflict with the existing structure. The cost of waiting
or "down" time during such field revision shall be borne by the Contractor without
additional cost to the Owner. If the Contractor fails to notify the Owner when an existing
structure is encountered, but proceeds with the construction despite this interference,
Contractor does so at its own risk. In particular, when the location of the new construction
will prohibit the restoration of existing structures to their original condition; the Contractor
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shall notify the Engineer and contact the utility or structure owner so a field relocation
may be made if possible to avoid the conflict.

In the event of interruption to any utility service as a result of accidental breakage or as
a result of being exposed or unsupported, the Contractor shall promptly notify the proper
authority. Contractor shall cooperate with the said authority in restoration of service as
promptly as possible and shall bear all costs of repair. In no case shall interruption of
any utility service be allowed to exist outside working hours unless prior approval of the
Owner is received.

Neither the Owner nor its officers or agents shall be responsible for damages to the
Contractor as a result of the locations of the water and sewer lines or utilities being other
than those shown on the Plans or for the existence of water, sewer lines or utilities not
shown on the Plans.

21.0 AIR QUALITY - OPERATING PERMITS

The Contractor may be required to obtain registration certificates and/or operating
permits for sources of air pollution.

Information concerning these certificates and permits may be obtained from:

The Office of Air Quality

Arizona Department of Environmental Quality
P.O. Box 600

Phoenix, AZ 85001-0600

(602) 207-2300

22.0 ADJUST UTILITIES TO FINISHED GRADE

The Contractor shall be responsible for locating all manhole rims, valve boxes, meter
boxes, utility vaults, etc., and setting them to finished grade. The Contractor shall adjust
sewer and water facilities to finished grade in accordance with the specifications within
seven (7) days after street surfacing has been completed on each street. All valves
and/or manholes will be made visible and accessible for emergency use within 24 hours.
It shall be the responsibility of the Contractor to coordinate with the various private utility
companies so that they can adjust their facilities to finished grade at an appropriate time.
Adjust all facilities in accordance with these specifications and the MAG Standard Details,
as modified by Lake Havasu City.

23.0 SAFETY, HEALTH AND SANITATION PROVISIONS

The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of its employees as may be necessary to comply with the
requirements and regulations of the Arizona State Department of Health.
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The Contractor shall provide all safeguards, safety devices and protective equipment and
take any other needed actions, on its own responsibility or as the Owner may determine,
reasonably necessary to protect the life and health of employees on the job, the safety
of the public and to protect property in connection with the performance of the Work
covered by the Contract.

Precaution shall be exercised by the Contractor at all times for the protection of persons
(including employees) and property. The Contractor shall comply with the provisions of
all applicable laws, pertaining to such protection including all Federal and State
occupational safety and health acts, and standards and regulations promulgated
thereunder.

24.0 PUBLIC SAFETY AND TRAFFIC CONTROL

Every attempt shall be made to provide public safety during the construction of the
Project. Traffic control shall be performed in accordance with Section 2650, Traffic
Control, of the Technical Specifications.

During all construction operations, the Contractor shall construct and maintain such
facilities as may be required to provide access for all property owners to their property.
No person shall be cut off from access to their residence or place of business for a period
exceeding two (2) hours, unless the Contractor has made a special arrangement with the
affected persons. It shall be the Contractor's responsibility to notify all adjacent property
owners of the construction activity and the schedule of such activities.

The Contractor shall submit for approval a traffic control and barricade plan within ten
(10) days of receipt of Notification of Award of Contract. There shall be no deviations
from the approved barricade plan unless a revised barricade plan is submitted and
approved. The Contractor shall issue a news release once a week for duration of the
Project. The release will be published in Sunday's nhewspaper and shall indicate the area
in which the Contractor will be performing work for that week.

Businesses must be notified forty-eight (48) hours prior to any restrictions on normal
parking areas used by their employees or patrons.

The Contractor shall contact, cooperate with, and give notice to each resident,
homeowner, business or school that will be affected by any part of the construction
process, particularly concerning temporary interruptions to vehicular access.

Written notice of the approximate schedule and explanation of work shall be given to
each resident, homeowner, business or school at least five (5) days prior to
commencement of work in the area. Verbal door-to-door communication shall be made
at least twenty-four (24) hours prior to construction to remind all affected parties of the
construction to take place.
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The Owner shall receive a copy of all notifications to residents. In the event of complaints
by residents, the Owner may require the Contractor to provide documentation (i.e., check
list) showing the date and time of the verbal door-to-door communication.

In addition, the Contractor is responsible to answer and resolve any conflicts that may
arise between a homeowner or business owner and himself during the construction
process.

The Contractor shall provide and station competent flaggers whose sole purpose shall be
to direct the movement of public traffic through or around the work. Proper advanced
warning signs shall be in place when flaggers are working and removed when work
requiring flaggers is completed. Flaggers must be used to assist trucks for safe ingress
and egress whenever truck movements may interfere with safe passage through the work
zone.

All traffic control devices that are not in use or will not be used for a period greater than
72 hours or that are determined by the Engineer to be unnecessary, confusing, or causing
an unsafe condition, shall be removed by the Contractor from the public right-of-way
immediately upon notification by the Engineer.

Every attempt shall be made to provide public safety during the construction of the
Project. Traffic control shall be performed in accordance with Section 2650, Traffic
Control, of the Technical Specifications. No person shall be cut off from access to their
residence or place of business for a period exceeding six (6) hours, unless the Contractor
has made a special arrangement with the affected persons. In addition, no work will be
scheduled which will interrupt regular trash pickup to either residential or commercial
properties. It will be the Contractor’s responsibility to coordinate its activities with the
local trash haulers.

No streets, avenues, boulevards or cul-de-sacs will be closed to traffic unless prior
arrangements have been made and approval has been obtained from the Engineer.

25.0 TEMPORARY FACILITIES ON SITE
A. General

Except as otherwise provided, the Owner shall bear no costs of temporary facilities
and their removal.

B. Temporary Utility Services

The Contractor shall provide temporary electric power as necessary for the
execution of the Work, including that required by all Subcontractors. Contractor
shall make the necessary arrangements with Owner, shall bear all costs for these
temporary services and shall furnish and install all necessary transformers,
metering facilities and distribution centers from branch circuits as Contractor may
require.
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The Contractor shall provide lighting and outlets in temporary structures
throughout the Project as may be required for safety, proper performance and
inspection of the Work. If operations are performed during hours of darkness, or
if natural lighting is deemed insufficient by Owner, the Contractor shall provide
adequate floodlights, clusters and spot illumination. The use of permanently
installed lighting fixtures, lamps and tubes for work will not be permitted except
by special permission of Owner. The Contractor shall make arrangements with
Subcontractors for electrical services and lighting as may be necessary in the
performance of their work.

Temporary water service lines, if required, shall be installed and removed by the
Contractor, who shall pay all charges for making the connections, running the
temporary lines, removing the temporary lines at the completion of the Work and
disconnecting the services. All relocations required to clear the work of others shall
be performed by the Contractor when requested by the Owner.

Temporary Structures

Prior to starting Work, the Contractor shall, as directed by Owner, provide and
maintain suitable temporary office facilities for the duration of the Project as
required for the Contractor's project administration; and all necessary sheds and
facilities for the proper storage of tools, materials and equipment employed in the
performance of the Work.

Toilet Facilities

The Contractor shall provide and maintain temporary toilet facilities for the
duration of operations, which shall be maintained in a clean and sanitary condition
acceptable to Owner and in full compliance with applicable regulations of any
public authority.

Telephones

The Contractor shall provide, maintain and pay for telephone services for the
duration of the Work as required for the Contractor's operation.

Fence and Barricades

The Contractor shall provide such protective fences and barricades as Contractor
may deem necessary for public safety and to protect Contractor’s storage areas
and the Work in place. The location and appearance of all fences shall be subject
to the approval of the Owner.

Contractor Parking

The Contractor shall not park its equipment, nor allow its personnel to park, in any
area except those specifically designated by the Owner.
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26.0

27.0

Temporary Living Quarters

Temporary living quarters shall not be allowed on the job site or on publicly owned
properties. In addition, all Lake Havasu City Zoning Codes for the area in question
shall be strictly adhered to.

Removal of Temporary Construction

The Contractor shall remove temporary office facilities, toilets, storage sheds and
other temporary construction from the site as soon as, in Owner's opinion, the
progress of Work permits. Contractor shall recondition and restore those portions
of the site occupied by the same to a condition equal to or better than it was prior
to construction.

ACCESS TO WASHES

Unless otherwise mentioned herein, the Contractor must obtain written permission
from the Owner prior to gaining access or utilizing washes or City parcels for any
purpose. Request for access to washes and City parcels will be reviewed on a case
by case basis. The Contractor shall have access to washes and City parcels via
public streets and/or private easements only. For the purposes of this paragraph,
"private easement" means a contract by and between the Contractor and a
property owner, in writing, authorizing the Contractor to travel across the property
owner's real property in order to have ingress or egress to washes, parcels or any
portion thereof. Such contracts, if any, shall be filed with the City before the
Contractor may exercise the rights thereunder granted. Access to any wash,
parcels, or portion thereof by any means not in compliance with the terms of this
paragraph shall be deemed a trespass and a breach of the terms of the Contract.

Violations of the provisions of subparagraph (A.) hereof, shall entitle the City to
deduct the sum of One Thousand Dollars ($1,000.00) from the monies due to
Contractor as and for liquidated damages for each such violation. For the purposes
of this paragraph, each entry by a vehicle upon land for which Contractor has not
received permission to enter shall be deemed a separate violation of subparagraph
(A.) hereof.

COORDINATION AND COOPERATION WITH UTILITY COMPANIES AND
OTHER TRADES

Coordination/Interruption

The Contractor is responsible to coordinate work with all utility companies and
other trades, on or affecting the Project, for an efficient and effective execution of
the complete Project. The Contractor shall carefully examine all work that may
conflict, and plan removal and/or installation details in advance of the construction
to avoid any such conflict. Failure on the Contractor's part to coordinate with any
and all utilities, public or private, shall preclude the City's consideration for
additional time or cost.
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Permission Required

Utility mains and utility service to buildings shall not be cut off or otherwise
interrupted without the Contractor obtaining permission from the Owner in each
and every instance.

Scheduling of Interruptions

Where utilities serve facilities or buildings in use, interruptions in service shall be
scheduled during the hours when the facility is not in operation. Any overtime
costs occasioned thereby shall be regarded as incidental to, and included within,
the Contract Price.

General Requirements

Prior to interrupting any utility service, the Contractor shall ascertain that it has
the proper materials, together with adequate workmen and equipment, to
complete the Work with a minimum of delay.

Project Electrical Service

The Contractor is responsible to coordinate with Unisource, Electric Division, to
determine the extent of work to be performed by Unisource and by the
Contractor to provide electric service for the finished product. The Contractor is
also responsible to contact Unisource to determine the hardware required by
Unisource to provide service to the final product. Unisource does not provide
service to delta connections.
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SECTION 1200

MOBILIZATION/DEMOBILIZATION

PART 1 - GENERAL

1.1

Description

A.

Description of Work

The work to be performed in accordance with this section includes the
movement of personnel, equipment, supplies, and incidentals to the
project site; for the establishment of offices, buildings and other
facilities necessary for work on the project; for premiums on bonds
and insurance for the project and for all other work and operations
which must be performed or costs incurred before beginning work on
the various contract items.

Demobilization at the end of the job includes removal of tools,
materials, equipment and facilities used by the CONTRACTOR during
construction of the project. Also included is final cleanup to leave the
site with a neat, clean appearance.

PART 2 - MATERIALS

2.1

General

Materials shall consist of equipment, buildings, and tools necessary to move
to the project site to perform work. Material for bid items shall not be
included in Mobilization.

PART 3 - EXECUTION

3.1

General

Setting up of offices, and the use of private property for storage or work area
shall be executed in a legal manner in accordance with local and state codes
and ordinances.

PART 4 - MEASUREMENT AND PAYMENT

4.1

Measurement
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No measurement will be made.

4.2 Payment

Payment for mobilization will be made as follows:

A.

When 5% of the total original contract amount is earned from other
Bid Items, 50% of the amount bid for Mobilization, or 5% of the total
original contract amount, whichever is the least, will be paid.

When 10% of the total original contract amount is earned from other
Bid Items, 100% of the amount bid for Mobilization, or 10% of the
total original contract amount, whichever is the least, will be paid.

Upon completion of all work on the project, payment of any amount
bid for Mobilization in excess of 10% of the total original contract

amount will be paid. Demobilization shall be considered incidental to
the Mobilization Bid Item.

See Section 00310 Bid Schedule for Bid Items.
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SECTION 1300

FORCE ACCOUNT

PART 1 - GENERAL

1.1

Description of Work

The work to be performed in accordance with this section includes additional
work that is outside the general scope of the proposed project. The work to
be performed shall be specifically requested in writing by the OWNER or the
ENGINEER. As the project is completed, it is anticipated that the OWNER may
request additional work to be performed that currently is not a part of this
Contract and it is the intent that the requested work shall be performed in
accordance with this section.

PART 2 - MATERIALS

2.1

General

Any materials utilized under this Section shall conform specifically with the
appropriate Materials Section of these Specifications unless the OWNER
specifically requests in writing a deviation from the Specifications. If the
materials are not covered by an appropriate Specification of this document,
then the OWNER will provide a written specification for the materials
requested.

PART 3 - EXECUTION

3.1

Workmanship

Furnish all materials, equipment and labor required to complete the work. All
workmanship shall meet or exceed the appropriate Specifications included in
this document or any supplemental Specifications that may be provided.
Perform work in accordance with the contract Plans or in accordance with
any supplemental plans that may be provided by the OWNER.

PART 4 - MEASUREMENT AND PAYMENT

4.1

Measurement

The method of measurement shall be in accordance with the appropriate
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4.2

specification or as included in specific written instructions from the OWNER or
the ENGINEER.

Payment

Payment for work performed under this section shall be made for those items
specifically requested in writing by the OWNER. The value of any work
performed in this Section shall be determined by one or more of the
following methods in the order of precedence listed below.

A. Unit prices previously approved.

B. An agreed upon price.
The amount specified for Force Account in the Bid Documents is an
estimate that is provided so each potential bidder has an equal
opportunity in the bidding. The amount does not in any way
represent what work may be requested or the quantity or value of the
work. The CONTRACTOR shall only be compensated for the actual
work requested and performed.

See Section 00310 Bid Schedule for Bid Items.
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LAKE HAVASU CATALYST PROJECT TECHNICAL SPECIFICATIONS
Dig Studio 100% SUBMITTAL

SECTION 099113 - EXTERIOR PAINTING
PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A.  Section includes surface preparation and the application of paint systems on the following
exterior substrates:
1. Concrete — Lagoon Barrier Rails
2. CMU w Stucco — Lagoon Barrier Columns and Existing Walls
3. Galvanized Metal — Guardrails and Infill Meshes

B.  See Architectural Specification for painting at Restrooms, Park Structures and Pavilion.

1.3 DEFINITIONS

A. Gloss Level 1: Not more than 5 units at 60 degrees and 10 units at 85 degrees, according to
ASTM D 523.

B.  Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to
ASTM D 523.

C.  Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, according
to ASTM D 523.

D.  Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.
E. Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

F. Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

1.4 ACTION SUBMITTALS

A.  Product Data: For each type of product. Include preparation requirements and application
instructions.

B.  Samples for Initial Selection: For each type of topcoat product.

C.  Samples for Verification: For each type of paint system and each color and gloss of topcoat.

]

@ Dig




LAKE HAVASU CATALYST PROJECT TECHNICAL SPECIFICATIONS

Dig Studio 100% SUBMITTAL
1. Submit Samples on rigid backing, 8 inches (200 mm) square.
2 Step coats on Samples to show each coat required for system.
3. Label each coat of each Sample.
4, Label each Sample for location and application area.

D.  Product List: For each product indicated, include the following:

1. Cross-reference to paint system and locations of application areas. Use same
designations indicated on Drawings and in schedules.

2= Printout of current "MPI Approved Products List" for each product category specified,
with the proposed product highlighted.

3. VOC content.

1.5 MAINTENANCE MATERIAL SUBMITTALS

A.  Furnish extra materials, from the same product run, that match products installed and that are
packaged with protective covering for storage and identified with labels describing contents.

1. Paint: 5 percent, but not less than 1 gal. (3.8 L) of each material and color applied.

1.6 QUALITY ASSURANCE

A.  Mockups: Apply mockups of each paint system indicated and each color and finish selected to
verify preliminary selections made under Sample submittals and to demonstrate aesthetic effects
and set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application of
each paint system specified in Part 3.

a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft. (9 sq. m).

b. Other Items: Architect will designate items or areas required.
24 Final approval of color selections will be based on mockups.
a. If preliminary color selections are not approved, apply additional mockups of

additional colors selected by Architect at no added cost to Owner.

3 Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Architect specifically approves such deviations
in writing.

4, Subject to compliance with requirements, approved mockups may become part of the

completed Work if undisturbed at time of Substantial Completion.

1.7 DELIVERY, STORAGE, AND HANDLING

A.  Store materials not in use in tightly covered containers in well-ventilated areas with ambient
temperatures continuously maintained at not less than 45 deg F (7 deg C).
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LAKE HAVASU CATALYST PROJECT

TECHNICAL SPECIFICATIONS

Dig Studio 100% SUBMITTAL
1. Maintain containers in clean condition, free of foreign materials and residue.
2. Remove rags and waste from storage areas daily.
1.8 FIELD CONDITIONS
A.  Apply paints only when temperature of surfaces to be painted and ambient air temperatures are
between 50 and 95 deg F (10 and 35 deg C).
B. Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent; at

temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet surfaces.

PART 2 - PRODUCTS

2.1

A.

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, [provide products by the following]
[provide products by one of the following] [available manufacturers offering products that may
be incorporated into the Work include, but are not limited to, the following]:

1. Behr Process Corporation.

2. Benjamin Moore & Co.

3. Benjamin Moore & Co. (Canada).
4. Bennette Paint Manufacturing Company. Inc.
5. Betonel Ltd.

6. BLP Mobile Paint Manufacturing.
7. California Paints.

8. Cloverdale Paint.

9. Color Wheel Paints & Coatings.
10. Columbia Paint & Coatings.

11.  Conco Paints.

12.  Coronado Paint.

13.  Davis Paint Company.

14.  Del Technical Coatings.

15. Diamond Vogel Paints.

16. Dunn-Edwards Corporation.

17. Durant Performance Coatings.

18.  Duron, Inc.

19. Envirocoatings Canada Inc.

20. Euclid Chemical Company.

21. Farrell-Calhoun.

22. Frazee Paint.

23. General Paint.

24. Hallman Lindsay Paints.

25. Hirshfield's, Inc.

26. ICI Paints.

27. ICI Paints (Canada).

28. Insl-x.
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29. Kelly-Moore Paints.

30. Kwal Paint.

31. Life Paint Corp.

32. M.A.B. Paints.

33. Microblend Technologies Inc.
34. Miller Paint.

35. Mills Paint.

36. PARA Paints.

37. Parex LaHabra Inc.

38.  Parker Paint Mfg. Co. Inc.

39. PPG Architectural Finishes. Inc.
40. Pratt & Lambert.

41. Rodda Paint Co.

42.  Scott Paint.

43.  Sherwin-Williams Company (The).

44. Sico, Inc.
45. Vista Paint.
46. Zinsser.

2.2 PAINT, GENERAL

A.  MPI Standards: Provide products that comply with MPI standards indicated and that are listed
in its "MPI Approved Products List."

B.  Material Compatibility:

l. Provide materials for use within each paint system that are compatible with one another
and substrates indicated, under conditions of service and application as demonstrated by
manufacturer, based on testing and field experience.

2; For each coat in a paint system, provide products recommended in writing by
manufacturers of topcoat for use in paint system and on substrate indicated.

C. VOC Content: Provide materials that comply with VOC limits of authorities having
jurisdiction.

D. Colors: As indicated in a color materials schedule — LM001

23 BLOCK FILLERS

A.  Block Filler, Latex, Interior/Exterior: MPI #4.

2.4 PRIMERS/SEALERS
A.  Primer, Alkali Resistant, Water Based:[ MPI #3.]

B.  Primer, Bonding, Water Based:[ MPI #17.]
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C.  Primer, Bonding, Solvent Based:[ MPI #69.]
D. Wood-Knot Sealer: Sealer recommended in writing by topcoat manufacturer for exterior use in
paint system indicated.
2.5 METAL PRIMERS

A.  Primer, Alkyd, Anti-Corrosive for Metal:[ MPI #79.]

B.  Primer, Alkyd, Quick Dry, for Metal:[ MPI #76.]

C.  Primer, Galvanized, Water Based:[ MPI #134.]

D.  Primer, Galvanized: As recommended in writing by topcoat manufacturer.
E. Primer, Quick Dry, for Aluminum:[ MPI #95.]

2.6 WATER-BASED PAINTS

Latex, Exterior Flat (Gloss Level 1):[ MPI #10.]

Latex, Exterior Low Sheen (Gloss Level 3-4):[ MPI #15.]
Latex, Exterior Semi-Gloss (Gloss Level 5):;[ MPI #11.]

Latex, Exterior, Gloss (Gloss Level 6:] MPI #119.]

mo 0w p

Light Industrial Coating, Exterior, Water Based (Gloss Level 3):[ MPI #161.]
F. Light Industrial Coating, Exterior, Water Based, Semi-Gloss (Gloss Level 5):[ MPI1 #163.]

G.  Light Industrial Coating, Exterior, Water Based, Gloss (Gloss Level 6):[ MPI #164.]

2.7 SOLVENT-BASED PAINTS

A.  Alkyd, Exterior Flat (Gloss Level 1):[ MPI #8.]

B.  Alkyd, Exterior, Semi-Gloss (Gloss Level 5):[ MPI #94.]
C.  Alkyd, Exterior Gloss (Gloss Level 6):[ MPI #9.]

D.  Alkyd, Quick Dry, Semi-Gloss (Gloss Level 5):[ MPI #81.]
E.  Alkyd, Quick Dry, Gloss (Gloss Level 7):[ MPI #96.]
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2.8 SOURCE QUALITY CONTROL
A.  Testing of Paint Materials: Owner reserves the right to invoke the following procedure:

1.

Owner will engage the services of a qualified testing agency to sample paint materials.
Contractor will be notified in advance and may be present when samples are taken. If
paint materials have already been delivered to Project site, samples may be taken at
Project site. Samples will be identified, sealed, and certified by testing agency.

Testing agency will perform tests for compliance with product requirements.

Owner may direct Contractor to stop applying paints if test results show materials being
used do not comply with product requirements. Contractor shall remove noncomplying
paint materials from Project site, pay for testing, and repaint surfaces painted with
rejected materials. Contractor will be required to remove rejected materials from
previously painted surfaces if, on repainting with complying materials, the two paints are
incompatible.

PART 3 - EXECUTION

o

3.1 EXAMINATION
A. Examine substrates and conditions, with Applicator present, for compliance with requirements
for maximum moisture content and other conditions affecting performance of the Work.
B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter
as follows:
1. Concrete: 12 percent.
2. Masonry (Clay and CMU): 12 percent.
3. Portland Cement Plaster: 12 percent.
C.  Portland Cement Plaster Substrates: Verify that plaster is fully cured.
D.  Exterior Gypsum Board Substrates: Verify that finishing compound is sanded smooth.
E.  Verify suitability of substrates, including surface conditions and compatibility with existing
finishes and primers.
F. Proceed with coating application only after unsatisfactory conditions have been corrected.
1. Application of coating indicates acceptance of surfaces and conditions.
3.2 PREPARATION
A. Comply with manufacturer's written instructions and recommendations in "MPI Manual"
applicable to substrates and paint systems indicated.
6
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B.

Remove hardware, covers, plates, and similar items already in place that are removable and are
not to be painted. If removal is impractical or impossible because of size or weight of item,
provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease,
and incompatible paints and encapsulants.

1. Remove incompatible primers and reprime substrate with compatible primers or apply tie
coat as required to produce paint systems indicated.

Concrete Substrates: Remove release agents, curing compounds, efflorescence, and chalk. Do
not paint surfaces if moisture content or alkalinity of surfaces to be painted exceeds that
permitted in manufacturer's written instructions.

Masonry Substrates: Remove efflorescence and chalk. Do not paint surfaces if moisture
content or alkalinity of surfaces or mortar joints exceeds that permitted in manufacturer's
written instructions.

Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using methods
recommended in writing by paint manufacturer.

SSPC-SP 2, "Hand Tool Cleaning."

SSPC-SP 3, "Power Tool Cleaning."

SSPC-SP 7/NACE No. 4, "Brush-off Blast Cleaning."
SSPC-SP 11, "Power Tool Cleaning to Bare Metal."

A

Shop-Primed Steel Substrates: Clean field welds, bolted connections, and abraded areas of shop
paint, and paint exposed areas with the same material as used for shop priming to comply with
SSPC-PA 1 for touching up shop-primed surfaces.

Galvanized-Metal Substrates: Remove grease and oil residue from galvanized sheet metal by
mechanical methods to produce clean, lightly etched surfaces that promote adhesion of
subsequently applied paints.

Aluminum Substrates: Remove loose surface oxidation.

Wood Substrates:

1. Scrape and clean knots. Before applying primer, apply coat of knot sealer recommended
in writing by topcoat manufacturer for exterior use in paint system indicated.

2. Sand surfaces that will be exposed to view, and dust off.

3. Prime edges, ends, faces, undersides, and backsides of wood.

4. After priming, fill holes and imperfections in the finish surfaces with putty or plastic
wood filler. Sand smooth when dried.

Plastic Trim Fabrication Substrates: Remove dust, dirt, and other foreign material that might
impair bond of paints to substrates.

o e
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33 APPLICATION
A.  Apply paints according to manufacturer's written instructions and recommendations in "MPI
Manual."
1. Use applicators and techniques suited for paint and substrate indicated.
2. Paint surfaces behind movable items same as similar exposed surfaces. Before final
installation, paint surfaces behind permanently fixed items with prime coat only.
3. Paint both sides and edges of exterior doors and entire exposed surface of exterior door
frames.
4. Paint entire exposed surface of window frames and sashes.
5. Do not paint over labels of independent testing agencies or equipment name,
identification, performance rating, or nomenclature plates.
6. Primers specified in painting schedules may be omitted on items that are factory primed

or factory finished if acceptable to topcoat manufacturers.

B. Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to facilitate
identification of each coat if multiple coats of same material are to be applied. Provide
sufficient difference in shade of undercoats to distinguish each separate coat.

C.  If undercoats or other conditions show through topcoat, apply additional coats until cured film
has a uniform paint finish, color, and appearance.

D.  Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks,
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color
breaks.

E. Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic Safety
and Security Work:

1. Paint the following work where exposed to view:

Equipment, including panelboards and switch gear.
Uninsulated metal piping.

Uninsulated plastic piping.

Pipe hangers and supports.

Metal conduit.

Plastic conduit.

Tanks that do not have factory-applied final finishes.

@mme o op

3.4 FIELD QUALITY CONTROL

A. Dry Film Thickness Testing: Owner may engage the services of a qualified testing and
inspecting agency to inspect and test paint for dry film thickness.

1. Contractor shall touch up and restore painted surfaces damaged by testing.
2. If test results show that dry film thickness of applied paint does not comply with paint
manufacturer's written recommendations, Contractor shall pay for testing and apply
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additional coats as needed to provide dry film thickness that complies with paint
manufacturer's written recommendations.

3.5 CLEANING AND PROTECTION

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from
Project site.

B.  After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.

C.  Protect work of other trades against damage from paint application. Correct damage to work of
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and
leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.6 EXTERIOR PAINTING SCHEDULE — See materials schedule LMO001 for color information.
A. Concrete Substrates, Nontraffic Surfaces:
1. Latex System:

Prime Coat: Latex, exterior, matching topcoat.

Prime Coat: Primer, alkali resistant, water based[, MPI #3].
Intermediate Coat: Latex, exterior, matching topcoat.

Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

oo o

2. Latex Aggregate/Latex System:

a. Prime Coat: Textured coating, latex, flat[, MPI #42].

b. Intermediate Coat: Latex, exterior, matching topcoat.

C. Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].

d. Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
€. Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
f. Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

g

B. CMU Substrates:
1. Latex System:

a. Prime Coat: Block filler, latex, interior/exterior[, MPI #4].
b. Intermediate Coat: Latex, exterior, matching topcoat.
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C. Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
d. Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPL #15].
e. Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPL #11].
f. Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

2. Latex over Alkali-Resistant Primer System:

a. Prime Coat: Primer, alkali resistant, water based[, MPI #3].
b. Intermediate Coat: Latex, exterior, matching topcoat.
c. Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
d. Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
e. Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
f. Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

C. Steel Substrates:

1. Water-Based Light Industrial Coating System:

a. Prime Coat: Primer, alkyd, anti-corrosive for metal[, MPI #79].

b. Prime Coat: Shop primer specified in Section where substrate is specified.

c. Intermediate Coat: Light industrial coating, exterior, water based, matching
topcoat.

d. Topcoat: Light industrial coating, exterior, water based (Gloss
Level 3)[, MPI #161].

€. Topcoat:  Light industrial coating, exterior, water based, semi-gloss (Gloss
Level 5)f, MPI #163].

f. Topcoat: Light industrial coating, exterior, water based, gloss (Gloss
Level 6){, MPI #164].

2. Alkyd System:

Prime Coat: Primer, alkyd, anticorrosive for metal[, MPI #79].

Prime Coat: Shop primer specified in Section where substrate is specified.
Intermediate Coat: Exterior alkyd enamel matching topcoat.

Topcoat: Alkyd, exterior, flat (Gloss Level 1)[, MPI #8].

Topcoat: Alkyd, exterior, semi-gloss (Gloss Level 5)[, MPI #94].
Topcoat: Alkyd, exterior, gloss (Gloss Level 6)[, MPI #9].

mepo TR

g8 Quick-Drying Enamel System:

a. Prime Coat: Primer, alkyd, quick dry, for metal[, MPI #76].
b. Intermediate Coat: Alkyd, quick dry, matching topcoat.
ok Topcoat: Alkyd, quick dry, semi-gloss (Gloss Level 5)[, MPI #81].
d. Topcoat: Alkyd, quick dry, gloss (Gloss Level 7)[, MPI #96].
4. Aluminum Paint System:
a. Prime Coat: Primer, alkyd, anti-corrosive for metal[, MPI #79].
b. Prime Coat: Shop primer specified in Section where substrate is specified.

(e} Intermediate Coat: Aluminum paint[, MPI #1].
10

& Dig

e




LAKE HAVASU CATALYST PROJECT TECHNICAL SPECIFICATIONS
Dig Studio 100% SUBMITTAL

d. Topcoat: Aluminum paint[, MPI #1].
D.  Galvanized-Metal Substrates:
1. Latex System:

a. Prime Coat: Primer, galvanized, water based[, MPI #134].

b. Prime Coat: Primer, galvanized metal[, as recommended in writing by topcoat
manufacturer for exterior use on galvanized-metal substrates with topcoat
indicated].

Intermediate Coat: Latex, exterior, matching topcoat.

Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].

Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].

Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].

Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

@ e a0

2. Water-Based Light Industrial Coating System:

a. Prime Coat: Primer, galvanized, water based[, MPI #134].

b. Prime Coat: Primer, galvanized metal, as recommended in writing by topcoat
manufacturer for exterior use on galvanized-metal substrates with topcoat
indicated.

c. Intermediate Coat: Light industrial coating, exterior, water based, matching
topcoat.

d. Topcoat: Light industrial coating, exterior, water based (Gloss
Level 3)[, MPI #161].

e. Topcoat: Light industrial coating, exterior, water based, semi-gloss (Gloss
Level 5)[, MPI #163].

f. Topcoat:  Light industrial coating, exterior, water based, gloss (Gloss

Level 6)[, MPI #164].
3. Alkyd System:

a. Prime Coat: Primer, galvanized metal, as recommended in writing by topcoat
manufacturer for exterior use on galvanized-metal substrates with topcoat
indicated.

Intermediate Coat: Exterior alkyd enamel matching topcoat.

Topcoat: Alkyd, exterior, flat (Gloss Level 5)[, MPI #8].

Topcoat: Alkyd, exterior, semi-gloss (Gloss Level 5)[, MPI #94].

Topcoat: Alkyd, exterior, gloss (Gloss Level S5)[, MPI #9].

o a0 o

E. Aluminum Substrates:
1. Latex System:

Prime Coat: Primer, quick dry, for aluminum[, MPI #95].
Intermediate Coat: Latex, exterior, matching topcoat.

Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
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Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

Water-Based Light Industrial Coating System:

Prime Coat: Primer, quick dry, for aluminum[, MPI #95].

Intermediate Coat: Light industrial coating, exterior, water based, matching
topcoat.

Topcoat: Light industrial coating, exterior, water based (Gloss
Level 3)[, MPI #161].

Topcoat: Light industrial coating, exterior, water based, semi-gloss (Gloss
Level 5)[, MPI #163].

Topcoat: Light industrial coating, exterior, water based, gloss (Gloss
Level 6){, MPI #164].

Alkyd System:

cao o

Prime Coat: Primer, quick dry, for aluminum[, MPI #95].
Intermediate Coat: Exterior alkyd enamel matching topcoat.
Topcoat: Alkyd, exterior, flat (Gloss Level 5)[, MPI #8].
Topcoat: Alkyd, exterior, semi-gloss (Gloss Level 5)[, MPI #94].
Topcoat: Alkyd, exterior, gloss (Gloss Level 5)[, MPI #9].

F. Portland Cement Plaster Substrates:

1. Latex System:
a. Prime Coat: Latex, exterior, matching topcoat.
b. Intermediate Coat: Latex, exterior, matching topcoat.
c. Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
d. Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
€. Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
f. Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

2. Latex over Alkali-Resistant Primer System:
a. Prime Coat: Primer, alkali resistant, water based[, MPI #3].
b. Intermediate Coat: Latex, exterior, matching topcoat.
c. Topcoat: Latex, exterior flat (Gloss Level 1)[, MPI #10].
d. Topcoat: Latex, exterior, low sheen (Gloss Level 3-4)[, MPI #15].
e. Topcoat: Latex, exterior semi-gloss (Gloss Level 5)[, MPI #11].
f. Topcoat: Latex, exterior gloss (Gloss Level 6)[, MPI #119].

END OF SECTION 099113
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