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DIVISION IV – TECHNICAL SPECIFICATIONS 
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The remaining applicable specifications can be accessed at: 
https://www.lhcaz.gov/public-works/engineering 
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SECTION 00020 
 NOTICE INVITING BIDS 
 Lake Havasu City 
 
 
  
 
ITB NO.:   B24-PW-500385   
 
PROJECT NAME: FY2023-24 Hot Mix Asphalt Repairs at Various 

Locations 
 
PRE-BID MEETING:  None 
 
BID DUE DATE:  July 12, 2023 
 
BID DUE TIME:  3:00 p.m., ARIZONA TIME 
   
PROJECT DESCRIPTION: This project will consist of repair of asphalt roadways per Lake 
Havasu City Specifications using City supplied Hot Mix Asphalt. The contractor will be 
responsible for scheduling this project with the City Representative in a time frame not to 
exceed 90 calendar days. Work will include the supply of all labor; supervision; traffic control; 
other related materials; mobilization; demobilization; tools and equipment; insurance and 
Workers' Compensation, 2 ½” milling and disposal of existing asphalt concrete with an overlay 
of 3” hot mix asphalt concrete in numerous locations, Smoketree Ave. from the entrance of 
rotary park to Highway 95, Acoma Blvd. from Highway 95 to Industrial/Havasupai intersection 
and Lake Havasu Ave. from Acoma Blvd. to Industrial Blvd.).  The removal, lowering, 
adjustment and re-installation of 57 (fifty-seven) water valve concrete collars and 45 (forty-
five) Manhole concrete collars.  Remove and replace and disposal of existing 2” asphalt 
pavement in numerous locations, (Kiowa Bay, Kiowa Ct, Kiowa Cir, Kiowa Pl, Querio Dr. from 
Mesquite Ave. to McCulloch Blvd, Palmer Dr. and Pima Square).  Saw cutting, grading, 
compaction of base material, replacement of the asphalt pavement as specified in this ITB. 
 
Any asphalt work that is deemed unacceptable by the City Representative shall be removed 
and replaced at the contractors’ expense. It is anticipated that this work will begin in August 
2023. 
 
QUESTIONS:  All questions that arise relating to this solicitation shall be directed in writing to 
purchasing@lhcaz.gov .  To be considered, written inquiries shall be received at the above-
referenced email address by June 28, 2023, 3:00 p.m. Arizona Time.  Inquiries received 
will then be answered in an Addendum. 
 
Sealed bids for the project specified will be received by the City Clerk's Office, 2330 N. 
McCulloch Boulevard, Lake Havasu City, Arizona, 86403 until the time and date stated.  
Bids received by the correct time and date will be opened and read aloud 
immediately thereafter in Room 109 of Lake Havasu City Hall. 
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Sealed bids for the project specified will be received by the City Clerk's Office, 2330 N. 
McCulloch Boulevard, Lake Havasu City, Arizona, 86403 until the time and date stated.  
Bids received by the correct time and date will be opened and read aloud 
immediately thereafter in Room 109 of Lake Havasu City Hall.  Public openings may 
be attended virtually by accessing the following video conferencing system: 

To join the meeting on a computer or mobile phone: 
https://bluejeans.com/2330864044?src=calendarLink 
Meeting ID: 233 086 4044 
Phone Dial-in 
+1.408.740.7256 (US (San Jose)) 
+1.888.240.2560 (US Toll Free) 

 
Bids must be clearly addressed to the City Clerk's Office, 2330 McCulloch Blvd. N, 
Lake Havasu City, Arizona, 86403, and received no later than the exact time and date 
indicated above. Late bids will not be considered under any circumstances. 
 
Bids must be submitted in a sealed envelope with the ITB Number and the bidder's name and 
address clearly indicated on the envelope.  All bids must be completed in ink or typewritten on 
a form to be obtained from the specifications and a complete Invitation for Bid returned along 
with the offer no later than the time and date cited above.   
 
Bid documents and specifications are available on Lake Havasu City’s website at 
www.lhcaz.gov or on DemandStar at www.demandstar.com. For documents obtained outside 
of DemandStar please contact purchasing@lhcaz.gov to be added to the planholders’ list.  
 
For technical information, purchasing@lhcaz.gov . 
 
BONDS: 
Bid Bond:     10% 
Labor and Material Bond:  100% 
Faithful Performance Bond: 100%
 
Project Completion Date:  90 calendar days after Notice to Proceed.  
 
 
Lake Havasu City reserves the right to accept or reject any or all bids or any part thereof and 
waive informalities deemed in the best interest of the City. 
 
Pursuant to the Americans with Disabilities Act (ADA), Lake Havasu City endeavors to ensure the 
accessibility of all of its programs, facilities and services to all persons with disabilities.  If you 
need an accommodation for this meeting, please contact the City Clerk's office at (928) 453-4142 
at least 24 hours prior to the meeting so that an accommodation may be arranged. 
 
Publication Dates: TODAY’S NEWS HEARLD – June 13, 2023 and June 20, 2023 
   ARIZONA BUSINESS GAZETTE – June 15, 2023 and June 22, 2023 
 
 ** END OF SECTION ** 
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INTENT TO BID NOTIFICATION 
 
ITB NO.:    B24-PW500385 
 
ITB TITLE:  FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
 
CLOSING DATE & TIME: July 12,  2023, at 3:00 p.m. Arizona Time 
 

LETTER OF INTENT TO BID SUBMITTAL 
 
This is notification that it is our present intent to submit a bid in response to the above 
referenced ITB.  Please add our company to your planholders list. 
 
The individual to whom all information regarding this ITB should be transmitted is: 
 
Company Name:            

Contact Name:            

Street Address:            

City, State, & Zip:            

Phone Number: Fax Number:          

E-Mail Address:           

           

 Submit this Letter of Intent by the deadline for requests for clarification and 
protests which must be physically received by Wednesday, June 28, 2023 at 3:00 
p.m., Arizona Time.   

Clarification/Protest/Question/Letter of Intent to Bid  
ITB No.: B24-PW500385 

FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
Lake Havasu City 

Administrative Services Department, Procurement Division 
Email to: purchasing@lhcaz.gov
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SECTION 00100 

INFORMATION FOR BIDDERS 
 
1. RECEIPT AND OPENING OF BIDS 
 
The City of Lake Havasu City, Arizona, (hereinafter called the "Owner") invites Bids on the form 
attached hereto. All blanks must be appropriately filled in.  The Bidder shall also complete and 
submit a form listing proposed subcontractors as enclosed herein. Any subcontractors proposed 
to be used on the project but not listed on this form shall not be considered when evaluating 
the Contractor’s qualifications and ability to perform the work.  Bids FY 2023-24 Hot Mix 
Asphalt Repairs at Various Locations, ITB No. B24-PW-500385  will be received by the 
City Clerk's office, 2330 N. McCulloch Boulevard, Lake Havasu City, Arizona 86403 
no later than 3:00 P.M., Arizona Time, July 12,  2023, where said Bids will be publicly 
opened and  virtually read aloud immediately thereafter in the Room 109 of Lake Havasu City 
Hall. 
 
The Owner may consider informal any Bid not prepared and submitted in accordance with the 
provisions hereof and may waive any informalities or reject any and all Bids.  Any Bid may be 
withdrawn prior to the above scheduled time for the opening of Bids or authorized 
postponement thereof.  Any Bid received after the time and date specified shall not be 
considered.  No Bidder may withdraw a Bid within ninety (90) days after the actual date of the 
opening thereof. 
 
2. PREPARATION OF BID 
 
Each Bid must be submitted on the prescribed Form.  Each Document must be submitted with 
an original signature of the Bidder, as well as all witnesses indicated therein. All blank spaces 
for Bid prices must be filled in, in ink or typewritten, in both words and figures. 
 
Each Bid must be submitted in a sealed envelope bearing on the outside the name of the 
Bidder, the Bidder's address, and the name and number of the project for which the Bid is 
submitted.  If forwarded by mail, the sealed envelope containing the Bid must be enclosed in 
another envelope addressed as specified in the Bid form. 
 
3. FACSIMILE BIDS OR MODIFICATIONS  
 
No facsimile ("FAX") Bids or bid modifications will be accepted. Any modifications to the Bid 
shall be made by an authorized representative of the bidding company in person. 
 
4. QUALIFICATIONS OF BIDDER 
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The Owner may make such investigations as he deems necessary to determine the 
qualifications of and the ability of the Bidder to perform the Work, and the Bidder shall furnish 
the Owner such information and data for this purpose as the Owner may request. 
The Owner may request that the Bidder provide a list of key people for the project with their 
related work experience. 
 
The Owner reserves the right to reject any Bid if the evidence submitted by or investigation of 
such Bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out the 
obligations of the Contract and to complete the work contemplated therein in a timely manner.  
Conditional Bids will not be accepted. 
 
All Bidders and listed subcontractors must be valid Arizona Licensed Contractors at the time of 
Bidding, approved by the Arizona State Registrar of Contractors to do the type and amount of 
work specified in these documents.  In accordance with the Arizona State Registrar of 
Contractors, the Bidder must possess a minimum of a Class A Arizona Contractor’s License to 
perform the type and amount of work specified in these documents.  Failure of any bidder to 
possess all contractors’ licenses as listed in the bid packet, at the time of bidding, 
shall result in the bid being considered non-responsive and not in substantial 
compliance, and any such bid shall not be considered.  Refer to Section 00420, page 3, 
item 13. 
 
5. ARITHMETIC DISCREPANCIES IN THE BID 
 
A. For the purpose of the evaluation of Bids, the following will be utilized in resolving 
arithmetic discrepancies found on the face of the Bid Schedule as submitted by Bidders: 
 
Obviously misplaced decimal points will be corrected; 
 
In case of discrepancy between unit price and extended price, the unit price will govern; 
 
Apparent errors in extension of unit prices will be corrected; 
 
Apparent errors in addition of lump sums and extended prices will be corrected; and 
 
In case of discrepancy between words and figures in unit prices, the amount shown in words 
shall govern. 
 
B. For the purpose of Bid evaluation, the Owner will evaluate the bids on the basis of the 
unit prices, extensions, and totals arrived at by resolution of arithmetic discrepancies as 
provided above.  
 
6. INCOMPLETE BIDS 
 
Failure to submit a Bid on all items in the Schedule will result in an incomplete Bid and the Bid 
may be rejected.  UNIT OR LUMP SUM PRICES MUST BE SHOWN FOR EACH BID ITEM 
WITHIN THE SCHEDULE. 
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NOTE: FAILURE TO INDICATE UNIT OR LUMP SUM PRICES IN THE 
APPROPRIATE COLUMN, WITH THE EXTENSION OF THE PRICES IN THE FAR RIGHT 
COLUMN, WILL CAUSE THE BID TO BE “NON-RESPONSIVE”. 
 
All forms indicated in the Bid Proposal, Section 00300, must be completely filled out, 
executed, and submitted with the Bid.  Failure to do so will render the bid “non-
responsive” and the bid will not be accepted. 
 
7. BID SECURITY 
 
Each Bid must be accompanied by certified check, cashier's check, or a Bid Bond prepared on 
the form attached hereto or on a similar form acceptable to the Owner, duly executed by the 
Bidder as principal and having as surety thereon a surety company approved by the Owner, in 
the amount of ten percent (10%) of the Bid.  Bid Bonds shall be valid for at least ninety (90) 
days after the date of the receipt of Bids.  Such cash, check or Bid Bond will be returned to all 
except the three (3) lowest Bidders within fifteen (15) business days after the opening of Bids.  
The remaining checks, or Bid Bonds will be returned promptly after the Owner and the accepted 
Bidder have executed the Contract, or if no award has been made within ninety (90) days after 
the date of the opening of Bids, upon demand of the Bidder at any time thereafter, so long as 
he has not been notified of the acceptance of his Bid. 
 
8. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 
 
The successful Bidder, upon his failure or refusal to execute and deliver the Contract, Bonds, 
and certificates required within ten (10) calendar days from the date of the Notice of Award, 
shall forfeit to the Owner, as liquidated damages for such failure or refusal, the difference 
between his bid and the amount of the contract actually entered into with another party should 
he not enter into a contract at the bid price and provide the required payment and performance 
bonds and certificates of insurance. Liquidated damages for failure to enter into the contract 
shall not exceed the amount of the Bid Bond. 
 
9. SECURITY FOR FAITHFUL PERFORMANCE AND PAYMENT 
 
Simultaneously with his delivery of the executed Contract, the Bidder shall furnish on the 
forms provided herein, in 100% of the amount of this Contract, 1) a surety bond as security 
for faithful performance of this Contract, and 2) a surety bond as security for the payment of all 
persons performing labor on the project under this Contract and persons furnishing materials in 
connection with this Contract, and 3) a listing of all subcontractors who will be performing or 
providing more than one-half percent (0.50%) of the contract work, as specified in the General 
Conditions included herein.  The surety on such bond or bonds shall be a duly authorized surety 
company satisfactory to the Owner, listed on the Treasury Department's most current list 
(Circular 570 as amended), and authorized to transact business in the State of Arizona. 
 
 
10. POWER OF ATTORNEY 
 
Attorneys-in-fact who sign Bid Bonds or Contract bonds must file with each bond a certified and 
effectively dated copy of their power-of-attorney. 
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11. LAWS AND REGULATIONS 
 
The Bidder's attention is directed to the fact that all applicable Federal Laws, State Laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the project shall apply to the Contract throughout, and they will be deemed to 
be included in the Contract the same as though herein written out in full. 
 
12. METHOD OF AWARD 
 
A. The City will award the Contract on the basis of the Bid or Bids most advantageous to 
the City.  In determining whether a Bid is most advantageous, in addition to price, the City may 
consider the following: 
 
The ability, capacity, and skill of the Bidder to perform the Contract or provide the service 
indicated; 
 
Whether the Bidder can perform the Contract or provide the service promptly, and within the 
time specified  without delay or interference; 
 
The character, integrity, reputation, judgment, experience, and efficiency of the Bidder; 
 
The quality of performance on previous contracts; 
 
The previous compliance with laws and ordinances by the Bidder; 
 
The financial responsibility of the Bidder to perform under the Contract or provide the service; 
 
The limitations of any license the Bidder may be required to possess; 
 
The quality, availability, and adaptability of the product or service; 
 
The ability of the Bidder to provide future maintenance and/or service; 
 
The number and scope of any conditions attached to the Bid; and; 
 
The life cycle, maintenance, and performance of the equipment or product being offered. 
 
 
OBLIGATION OF THE BIDDER 
 
At the time of the opening of Bids, each Bidder will be presumed to have inspected the site and 
to have read and to be thoroughly familiar with the Plans and Contract documents (including all 
Addenda, if applicable).  The failure or omission of the Bidder to examine any form, instrument 
or document, or site changes due to natural causes, shall in no way relieve any Bidder from any 
obligation in respect to his Bid.  Site changes due to natural causes prior to Bid opening shall 
not be cause for Bid alteration or withdrawal. 
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14. TIME OF COMPLETION AND LIQUIDATED DAMAGES 
 
The Bidder must agree to commence work on or before a date to be specified in a written 
"Notice to Proceed" from the Owner, and to complete the work within 90 calendar days of the 
date of the Notice to Proceed. 
 
The Bidder further agrees to pay as liquidated damages, the sum indicated in the following 
Schedule of Liquidated Damages for each consecutive calendar day thereafter, plus any 
additional costs incurred by the Engineer as provided in Section 17 of the General Conditions, 
that the Contract remains incomplete.  For the purposes of determining the Liquidated Damages 
for the project, the Original Contract Amount shall be that which is included in the Contract 
between the Owner and the Contractor for the project. 
 

SCHEDULE OF LIQUIDATED DAMAGES 

Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day or Fixed Rate 

0 25,000 210 

25,000 50,000 250 

50,000 100,000 280 

100,000 500,000 430 

500,000 1,000,000 570 

1,000,000 2,000,000 710 

From More Than To and Including Calendar Day or Fixed Rate 

2,000,000 5,000,000 1,070 

5,000,000 10,000,000 1,420 

10,000,000 ---0--- 1,780 
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15. CONDITIONS OF WORK 
 
Each Bidder must inform himself fully of the conditions relating to the construction of the 
project and the employment of labor thereon. Failure to do so will not relieve a successful 
Bidder of his obligation to furnish all material and labor necessary to carry out the provisions of 
his Contract.  Insofar as possible, the Contractor, in carrying out his work, must employ such 
methods or means as will not cause any interruption of or interference with the work of any 
other Contractor. 
 
16. ADDENDA AND INTERPRETATIONS 
 
All questions that arise relating to this solicitation shall be directed in writing to: 
purchasing@lhcaz.gov 
Administrative Services Department, Procurement Division 
Lake Havasu City 
2330 McCulloch Blvd. North 
Lake Havasu City, AZ 86403 
 
To be considered, written inquiries shall be received by the above-referenced contact by  July 
12,  2023, 3:00 p.m. Arizona Time. Inquiries received will then be answered in an 
Addendum. Any and all such interpretations and any supplemental instructions will be in the 
form of written Addenda to the Specifications which, if issued, will be available to all prospective 
Bidders, not later than five (5) calendar days prior to the date fixed for the opening of Bids.  
Failure of any Bidder to incorporate any such Addendum or interpretation shall not relieve such 
Bidder from any obligation under his/her Bid as submitted.  All Addenda so issued shall become 
part of the Contract documents.  
 
No informal contact initiated by offerors on this solicitation will be allowed with members of City 
staff from the date of distribution of this solicitation until after the closing date and time for the 
submissions of quotations. All questions or issues related to this solicitation shall be submitted 
in writing. 
 
 
17. CONFLICT OF INTEREST 
 
Pursuant to A.R.S. Section 38-511, this Contract is subject to cancellation by Buyer if any 
person significantly involved initiating, negotiating, securing, drafting or creating the Contract 
on behalf of Lake Havasu City is, at any time while the Contract is in effect, an employee of any 
other party to the Contract in any capacity or a consultant to any other party of the Contract 
with respect to the subject matter of the Contract. 
 
18. NO COLLUSION 
 
The bidder will be required to complete, notarize and submit as part of this bid package the "No 
Collusion Affidavit" form, as attached herein. Failure of the bidder to submit a properly executed 
affidavit may be grounds for rejection of the bid. 
 
19. EMPLOYMENT ELIGIBILITY VERIFICATION 
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The bidder will be required to complete, notarize and submit as part of this bid package the 
"Employer Verification of Employment Eligibility" form, as attached herein. Failure of the bidder 
to submit a properly executed verification of eligibility form may be grounds for rejection of the 
bid. 
  
20. EXAMINATION OF THE PLANS AND SPECIFICATIONS 
 
Each Bid shall be made in accordance with the Plans and Specifications which may be examined 
at the following locations: 
 
Lake Havasu City, 2330 N. McCulloch Boulevard, Lake Havasu City, AZ  86403, 928.855.2116 
 
Dodge Data & Analytics, 3315 Central Avenue, Hot Springs, AR, 71913, 871.375.2946, FAX: 
501.625.3544, www.construction.com,  dodge.bidding@construction.com  
  
Colorado River Building Industry Association, 2182 McCulloch Blvd, Suite 3, Lake Havasu City AZ 
86403, 928.453.7755, FAX: 928.453.3175, www.crbia.org, frontdesk@criba.org   
 
Northern AZ Home Builders, 1500 E. Cedar Avenue, Suite 86, Flagstaff AZ 86004, 
928.779.3071, FAX: 928.779.4211, www.nazba.org, info@nazba.org  
 
Performance Graphics Blueprinting, 4140 Lynn Drive, Suite 107, Fort Mohave, AZ, 86426, 
928.763.6860, FAX: 928.763.6835, prints@pgblueprinting.net   
 
Construction Market Data, 30 Technology Parkway South, Suite 500, Norcross, GA 30092-2912, 
800.876.4045, FAX: 800.303.8629, www.cmdgroup.com, projects@cmdgroup.com   
 
ISqFt, 3301 N 24th Street, Phoenix, AZ, 85016, 800.364.2059, FAX: 800.792.7508, 
www.isqft.com, arizonaplanroom@isqft.com  
 
Integrated Digital Technologies, LLC, 4633 E Broadway Blvd., Tucson, AZ 85711,  
 PO Box 13086, Tucson AZ,85732, 520.319.0988, FAX: 520.319.1430, 
www.contractorsplanroom.com, content@idtplans.com   
 
Yuma/Southwest Contractors Association, 350 W. 16th Street, Suite 207, Yuma, AZ  85364, 
Phone: 928-539-9035, FAX: 928-539-9036, www.yswca.com, plans@yswca.com  
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Arizona Builders Exchange, 1700 N. McClintock Drive, Tempe, AZ, 85281,  
  (480) 227-2620, www.azbex.com, rkettenhofen@azbex.com  
 
Construction Reports.com, 4110 N Scottsdale Road, Suite 335, Scottsdale, AZ, 85251, 
480.994.0020, FAX: 480.994.0030, www.constructionreports.com, 
jess@constructionreports.com  
 
Construction Reporter, 1609 2nd Street NW, Albuquerque, NM, 87102, 505.243.9793, FAX: 
505.242.4758, www.constructionreporter.com, jane@constructionreporter.com  
 
PlanRoom Central at A&E Reprographics, 1030 Sandretto Drive, Suite F, Prescott, AZ, 86305, 
928.442.9116, www.a-erepro.com, planroom1@a-erepro.com 
 
Shirley’s Plan Service, 425 S. Plumer Ave., Tucson, AZ, 85719, 520.791.7436, FAX: 
520.882.9208, www.shirleysplanservice.com, bids@shirleysplanservice.com  
 
Construction Notebook Nevada, 3131 Meade Ave., Suite B, Las Vegas, NV, 89102-7885, 
702.876.8660, FAX: 702.876.5683, www.constructionnotebook.com 
 
The Blue Book Building & Construction Network, Jefferson Valley, NY 10535, 800.431.2584, 
www.thebluebook.com, info@thebluebook.com, tdizon@mail.thebluebook.com   
 
Integrated Marketing Systems (IMS), 945 Hornblend Street, Suite G, San Diego, CA  92109, 
888.467.3151, FAX: 858.490.8811, www.imsinfo.com , ims@imsinfo.com 
 
 

** END OF SECTION ** 
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SECTION 00300 
BID PROPOSAL 

  
Lake Havasu City, Arizona 
 
The undersigned, as bidder, declares that we have received and examined the documents 
entitled "FY 2023-24 Hot Mix Asphalt Repairs at Various Locations, ITB No. B24-
PW500385" and will contract with the Owner, on the form of Contract provided herewith, to 
do everything required for the fulfillment of the contract for the construction of the FY 2023-
24 Hot Mix Asphalt Repairs at Various Locations, ITB No. B24-PW500385 at the prices 
and on the terms and conditions herein contained. 
 
We agree that the Contract Documents include Volumes I and II of the Contract Documents as 
well as the referenced documents.  
 
We agree that the following shall form a part of this proposal and are included 
herein as our submittal: 
           Enclosed 
 
Section  Title          
00300  Bid Proposal        __  _ 
00310  Bid Schedule        _  __ 
00400  Arizona Statutory Bid Bond      __  _ 
00420  Bidder’s Statement of Qualifications    _    _ 
00430  Affidavit of Contractor Certifying 

That There Was No Collusion In 
Bidding For Contract       __  _ 

00450  Hazard Communication Program     __  _ 
00460  Employment Eligibility Verification     __  _ 
 
We acknowledge that addenda numbers _____ through _____ have been received 
and have been examined as part of the Contract Documents. 
 
We certify that our proposal is genuine, and not sham or collusive, nor made in the interest or 
behalf of any undisclosed person, organization, or corporation, and that we have not directly or 
indirectly induced or solicited any other bidder to put in a sham bid, or directly or indirectly 
inducted or solicited any other potential bidder to refrain from bidding, and that we have not in 
any manner sought by collusion to secure an advantage over any other bidder. 
 
The bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety 
(90) calendar days after the scheduled closing time for receiving Bids. 
 
Upon receipt of written notice of the acceptance of this bid, Bidder shall execute the formal 
Contract attached within 10 days and deliver a Performance Bond, Payment Bond, and 
Certificates of Insurance as required by Paragraph 25 of the General Conditions and the Special 
Provisions. 
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We hereby declare that we have visited the site and have carefully examined the Contract 
Documents relating to the work covered by the above bid or bids. 
 
Enclosed herewith is a certified or cashier's check or bid bond, payable to Lake Havasu City, 
Arizona, in the amount of ten percent (10%) of the total bid.  This check or bond is submitted 
as a guarantee that we will enter into a Contract, and furnish the required bonds in the event a 
contract is awarded us.  The bid security attached, without endorsement, is to become the 
property of Lake Havasu City, Arizona, in the event the Contract and Bonds are not executed 
within the time set forth, as liquidated damages for delay and additional work caused thereby. 
 
Cooperative Use of Contract 
This solicitation is being prepared by the City of Lake Havasu, Arizona (“City”) for the use of the 
City.  While this solicitation is for the use of the City, other eligible public agencies may have an 
interest in utilizing the resulting contract.  After an award, and with the approval of the bidder, 
this solicitation may be utilized by eligible public agencies.  Any such usage by other entities 
must be in accordance with the ordinance, charter and/or procurement rules and regulations of 
the respective political entity. 
 
Please indicate below your acceptance or rejection regarding such participation of other 
governmental entities.  Your response will not be considered a bid response requirement in 
awarding a contract.  If you do not wish to grant such access to other eligible public agencies, 
please so state in your bid response below.  In the absence of a statement to the contrary, the 
City will assume that you do wish to grant access to any contract that may result from this 
solicitation. 
 
Bidder hereby grants   , or does not grant  , cooperative purchase access to 
other eligible public agencies. 
 
We understand that Lake Havasu City, Arizona reserves the right to reject any and/or all bids, 
or to waive any informalities in any bid, deemed by them to be for the best interests of Lake 
Havasu City, Arizona. 
 
Dated in _______________ this _____ day of _______________,     . 
 
Respectfully Submitted By: 
By:                                                 
Title:                                                
Name of Firm:                                            
Address:                                           
Phone:     FAX:        
Email Address:               
                     
Seal - If bid by a Corporation: 
 
Arizona Contractor's License No.:     Type:                  
Federal Tax ID No.:          
 

** END OF SECTION**
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BID SCHEDULE 
LAKE HAVASU CITY 

         
PROJECT NAME: FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITB NUMBER: B24-PW500385 
      
 
City  Lake Havasu City Council 
La Lake Havasu City 
 2330 N. McCulloch Boulevard 
 Lake Havasu City, AZ  86403 
 
 
The City Council: 
 
 
Pursuant to request for bids to be opened the 21st day of June, 2023 at 3:00 P.M., Arizona 
Time, at Room 109 of Lake Havasu City Hall, for the above project, the Contractor proposes to 
complete work, including furnishing all labor and materials, per the Specifications and Plans at 
the Following prices. 
 
This Schedule of Items and Prices shall be completed in ink or typed by the Bidding Contractor.  
In case of discrepancy between the word and figure amount description, the word description 
shall control extensions. 
 
Prices must be entered for each item and the appropriate subtotal and total blank shall be filled 
out.  Bid prices shall include sales tax and all other applicable taxes and fees. 
 
Bidder agrees to perform all the necessary work to complete the FY 2023-24 Hot Mix 
Asphalt Repairs at Various Locations, ITB No. B24-PW500385.     
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BID SCHEDULE – FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITEM 
NO.  DESCRIPTION 

EST 
QTY 

UNIT OF 
MEASURE 

UNIT PRICE 
(Word)   

UNIT PRICE 
(Figure)   

ITEM TOTAL 
COSTS 

 
BASE BID               

1 
Mobilization/Demobilization  
and miscellaneous work 

1  L.S. 
 

$   $ 
 

 
                 

2  Remove & Replace 2” Asphalt Concrete 
Paving Hot Mix at Various Locations  32,500  S.Y. 

 
$   $ 

 
 

                 

3  2 ½” Asphalt Pavement Milling and 
overlay of 3” Hot Mix Asphalt Concrete.    38,000  S.Y. 

 
$   $ 

 
 

                 

4  Manhole Concrete Collar  45  EA. 
 

$   $ 
 

 
                 

5  Water Valve Concrete Collar  57  EA. 
 

$   $ 
 

 
                 

6  Traffic Control  1  L.S. 
 

$   $ 
 

 
                 

7  Force Account  1  L.S.  Fifty Thousand Dollars  $  50,000.00  $  50,000.00 
           

BID TOTAL + FORCE ACCOUNT 
 

$ 
 

$ 
 

 
Above line items and totals shall include all work shown on the plans and specified herein, including taxes, insurance and bonding. 
 
¹ The “Unit Price” column shall indicate unit or lump sum prices for each bid item and shall be indicated in written and numerical form. 
² The “Item Total Costs” column shall indicate the extension of the unit prices, which is obtained by multiplying the “Estimated Quantity” column by the “Unit Price” column. 
³ The “Bid Total” amount shall be the sum of all costs listed in the “Item Total Costs” column. 
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The unit prices for FY 2023-24 Hot Mix Asphalt Repairs at Various Locations, ITB No. 
B24-PW500385, shall include all labor, materials, water disposal, bailing, shoring, removal, 
disposal, overhead, profit, insurance, and all other related costs and work to cover the finished 
work of the several kinds called for. Changes in the Contract shall be processed in accordance 
with Paragraph 16 of the General Conditions. 
 
Bidder understands that the Owner reserves the right to reject any or all Bids, or portions 
thereof, and to waive any informalities in the bidding. 
 
The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety 
(90) calendar days after the scheduled closing time for receiving Bids. 
 
Upon receipt of written notice of the acceptance of this Bid, Bidder shall execute the formal 
Contract attached within 10 days and deliver a Performance Bond, Payment Bond, and 
Certificates of Insurance as required by Paragraph 25 of the General Conditions and the Special 
Provisions. 
 
The Bid security attached in the sum of $  is to become the property of the Owner in the 
event the Contract and Bond(s) are not executed and provided within the time above set forth, 
as liquidated damages for the delay and additional expense to the Owner caused thereby. 
 
Bidder hereby acknowledges receipt of the following Addenda: ___, ___, ___. 
 
 
RESPECTFULLY SUBMITTED BY: 
 
BY: _________________________________ 
 
TITLE: _________________________________ 
 
FIRM: _________________________________ 
 
ADDRESS: _________________________________ 
 
_________________________________ 
 
PHONE: ______________FAX________________ 
 
EMAIL: _________________________________ 
 
Seal - if Bid by a corporation 
 
 
AZ Contractor's License No:____________Type________________               
 
   
 ** END OF SECTION **
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SECTION 00400 
 ARIZONA STATUTORY BID BOND 
 
 
 PURSUANT TO TITLES 28, 34 AND 41, ARIZONA REVISED STATUTES 
(Penalty of this bond must not be less than 10% of the bid amount) 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That, _______________________________(hereinafter "Principal"), as Principal, and 
_________________________, (hereinafter "Surety"), a corporation organized and existing 
under the laws of the State of ________________, with its principal offices in the City of 
____________________, holding a certificate of authority to transact surety business in Arizona 
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, 
as Surety, are held and firmly bound unto Lake Havasu City, Arizona, (hereinafter "Obligee"), as 
Obligee, in the amount of Ten Percent (10%) of the amount of the bid of Principal, submitted 
by Principal to the Obligee for the work described below, for the payment of which sum, the 
Principal and Surety bind themselves, and their heirs, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 
 
WHEREAS, the Principal has submitted a bid for 
 

FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITB No. B24-PW500385 

 
NOW, THEREFORE, if the Obligee shall accept the proposal of the Principal and the Principal 
shall enter into a contract with the Obligee in accordance with the terms of the proposal and 
give the bonds and certificates of insurance as specified in the standard specifications with good 
and sufficient surety for the faithful performance of the contract and for the prompt payment of 
labor and materials furnished in the prosecution of the contract, or in the event of the failure of 
the Principal to enter into the contract and give the bonds and certificates of insurance, if the 
Principal pays to the Obligee the difference not to exceed the penalty of the bond between the 
amount specified in the proposal and such larger amount for which the Obligee may in good 
faith contract with another party to perform the work covered by the proposal then this 
obligation is void.  Otherwise it remains in full force and effect provided, however, that this 
bond is executed pursuant to the provisions of Section 34-201, Arizona Revised Statutes, and all 
liabilities on this bond shall be determined in accordance with the provisions of that section to 
the extent as if it were copied at length herein. 
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Witness our hands this ___day of_____________, _____. 
 
 
               
PRINCIPAL    SEAL  SURETY     SEAL 
 
 
By:                                By:                        
        Principal                    Attorney-in-Fact 
 
Its:                                          
        Principal’s Title           Agency of Record 
 
                                                              
                                        Agency Address 
 



 

Updated 2/19/16 
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SECTION 00420 

 BIDDER'S STATEMENT OF QUALIFICATIONS 
 
 
The Undersigned certifies the truth and correctness of all statements and of all answers to 
questions made hereinafter. 
 
SUBMITTED TO: Lake Havasu City, Arizona 
2330 N. McCulloch Boulevard  
Lake Havasu City, AZ 86403 
 
SUBMITTED BY:  NAME:                             [ ] Corporation 

[ ] Partnership 
ADDRESS:                             [ ] Individual 

[ ] Joint Venture 
PRINCIPAL OFFICE:                   [ ] Other            
 
(NOTE:  Attach separate sheets as required) 
 
1. How many years has your organization been in business as a Contractor?                                     
 
2. How many years has your organization been in business under its present business 
name?                                             
 
3. If a Corporation, answer the following: 
Date of Incorporation:                                             
State of Incorporation:                                            
President:                                             
Vice President(s):                                                
                                                
Secretary:                                                             
Treasurer:                                                             
 
4. If a Partnership, answer the following: 
Date of organization:                                              
Type of Partnership:                                               
(General/Limited/Assoc.) 
Name and Address of all partners. 
                                                                   
                                                                   
                                                                   
                                                                                                                    
5. If other than a Corporation or Partnership, describe Organization and name Principals: 
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What percent of the work do you normally perform with your own forces?                     
 List trades: 
 

                
                

                 
                

                 
                

     
Have you ever failed to complete any work awarded to you?  If so, indicate when, where and 
why: 
               
              
               
 
8. Has any Officer or Partner of your Organization ever been an Officer or Partner of 
another Organization that failed to complete a construction contract?             If so, state 
circumstances: 
                                                                  
                                                                  
 
9. List major construction projects your Organization has under contract on this date: 
 

 
Project Name 

 
Name, Email 

Address & 
Telephone Number 

of Owner 

 
Project 

Location 

 
Contract 
Amount 

 
Contract 

Date 

 
Percent 

Complete 

 
Scheduled 
Completion 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
10. List similar construction projects your Organization has completed in the past five years: 
 

 
Project Name 

 
Name, Email 

Address & 
Telephone 
Number of 

Owner 

 
Project 

Location 

 
Contract 
Amount 

 
 Date 

Awarded 

 
Date 

Completed 

 
Percent 

with Own 
Forces 
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11. List the construction experience of the principal individuals in your Organization: 
 

 
Individual's 

Name 

 
Construction 
Experience - 

Years 

 
Within Your Organization 

 
Present Position 

& Years 
Experience 

 
Dollar Volume 
Responsibility 

 
Previous 

Position & 
Years 

Experience 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
12. List states and categories in which your Organization is legally qualified to do business: 
                                                                   
                                                                   
                                                                   
 
13. List all Arizona Contractor licenses currently held by your Organization; the status of each 
license; and provide a photocopy of each license with your bid proposal. 
License Class / #             Status               
1. _________________  _______________________________ 
2. _________________  _______________________________ 
3. _________________  _______________________________ 
4. _________________  _______________________________ 
 
Please attach a list of additional Arizona Contractor licenses, if any. 
 
14. Bank References: 
                                                                   
                                                                   
                                                                   
 
15. Trade References: 
                                                                   
                                                                   
                                                                   
 
16. Name of Bonding and Insurance Companies and Name and Address of Agents:  
Maximum Bonding Capacity                                  
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17. The Undersigned agrees to furnish, upon request by the Owner, within seven days after 
the Bid Opening, a current Statement of Financial Conditions, including Contractor's latest 
regular dated financial statement or balance sheet which must contain the following items: 
 
Current Assets: (Cash, joint venture accounts, accounts receivable, notes receivable, accrued 
interest on notes, deposits, and materials and prepaid expenses), net fixed assets and other 
assets. 
 
Current Liabilities: (Accounts payable, notes payable, accrued interest on notes, provision for 
income taxes, advances received from owners, accrued salaries, accrued payroll taxes), other 
liabilities, and capital (capital stock, authorized and outstanding shares par values, earned 
surplus). 
 
Date of statement or balance sheet:                                
 
Name of firm preparing statement:                                  
 
By:                                                                
 (Agent and Capacity) 
 
18. List of Subcontractors.  In accordance with paragraph 1.0 of Instructions to Bidders, the 
following is a breakdown of all subcontractors anticipated to be used for completing this project 
and their approximate percentage of work to be performed. 
 
The Bidder certifies that all Subcontractors listed are eligible to perform Work on public works 
projects pursuant to ARS 34-241. 
 

Subcontractor 
 

 
 

Description of Work 
 

 
 

% of 
Total Project 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

     
 
 
 
 
 

 
 

 
Total % of all Subcontractor's work on 
project 
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Total % for Prime Contractor      _______________  
 
 
 
19. Dated at                this     day of               , _________  
 
Name of Organization:                                              
 
By:                                                 
 
Title:                                                        
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00430 
 AFFIDAVIT OF CONTRACTOR 
 CERTIFYING THAT THERE WAS 
 NO COLLUSION IN BIDDING 
 FOR CONTRACT 
STATE OF    ) 
           ) ss 
CITY OF            ) 
                                                               
 (NAME OF INDIVIDUAL) 
 
BEING DULY SWORN, DEPOSES AND SAYS: 
 
THAT HE IS___________________________________________________  
      (TITLE) 
OF     ___________________________________________________  
 (NAME OF BUSINESS) 
 
THAT PURSUANT TO SECTION 34-253 OF THE ARIZONA REVISED STATUTES, HE CERTIFIES 
AS FOLLOWS: 
 
THAT NEITHER HE NOR ANYONE ASSOCIATED WITH SAID 
                                                                   
 __________________________________________________ 
 (NAME OF BUSINESS) 
 
HAS DIRECTLY, OR INDIRECTLY, ENTERED INTO ANY CONTRACT, PARTICIPATED IN ANY 
COLLUSION OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE 
BIDDING IN CONNECTION WITH THIS PROJECT. 
 
__________________________________________________ 
 NAME 
 
__________________________________________________ 
 TITLE 
 
__________________________________________________              
 NAME OF BUSINESS 
 
SUBSCRIBED AND SWORN TO BEFORE ME THIS __ DAY OF ______________, _____  
 
MY COMMISSION EXPIRES: ____________________________ 
 
NOTARY PUBLIC:   ____________________________ 
 
 
 ** END OF SECTION ** 
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Lake Havasu City 
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HAZARD COMMUNICATION PROGRAM FOR      
(Name of Company) 
The purpose of this program is to ensure that potential hazards and hazard control 
measures for chemicals used by this company are understood by company employees. 
 
The written program is available for employee review at any time.  It is located 
_____________________________________________________.  A copy of the 
program will be provided to any employee or employee representative, upon request. 
 
CONTAINER LABELING: 
______________________ will verify that all containers received for use by this 
company will:        (name/title of individual) 
 
* be clearly labeled as to the contents, matching identification on MSDS; 
* note the appropriate hazard warnings; 
* List the name and address of the manufacturer. 
 
No containers will be released for use until the above data is verified. 
 
MATERIAL SAFETY DATA SHEETS: 
Copies of MSDS's for all hazardous chemicals to which employees may be exposed will 
be kept 
____________________________________________________________________. 
________________________ will be responsible for ensuring that: 
  (name/title of individual) 
 
* MSDS's for the new chemicals are available; 
* MSDS's will be available for review to all employees during each work shift; 
* Copies will be available on request. 
 
EMPLOYEE TRAINING AND INFORMATION: 
Each employee will be provided the following information and training before working in 
areas where hazardous chemicals exist.  In addition, if a new hazardous material is 
introduced into the workplace, affected employees will be given new information and 
training concerning that material. 
 
A. Minimum Information Provided: 
(1) All operations and locations in the work area where hazardous chemicals are 
present. 
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GENERAL INDUSTRY 
A. Minimum Information Provided: 
(1) The location and availability of the written hazard communication program, including 
list(s) of hazardous chemicals used and related material safety data sheets; 
(2) The method the company will use to inform employees of potential hazards of non-
routine tasks (jobs that are not routine for an individual because of infrequency, 
location or type.) 
 
B. Minimum Training Provided: 
(1) Methods and observations used to detect the presence or release of a hazardous 
chemical in the work area (such as company monitoring programs, continuous 
monitoring device, visual appearance, odor or to other characteristics of hazardous 
chemicals; 
 
(2) The physical and health hazards of chemicals in the assigned work area; 
 
(3) The measures to take to protect against such hazards, including specific company 
procedures concerning work practices, emergencies and care and use of protective
 equipment. 
 
(4) Details of the company hazard communication program, including explanation of the 
labeling system, the material safety data sheets, and how to obtain and use the 
appropriate hazard information. 
 
(OPTIONAL)  Upon completion of the training, each employee will sign a form 
acknowledging receipt of the written hazard communication program and related 
training. 
 
HAZARDOUS NON-ROUTINE TASKS: (If applicable.) 
If company employees are required to do hazardous non-routine tasks, such as welding 
in confined spaces, or cleaning of tanks, the employer must address how the employees 
doing the work will be informed about the specific hazards to which they will be 
exposed, what personal protective equipment will be provided and who will be 
responsible to oversee the operation or operations.  If the company does not have any  
hazardous non-routine tasks, line through this section and state "NO HAZARDOUS NON-
ROUTINE TASKS". 
 
CHEMICALS IN UNLABELED PIPES: (If applicable.)  
If the company has chemicals in unlabeled pipes, the company must inform the 
employees of the hazards associated with those chemicals.  If the company does not 
have any chemicals in unlabeled pipes, line through this section and state "NO 
CHEMICALS IN UNLABELED PIPES". 
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INFORMING CONTRACTORS: 
Providing contractors and their employees with the following information is the 
responsibility of ____________________________. 
       (Name/title of individual) 
 
(1) Hazardous chemicals to which they may be exposed while on the job site; 
(2) Measures the employees may take to lessen the possibility of exposure; 
(3) Steps the company has taken to lessen the risks; 
(4) Where the MSDS's are for chemicals to which they may be exposed; 
(5) Procedures to follow if they are exposed. 
 
CONTRACTORS INFORMING EMPLOYERS: 
Contractors entering this workplace with hazardous materials will supply this employer 
with MSDS's covering those particular products the contractor may expose this 
company's employees to while working at this site. 
  
LIST OF HAZARDOUS CHEMICALS IN THIS WORKPLACE 
___________________________________ 
___________________________________ 
___________________________________ 
___________________________________ 
 
CONTRACTOR: 
By:   ________________________________________ 
 
Name:  ________________________________________ 
 
Title:  ________________________________________ 
 
Address:  ______________________________________________________________ 
 
 END OF SECTION 
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INSTRUCTIONS FOR COMPLETION OF EMPLOYMENT ELIGIBILITY VERIFICATION FORM 
 
WHO MUST COMPLETE THIS FORM: 
In accordance with Lake Havasu City Code Chapter 3.30, Employment of Unauthorized Aliens, all contractors 
and subcontractors furnishing labor, time, or effort for construction or maintenance of any 
structure, building, transportation facility, or improvements of real property must complete this form. 
 
Contractors or subcontractors, as described above, must certify that they have complied, in good faith, 
with the applicable requirements of the Federal Immigration Control and Reform Act with respect to the 
hiring of covered employees. This certification must be executed by an authorized representative. 
 
WHEN THIS FORM MUST BE COMPLETED: 
This form must be completed by all contractors and subcontractors and submitted to the City department 
awarding the contract, license agreement, or lease no later than notification of successful direct selection, 
bid, request for proposals, request for qualification, or any similar competitive or noncompetitive 
procurement or bidding process. 
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LIST OF ACCEPTABLE DOCUMENTS: 
 

LIST A  
 
 
 
OR 

LIST B  
 
 
 
AND 

LIST C 
Documents that 
Establish Both 

Documents that 
Establish 

Documents that 
Establish 

U.S. Passport 
(unexpired or 
expired) 

Driver’s license or ID Card 
issued by a state or outlying 
possession of the United 
States provided it contains a 
photograph or information 
such as name date of birth

U.S. social security card 
issued by the Social 
Security Administration 

Certificate of U.S. 
Citizenship 

ID card issued by a federal, 
state or local government 
agencies or entities, 
provided it contains a 
photograph or information 

Certification of Birth Abroad 
issued by the Department of 
State 

Certificate of 
Naturalization 

School ID card with 
photograph 

Original or certified copy of 
a birth certificate issued by 
a state, county, municipal 
authority or outlying 

Unexpired foreign 
passport with I-551 
stamp or attached 
federal Form I-94 

Voter’s registration card Native American tribal 
document 

Permanent Resident 
Card or Alien 

U.S. Military card or draft 
record 

U.S. Citizen ID Card 

Unexpired 
Temporary 

Military dependent’s ID card ID Card for the use of 
Resident Citizen in the 

Unexpired 
Employment 

U.S. Coast Guard Merchant 
Mariner Card 

Unexpired employment 
authorization document 
issued by DHS Unexpired Reentry Native American tribal 

Unexpired Refugee 
Travel Document 

Driver’s license 
issued by a 

Unexpired 
Employment 
Authorization 
Document issued by 
DHS that contains a

  For persons under age 18 
who are unable to present 
a document 
listed above: School record 
or report card; Clinic,
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LAKE HAVASU CITY 
EMPLOYER VERIFICATION OF EMPLOYMENT ELIGIBILITY & FORM 

 
The undersigned attests under penalty of perjury, that they have reviewed the documents presented to 
them by their employees, and that the documents provided to the undersigned by their employees, as 
more particularly identified in the attached exhibit entitled “list of acceptable documents” appear to be 
genuine and appear to relate to the employee name, and to the best of the undersigned’s knowledge, the 
employee is eligible to work in the United States based upon the undersigned’s review of the documents 
presented. 
 
Signature of Authorized Representative 
of Covered Employer/Contractor/ 
Subcontractor 
 
 

Print Name Title 

Business or Organization Name Business Phone Number Date 
(month/date/year) 

Address  (Street Name and Number) 

City, State, Zip Code 
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  SECTION 00500 
 CONTRACT 
 
  
THIS CONTRACT is entered into by and between LAKE HAVASU CITY, ARIZONA, a municipal 
corporation ("OWNER"), and ___________a(n) ARIZONA corporation, Federal I.D. # 
("CONTRACTOR"). 
 
WHEREAS, OWNER has developed plans for and desires to commence the FY 2023-24 Hot Mix 
Asphalt Repairs at Various Locations ITB No. B24-PW500385 (“PROJECT”); and 
 
WHEREAS, CONTRACTOR represents that it possesses the experience, competence, equipment 
and financing to properly complete the PROJECT, and has formally proposed to do so, and to 
furnish all necessary labor, materials, and equipment and services therefore in accordance with 
said plans, and subject to the terms and conditions hereof. 
 
NOW, THEREFORE, in consideration of these promises and the mutual covenants herein, it is 
hereby agreed as follows: 
 

1. CONTRACTOR shall commence and complete the construction of the PROJECT; 
 

2. CONTRACTOR shall furnish all of the material, supplies, tools, equipment, labor 
and other services necessary for the construction and completion of the PROJECT. 
 

3. CONTRACTOR shall commence the PROJECT in accordance with the CONTRACT 
DOCUMENTS within TEN (10) calendar days after the date of the Notice to Proceed.   Final 
completion of the PROJECT shall occur within 90 calendar days of the date of the Notice to 
Proceed. The period for completion may be extended through the authorized and approved 
change order process. 

 
4. Liquidated Damages:  OWNER and CONTRACTOR recognize that time is of the 

essence of this CONTRACT and that OWNER will suffer financial loss if the PROJECT is not 
completed within the time specified in paragraph 3 above, plus any extensions thereof allowed 
in accordance with the General Conditions.  They also recognize the delays, expense and 
difficulties involved in proving in a legal or arbitration proceeding the actual losses or damages 
(including special, indirect, consequential, incidental and any other losses or damages) suffered 
by OWNER if a complete acceptable PROJECT is not delivered on time.   
 
Accordingly, and instead of requiring proof of such losses or damages, OWNER and 
CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR 
shall pay the OWNER $XXX for each calendar day that expires after the time specified in 
paragraph 3 for delivery of acceptable Bid Items, plus any costs incurred by the Engineer as 
provided in Section 17 of the General Conditions. 
 

5. CONTRACTOR agrees to complete the PROJECT in accordance with all of the 
terms and conditions of the CONTRACT DOCUMENTS for the sum of $XXX,XXX as shown in 
the Bid Schedule. 
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6. CONTRACTOR shall submit a completed Section 00450 entitled Hazard 

Communication Program with the executed copy of this CONTRACT. 
 

7. The term "CONTRACT DOCUMENTS" means and includes the following: 
00020 Notice Inviting Bids 
00100  Information for Bidders 
00300 Bid Proposal 
00310  Bid Price Schedule 
00400  Bid Bond 
00420  Bidder's Statement of Qualifications 
00430 Bidder's Affidavit of No Collusion   
00450  Hazard Communication Program 
00460 Employment Eligibility Verification 
00500 CONTRACT 
00500A Indemnification and Insurance Requirements 
00500B Contractor Claim Handling Procedure 
00510 Arizona Statutory Performance Bond  
00520  Arizona Statutory Payment Bond 
00670  Notice of Award 
00680  Notice to Proceed 
00685  Certificate of Substantial Completion 
00690 Certificate of Final Completion 
00700  General Conditions 
00800  Special Provisions 

Technical Specifications and Details 
Construction Contract Drawings 
Change Orders 
Lien Releases (Conditional and Final) 
Addenda 
 

8. OWNER shall pay CONTRACTOR in the manner and at such times as set forth in 
the General Conditions and in such amounts as required by the CONTRACT DOCUMENTS. 
 

9. In the event CONTRACTOR fails to perform any portion of the PROJECT or satisfy 
any term or condition of the CONTRACT DOCUMENTS, OWNER may at its sole discretion file 
notice and/or claim of such failure with CONTRACTOR'S surety. 

 
10. Israel. If applicable, Contractor certifies that it is not currently engaged in, and 

agrees for the duration of this Contract that it will not engage in, a boycott of goods and 
services from Israel, as defined in A.R.S. § 35-393. 

 
11. Conflict of Interest.  The Contract may be cancelled in accordance with Arizona 

Revised Statutes Section 38-511. 
 
12. Forced Labor of Ethnic Uyghurs Certification.  If applicable, Contractor certifies 

that it does not currently, and agrees for the duration of the Contract that it will not, use: (1) 
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the forced labor of ethnic Uyghurs in the People’s Republic of China; (2) any goods or services 
produced by the forced labor of ethnic Uyghurs in the People’s Republic of China; or (3) any 
contractors, subcontractors, or suppliers that use the forced labor or any goods or services 
produced by the forced labor of ethnic Uyghurs in the People’s Republic of China.  If Contractor 
becomes aware it is not in compliance with this certification, it shall notify the City within five 
business days after becoming aware.  This Contract will terminate upon failure to remedy the 
noncompliance within 180 days of the notification. (A.R.S. § 35-394) 

 
13. Export Administration Act. The CONTRACTOR warrants compliance with the Export 

Administration Act. 
 
14. Recyclable Products. The CONTRACTOR shall use recyclable products and 

products which contain recycled content to the maximum extent economically feasible in the 
performance of the work set forth in the CONTRACT. 

 
15. Asbestos License. The CONTRACTOR shall possess an asbestos abatement license 

if required under A.R.S. Title 32 or 49. 
 
16. Assignment. No right or interest in this CONTRACT shall be assigned by 

CONTRACTOR without prior, written permission of the OWNER signed by the City Manager; and 
no delegation of any duty of CONTRACTOR shall be made without prior written permission of 
the OWNER signed by the City Manager. Any attempted assignment or delegation by 
CONTRACTOR in violation of this provision shall be a breach of this CONTRACT by 
CONTRACTOR. 

 
[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their 
duly authorized officials, this CONTRACT in two (2) copies, each of which shall be deemed an 
original.  The last date of signature shall be the effective date of this CONTRACT. 
 
 
OWNER: 
Lake Havasu City, Arizona 
 
By:                                      Date: ______________ 
                                               
Name:      
Title:      
 
APPROVED AS TO FORM: 
Lake Havasu City Attorney's Office 
 
By:        Date:      
 
 
 
CONTRACTOR: 
 
By:                                      Date: ______________ 
                                               
Name/Title:     
 
Address:     

                                   
 
ATTEST: 
 
BY:      
 
Name/Title:      
 ** END OF SECTION ** 
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LAKE HAVASU CITY CONSTRUCTION CONTRACT 
INDEMNIFICATION AND INSURANCE REQUIREMENTS 

(long form) 
I. INDEMNIFICATION 
 
Contractor shall indemnify and hold harmless City, its officers, agents, servants, 
volunteers and employees from and against any and all liabilities, damages, 
losses, and costs, including reasonable attorney’s fees, but only to the extent 
caused by the negligence, recklessness, or intentional wrongful conduct of 
Contractor or other persons employed or used by the Contractor in the 
performance of this Contract. It is agreed that Contractor will be responsible for 
primary loss investigation, defense, and judgment costs where this 
indemnification is applicable. 
 
II. INSURANCE REQUIREMENTS 
 
A. CONTRACTOR and its subcontractors shall procure and maintain until all 
of their obligations have been discharged, including any warranty periods under 
this CONTRACT, are satisfied, insurance against claims for injury to persons or 
damage to property which may arise from or in connection with the performance 
of the work hereunder by the CONTRACTOR, its agents, representatives, 
employees or subcontractors.   
 
B. The insurance requirements herein are minimum requirements for this 
CONTRACT and in no way limit the indemnity covenants contained in this 
CONTRACT.  City in no way warrants that the minimum limits contained herein 
are sufficient to protect the CONTRACTOR from liabilities that might arise out of 
the performance of the work under this CONTRACT by the CONTRACTOR, its 
agents, representatives, employees or subcontractors, and CONTRACTOR is free 
to purchase additional insurance.   
 
C. MINIMUM SCOPE AND LIMITS OF INSURANCE:  CONTRACTOR shall 
provide coverage with limits of liability not less than those stated below. 
 
 1. Commercial General Liability – Occurrence Form 

Policy shall include bodily injury, property damage, personal 
injury and broad form contractual liability coverage. 
a. General Aggregate     $4,000,000 
b. Each Occurrence  $1,000,000 
c. Products – Completed Operations Aggregate $1,000,000 
d. Personal and Advertising Injury  $1,000,000 
e. Blanket Contractual Liability – Written and Oral $1,000,000 
f. Fire Legal Liability $     50,000 
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1. Alternative Commercial General Liability – Occurrence 
Form 

Policy shall include bodily injury, property damage, personal 
injury and broad form contractual liability coverage. 
g. General Aggregate     $2,000,000 
h.  Each Occurrence $1,000,000 
i. Products – Completed Operations Aggregate $1,000,000 
j. Personal and Advertising Injury  $1,000,000 
k. Blanket Contractual Liability – Written and Oral $1,000,000 
l. Fire Legal Liability $     50,000 
m. Excess Liability $2,000,000 

 
i. The policy shall be endorsed to include the following 

additional insured language: “Lake Havasu City, its 
departments, agencies, boards, commissions, 
and its officers, officials, agents, volunteers and 
employees shall be named as additional insureds 
with respect to liability arising out of the 
activities performed by or on behalf of the 
CONTRACTOR". 

ii.  Policy shall contain a waiver of subrogation against 
Lake Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work 
performed by or on behalf of the CONTRACTOR. 

iii.  Completed operations coverage shall remain effective 
for at least two years following expiration of 
CONTRACT. 

2. Business Automobile Liability 
a. Bodily Injury and Property Damage for any owned, hired, 
and/or non-owned vehicles used in the performance of this 
CONTRACT. 

  Combined Single Limit (CSL)  $1,000,000 
i. The policy shall be endorsed to include the following 

additional insured language: “Lake Havasu City, its 
departments, agencies, boards, commissions, and its 
officers, officials, agents, volunteers and employees 
shall be named as additional insureds with respect to 
liability arising out of the activities performed by or on 
behalf of the CONTRACTOR, involving automobiles 
owned, leased, hired or borrowed by the 
CONTRACTOR." 
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ii. Policy shall contain a waiver of subrogation 
against Lake Havasu City, its departments, 
agencies, boards, commissions, and its officers, 
officials, agents, volunteers and employees for 
losses arising from work performed by or on 
behalf of the CONTRACTOR. 

 
3. Workers’ Compensation and Employers' Liability 

a. Workers' Compensation Statutory 
b. Employers' Liability Each Accident $   500,000 
   Disease – Each Employee $   500,000 
 Disease – Policy Limit $1,000,000 
 

i. Policy shall contain a waiver of subrogation against Lake 
Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work 
performed by or on behalf of the CONTRACTOR. 

ii. This requirement shall not apply if exempt under A.R.S. 
Section 23-901. 

 
4. Professional Liability (Errors and Omissions Liability)* 
 *If Applicable 

a. Each Claim  $1,000,000 
b. Annual Aggregate $4,000,000 

i. In the event that the professional liability insurance 
required by this CONTRACT is written on a claims-made 
basis, CONTRACTOR warrants that any retroactive date 
under the policy shall precede the effective date of this 
CONTRACT; and that either continuous coverage will be 
maintained or an extended discovery period will be 
exercised for a period of two (2) years beginning at the 
time work under this CONTRACT is completed. 

ii. The policy shall cover professional misconduct or lack of 
ordinary skill for those positions defined in the Scope of 
Work of this CONTRACT. 

 
5. Builders’ Risk (Property) Insurance (Vertical Construction Only) 

 
a. CONTRACTOR shall purchase and maintain, on a replacement cost 
basis Builders’ Risk insurance in the amount of the initial CONTRACT 
amount as well as subsequent modifications thereto, including 
modifications through Change Order, for the entire work at the site.  
Such Builders’ Risk insurance shall be maintained until final payment has 
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been made or until no person or entity other than CITY has an insurable 
interest in the property required to be covered, whichever is earlier.  
This insurance shall include interests of CITY, CONTRACTOR and any 
tier of CONTRACTOR’s subcontractors in the work during the life of the 
CONTRACT and course of construction, and shall continue until the work 
is completed and accepted by CITY.  For new construction projects, 
CONTRACTOR agrees to assume full responsibility for loss or damage to 
the work being performed and to the buildings or structures under 
construction.  For renovation construction projects, CONTRACTOR 
agrees to assume responsibility for loss or damage to the work being 
performed at least up to the full CONTRACT amount, unless otherwise 
required by the Contract documents or amendments thereto. 

 
b. Builders’ Risk insurance shall be on an all-risk policy form and shall 
also cover false work and temporary buildings or structures and shall 
insure against risk of direct physical loss or damage from external 
causes including debris removal, demolition occasioned by enforcement 
of any applicable legal requirements and shall cover reasonable 
compensation for architects’ and engineers’ services and expenses, and 
other “soft costs,” required as a result of such insured loss. 

 
c. Builders’ Risk insurance must provide coverage from the time any 
covered property falls within CONTRACTOR’s control and/or responsibility 
and continue without interruption during construction or renovation or 
installation, including any time during which covered property is being 
transported to the construction or installation site, and while on the 
construction or installation site awaiting installation.  The policy will 
provide coverage while the covered premises or any part thereof is 
occupied. Builders’ Risk insurance shall be primary and not contributory. 

 
d. If the CONTRACT requires testing of equipment or materials or other 
similar operations, at the option of CITY, CONTRACTOR will be 
responsible for providing property insurance for these exposures under a 
Boiler Machinery insurance policy. 

  
6. Contractor’s Personal Property 

 
CONTRACTOR and each of its subcontractors and suppliers shall be solely 
responsible for any loss or damage to its or their personal property and 
that of their employees and workers, including, without limitation, 
property or materials created or provided pursuant to this CONTRACT, 
any subcontract or otherwise, its or their tools, equipment, clothing, 
fencing, forms, mobile construction equipment, scaffolding, automobiles, 
trucks, trailers or semi-trailers including any machinery or apparatus 
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attached thereto, temporary structures and uninstalled materials, 
whether owned, used, leased, hired or rented by CONTRACTOR or any 
subcontractor, consultant or supplier or employee or worker (collectively, 
“Personal Property”).  CONTRACTOR and its subcontractors, consultants 
and suppliers, at its or their option and own expense, may purchase and 
maintain insurance for such Personal Property and any deductible or self-
insured retention in relation thereto shall be its or their sole 
responsibility.  Any such insurance shall be CONTRACTOR’s and the 
subcontractors’, suppliers’ volunteers and employees’ and workers’ sole 
source of recovery in the event of loss or damage to its or their Personal 
Property.  Any such insurance purchased and maintained by 
CONTRACTOR and any subcontractor, consultant or supplier shall include 
a waiver of subrogation as to Owner.  CONTRACTOR waives all rights of 
recovery, whether under subrogation or otherwise, against all such 
parties for loss or damage covered by CONTRACTOR’s property 
insurance.  CONTRACTOR shall require the same waivers from all 
subcontractors and suppliers and from the insurers issuing property 
insurance policies relating to the Work or the Project purchased and 
maintained by all subcontractors and suppliers.  The waivers of 
subrogation referred to in this subparagraph shall be effective as to any 
individual or entity even if such individual or entity (a) would otherwise 
have a duty of indemnification, contractual or otherwise, (b) did not pay 
the insurance premium, directly or indirectly, and (c) whether or not such 
individual or entity has an insurable interest in the property which is the 
subject of the loss or damage. 

 
7. Theft, Damage, or Destruction of Work 

 
In the event of theft, damage or destruction of the Work, CONTRACTOR 
will re-supply or rebuild its Work without additional compensation and will 
look to its own resources or insurance coverages to pay for such re-
supply or rebuilding.  CONTRACTOR will promptly perform, re-supply or 
rebuild, regardless of the pendency of any claim by CONTRACTOR 
against any other party, including Owner, that such party is liable for 
damages, theft or destruction of CONTRACTOR’s Work.  This 
subparagraph shall apply except to the extent that the cost of re-supply 
or rebuilding is paid by Owner’s builder’s risk insurance; in such event, 
Owner waives (to the fullest extent permitted by the builder’s risk policy) 
all rights of subrogation against CONTRACTOR and each of its 
subcontractors to the extent of such payment by Owner’s builder’s risk 
insurer. 

 
D. ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be 

endorsed to include, the following provisions: 
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1. Lake Havasu City, its departments, agencies, boards, commissions and 
its officers, officials, agents, volunteers and employees wherever 
additional insured status is required. Such additional insured shall be 
covered to the full limits of liability purchased by the CONTRACTOR, 
even if those limits of liability are in excess of those required by this 
CONTRACT. 

2. The Contractor's insurance coverage shall be primary insurance with 
respect to all other available sources. 

3. Coverage provided by the Contractor shall not be limited to the liability 
assumed under the indemnification provisions of this CONTRACT. 

 
E. NOTICE OF CANCELLATION:  Each insurance policy required by the 

insurance provisions of this CONTRACT shall not be suspended, voided, 
cancelled, reduced in coverage or in limits without ten (10) business days 
written notice to City. Such notice shall be mailed directly to Lake Havasu 
City, Community Investment Department, Procurement Division, 2330 
McCulloch Blvd. North, Lake Havasu City, AZ, 86403 and shall be sent by 
certified mail, return receipt requested.  

 
F. ACCEPTABILITY OF INSURERS:  Insurance is to be placed with duly 

licensed or approved non-admitted insurers in the state of Arizona with an 
“A.M. Best” rating of not less than A- VII.  CITY in no way warrants that the 
above-required minimum insurer rating is sufficient to protect the 
CONTRACTOR from potential insurer insolvency.  

 
G. VERIFICATION OF COVERAGE:   

1. CONTRACTOR shall furnish CITY with certificates of insurance as 
required by this CONTRACT.  The certificates for each insurance policy 
are to be signed by a person authorized by that insurer to bind coverage 
on its behalf and the Project/contract number and project description 
shall be noted on the certificate of insurance. 

2. All certificates and endorsements are to be received and approved by 
CITY at least ten (10) days before work commences.  Each insurance 
policy required by this CONTRACT must be in effect at or prior to 
commencement of work under this CONTRACT and remain in effect for 
the duration of the Project.  Failure to maintain the insurance policies as 
required by this CONTRACT, or to provide evidence of renewal, is a 
material breach of contract. 

 
 3. All renewal certificates required by this CONTRACT shall be sent directly 

to Lake Havasu City, Engineering Division, Procurement Division, 2330 
McCulloch Blvd. North, Lake Havasu City, AZ, 86403. The 
Project/contract number and project description shall be noted on the 
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certificate of insurance.  CITY reserves the right to require complete, 
certified copies of all insurance policies required by this CONTRACT at 
any time.   
 

H. SUBCONTRACTORS:  CONTRACTOR's certificate(s) shall include all 
subcontractors as insureds under its policies or CONTRACTOR shall furnish 
to CITY separate certificates and endorsements for each subcontractor.  All 
coverages for subcontractors shall be subject to the minimum requirements 
identified above. 

 
I. APPROVAL:  Any modification or variation from the insurance requirements 

in this CONTRACT must have prior approval from the CITY’s Human Capital  
Management Department, whose decision shall be final.  Such action will 
not require a formal CONTRACT amendment, but may be made by 
administrative action. 

 
J. EXCEPTIONS:  In the event the CONTRACTOR or sub-contractor(s) is/are a 

public entity, then the Insurance Requirements shall not apply.  Such public 
entity shall provide a Certificate of Self-Insurance.   
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SECTION 00500B 
CONTRACTOR Claim Handling Procedure 

 
 

1. Claimant is to submit in writing to the OWNER or their REPRESENTATIVE the details of 
the claim to include the where, when, and how of the claim, and an estimate of damage, 
if applicable. 

 
2. OWNER or their REPRESENTATIVE will forward the claim directly to the CONTRACTOR 

for handling. The CONTRACTOR is to respond to the claimant, in writing, within 30 
calendar days of receipt with copies to: 

 
Lake Havasu City Human Capital Management Department 
Lake Havasu City Engineering Division 
OWNER’S REPRESENTATIVE, if applicable 
 

If the CONTRACTOR denies the claim, the reasons for such denial must be included in 
the response to the claimant. 
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 ARIZONA STATUTORY PERFORMANCE BOND 
 
 PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 
 

KNOW ALL MEN BY THESE PRESENTS THAT:   
(hereinafter "Principal"), as Principal, and   
(hereinafter "Surety"), a corporation organized and existing under the laws of the State of   
with its principal office in the City of     , holding a certificate of authority 
to transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, 
Chapter 2, Article 1, as Surety, are held and firmly bound unto Lake Havasu City, Arizona  
(hereinafter "Obligee") in  the  amount  of WRITTEN AMOUNT AND 00/100 (Dollars) 
($XXX,XXX.00), for the payment whereof, Principal and Surety bind themselves, and their 
heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these 
presents. 
 
 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, 
dated the        day of             , _____, to furnish all of the material, supplies, tools, 
equipment, labor and other services necessary for the construction and completion of 
 

FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITB B24-PW500385 

 
which contract is hereby referred to and made a part hereof as fully and to the same extent as 
if copied at length herein. 
 
 

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal 
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and 
agreements of the contract during the original term of the contract and any extension of the 
contract, with or without notice of the Surety, and during the life of any guarantee required 
under the contract, and also performs and fulfills all of the undertakings, covenants, terms, 
conditions and agreements of all duly authorized modifications of the contract that may 
hereafter be made, notice of which modifications to the Surety being hereby waived, the above 
obligation is void.  Otherwise it remains in full force and effect. 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, 
Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined 
in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to 
the same extent as if it were copied at length in this agreement. 
 

The prevailing party in a suit on this bond shall recover as part of the judgment 
reasonable attorney fees that may be fixed by a judge of the court. 
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Witness our hands this        day of     , ______. 

 
 
          
PRINCIPAL                                                      SEAL 
 
                                  BY:      
AGENCY OF RECORD 
 
          
AGENCY ADDRESS                    SURETY                     SEAL 
 
                                  BY:      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00520 
 ARIZONA STATUTORY PAYMENT BOND 
  

PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 

 
KNOW ALL MEN BY THESE PRESENTS THAT:    

(hereinafter "Principal"), as Principal, and                      
(hereinafter Surety), a corporation organized and existing under the laws of the State of              
with its principal office in the City of             ,  
holding a certificate of authority to transact surety business in Arizona issued by the Director of 
the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and 
firmly bound unto Lake Havasu City, Arizona (hereinafter "Obligee") in the amount of 
WRITTEN AMOUNT AND 00/100 (Dollars) ($XXX,XXX.00) for the payment whereof, 
Principal and Surety bind themselves, and their heirs, administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents. 
 

 
WHEREAS, the Principal has entered into a certain written contract with the Obligee, 

dated the                  of                 , ______, to furnish all of the material, supplies, tools, 
equipment, labor and other services necessary for the construction and completion of 

 
FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 

ITB B24-PW500385 
 

which contract is hereby referred to and made a part hereof as fully and to the same extent as 
if copied at length herein. 
 

 
NOW, THEREFOR, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal 

promptly pays all monies due to all persons supplying labor or materials to the Principal or the 
Principal's subcontractors in the prosecution of the work provided for in the contract, this 
obligation is void.  Otherwise it remains in full force and effect. 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, 
Chapter 2, Article 2, Arizona Revised Statues, and all liabilities on this bond shall be determined 
in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, 
Arizona Revised Statutes, to the same extent as if it were copied at length in this agreement. 
 

The prevailing party in a suit on this bond shall recover as part of the judgment 
reasonable attorney fees that may be fixed by a judge of the court. 

 
 
 
 
 
 
 



 

 
 00520-2 

Witness our hands this       day of                      , _____. 
 
           
PRINCIPAL                                      SEAL 
                                   BY:       
AGENCY OF RECORD 
           
AGENCY ADDRESS                     SURETY                    SEAL 

                                     BY:      
 

** END OF SECTION ** 
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SECTION 00670 
 NOTICE OF AWARD 
 
TO:        DATE:   
 
RE: FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
   

The OWNER has considered the BID submitted by you for the above described WORK in 
response to its Advertisement for BIDS dated  [complete/remove underline], and Information for 
Bidders. 

You are hereby notified that your BID has been accepted for items in the amount of   
$, to include: [LIST BID ITEMS AWARDED] 
You are required by the Information for Bidders to execute the Contract and furnish the required 

CONTRACTOR'S Performance Bond, Payment Bond, and Certificates of Liability, Vehicular, and 
Workmen's Compensation Insurance within ten (10) calendar days from the postmark date when this 
notice was sent by U.S. Mail. 

If you fail to execute said Contract and to furnish said BONDS within ten (10) days from the date 
of this Notice, said OWNER will be entitled to consider all your rights arising out of the OWNER'S 
acceptance of your BID as abandoned and as a forfeiture of your BID BOND.  The OWNER will be 
entitled to such other rights as may be granted by law. 
Cooperative Use of Contract 

This Contract is being prepared by the City of Lake Havasu, Arizona (“City”) for the use of the 
City.  While this Contract is for the use of the City, other eligible public agencies may have an interest in 
utilizing the resulting contract.  With the approval of the Contractor, this Contract may be utilized by 
eligible public agencies.  Any such usage by other entities must be in accordance with the ordinance, 
charter and/or procurement rules and regulations of the respective political entity. 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 

Dated this   day of  , 2023. 
 
Lake Havasu City, Arizona 
 
BY:       
 
NAME: Susan C. Fox                                   
 
TITLE:  Administrative Assistant II                                  
 
Acceptance of Notice 
(NOTE:  The contractor shall return a signed copy of this notice to the owner.) 
 
Receipt of this NOTICE OF AWARD is hereby acknowledged by: 

                                  
Contractor 

 
This the         day of                   , 2023. 
 
BY:                             TITLE:                                   
 ** END OF SECTION ** 
 
REV 10/27/2021
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SECTION 00680 
 NOTICE TO PROCEED 
 
 
TO:          Date:  
  
RE:  FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
 
 

You are hereby notified to commence WORK in accordance with the Contract dated 
________________within ten (10) calendar days of the date of this Notice To Proceed, and you 
are to complete the WORK within 90 CALENDAR DAYS with a completion date of 
(_________). The period for completion may be extended through the authorized and approved 
change order process. 
 
OWNER:  Lake Havasu City, Arizona          
 
By:                                           
 
Name:              
 
Title:                        
 
ACCEPTANCE OF NOTICE 
 
(NOTE: The Contractor shall return a signed copy of this Notice to the Owner) 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged 
 
this the     day of               ,     . 
 
By:                                         
 
Name:                                        
 
Title:                                        
 
 
 ** END OF SECTION ** 
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SECTION 00685 
 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
I hereby state that the degree of completion of:  
  

 FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITB B24-PW500385 

 
 
Provides the full-time use of the project, or defined portion of the project, for the 
purposes for which it was intended and is the commencement of the Guarantee Period.   
 
"Substantial Completion" shall not be considered as final acceptance. 
 
 

Lake Havasu City, Arizona    
 
Date:                   

 
By:                                             

 
Name:                                            

 
Title:                                            

 
 

ACCEPTANCE OF NOTICE 
 

(NOTE:  The Contractor shall return a signed copy of this Notice to  the Owner) 
 
Receipt of the above CERTIFICATE OF SUBSTANTIAL COMPLETION is hereby 
acknowledged this the            day of                , ______. 
 
 

By:                                             
 

Name:                                            
 

Title:      
 

E-original: [CONTRACTOR] 
E-copy:   Procurement (Purchasing@lhcaz.gov) 
  Lake Havasu City, City Clerk (CityClerk@lhcaz.gov) 
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SECTION 0090 
CERTIFICATE OF COMPLETION 

 
 
I hereby state that all goods and services required by: 
 
  

FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 
ITB B24-PW500385 

 
have been delivered in  conformance with the Contract, and all activities required by the 
Contractor under the Contract were completed as of                         . 
       (Date) 
 

Lake Havasu City, Arizona                
 

By:                                             
 

Name:                                           
 

Title:                                            
 
 
E-original:  [CONTRACTOR] 
E-copy:  Procurement (Purchasing@lhcaz.gov) 
    City Clerk (CityClerk@lhcaz.gov)  
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SECTION 00700 
 GENERAL CONDITIONS 
 
This section of the Contract Documents is pre-printed.  Any modifications to the following 
Articles, as may be required for this Project, are made in the Special Provisions. 
 
1.0 DEFINITIONS 
 
Wherever in the Contract Document the following terms are used, the intent and meaning shall 
be interpreted as follows: 
 
1.1 Addenda 
 
Written or graphic instruments issued prior to the opening of Bids which modify or interpret the 
Contract Documents, Drawings and Specifications, by additions, deletions, clarifications or 
corrections. 
 
1.2 As Approved 
 
The words "as approved," unless otherwise qualified, shall be understood to be followed by the 
words "by the Owner." 
 
1.3 As Shown, and as Indicated 
 
The words "as shown" and "as indicated" shall be understood to be followed by the words "on 
the Drawings" or "in the Specifications." 
 
1.4 Award 
 
The acceptance, by the Owner, of the successful Bidder’s proposal. 
 
1.5 Bid 
 
The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 
 
1.6 Bidder 
 
Any individual, firm partnership or corporation, or combination thereof submitting a proposal for 
the Work contemplated, acting directly or through a duly authorized representative. 
 
1.7 Bonds 
 
Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and its surety in accordance with the Contract Documents. 
1.8 Calendar Day 
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Every day shown on the calendar, measured from midnight to the next midnight. 
 
1.9 Change Order 
 
A written order to the Contractor, signed by the Owner, covering changes in the Plans, 
Specifications, or proposal quantities and establishing the basis of payment and contract time 
adjustment, if any, for the Work affected by such changes. 
 
If the Change Order increases the existing Contract Amount, the Builder’s Risk Insurance limit 
must be increased to the adjusted Contract Amount. 
 
1.10 Contract 
 
The "Contract" is the written Contract covering the performance of the Work and the furnishing 
of labor, materials, incidental services, tools, and equipment in the construction of the Work.  It 
includes Supplemental Contracts amending or extending the Work contemplated in the manner 
hereinafter described and which may be required to complete the Work in a substantial and 
acceptable manner to the Owner. The Contract may include Contract Change Orders. 
 
1.11 Contract Documents 
 
The "Contract Documents" consist of the Bidding Requirements, Contract Forms, Conditions of 
the Contract including General and/or Supplemental General Conditions, Special Provisions, the 
Technical Specifications, and the Drawings, including all Addenda and modifications thereafter 
incorporated into the Documents before execution and including all other requirements 
incorporated by specific reference thereto. 
 
1.12 Contract Price 
 
The total monies payable by Owner to the Contractor under the terms and conditions of the 
Contract Documents. 
 
1.13 Contract Time 
 
The number of calendar days stated in the Contract Documents for the completion of the Work. 
 
1.14 Contractor 
 
The individual, partnership, firm, or corporation primarily liable for the acceptable performance 
of the Work contracted for and the payment of all legal debts pertaining to the Work who acts 
directly or through lawful agents or employees to complete the Contract Work. 
 
1.15 Days 
 
Unless otherwise specifically stated, the term "days" will be understood to mean calendar days. 
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1.16 Drawings 
 
The term "Drawings," also described as "Plans," refers to the official drawings, profiles, cross 
sections, elevations, details, and other working drawings, and supplementary drawings, or 
reproductions thereof, which show the locations, character, dimensions, and details of the Work 
to be performed.  Drawings may either be bound in the same book as the balance of the 
Contract Documents or bound in separate sets, and are a part of the Contract Documents, 
regardless of the method of binding. 
 
1.17 Engineer 
 
The individual, partnership, firm, or corporation duly authorized by the Owner (sponsor) to be 
responsible for the Engineering of the contract Work and acting directly or through an 
authorized representative. 
 
1.18 Field Order 
 
A written order effecting a change in the Work not involving an adjustment in the Contract Price 
or an extension of the Contract Time, issued by the Engineer to the Contractor during 
construction. 
 
1.19 Final Acceptance 
 
Upon due notice from the Contractor of presumptive completion of the entire project, the 
Owner will make an inspection.  If all construction provided for and contemplated by the 
contract is found completed to the Owner’s satisfaction and all requirements of the contract 
have been met, that inspection shall constitute the final inspection and the Owner will make the 
final acceptance and issue the Certificate of Completion.   
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory or 
that all requirements of the contract have not been met, the Owner will give the Contractor the 
necessary instructions for correction or completion, and the Contractor shall immediately comply 
with and execute the instructions.  Upon correction of the work, completion of contract 
requirements, and notification to Owner, another inspection will be made which shall constitute 
the final inspection provided the work has been satisfactorily completed and all requirements of 
the contract met.  In such event, the Owner will make the final acceptance and issue the 
Certificate of Completion. 
 
1.20 Inspector 
 
An authorized representative of the Owner assigned to make all necessary inspections and/or 
tests of the Work performed or being performed, or of the materials furnished or being 
furnished by the Contractor. 
1.21 Methodology and Quality of Workmanship 
 



 

  
00700-4 

Revised 10.08.18 
       

The manner and sequence of construction which considered to be the acceptable standard in 
which to perform the Work. 
 
1.22 Notice 
 
The term "notice" or the requirement to notify, as used in the Contract Documents or applicable 
State or Federal statutes, shall signify a written communication delivered in person or by 
certified or registered mail to the individual, or to a member of the firm, or to an officer of the 
corporation for whom it is intended.  Certified or registered mail shall be addressed to the last 
business address known to him who gives the notice. 
 
1.23 Notice of Award 
 
The written notice of the acceptance of the Bid from the Owner to the successful Bidder. 
 
1.24 Notice to Proceed 
 
Written communication issued by the Owner to the Contractor authorizing him to proceed with 
the Work and establishing the date of commencement of the Work. 
 
1.25 Or Equal 
 
The phrase "or equal" shall be understood to indicate that the "equal" product is the same or 
better than the product names in function, performance, reliability, quality, and general 
configuration.  Determination of equality in reference to the project design requirements will be 
made by the Owner. 
 
1.26 Owner 
 
The term “Owner” shall be understood to be Lake Havasu City, Arizona. 
 
1.27 Payment Bond 
 
The approved form of security furnished by the Contractor and its surety as a guaranty that it 
will pay in full all bills and accounts for materials and labor used in the construction of Work. 
 
1.28 Performance Bond 
 
The approved form of security furnished by the Contractor and its surety as a guarantee that 
the Contractor will complete the Work in accordance with the terms of the Contract and 
guarantee the Work for a period of one (1) year after the date of Certificate of Substantial 
Completion. 
 
1.29 Plans 
 
Plans shall have the same meaning as "Drawings," see Section 1.16. 
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1.30 Project 
 
The undertaking to be performed as provided in the Contract Documents, see Section 1.11. 
 
1.31 Proposal 
 
The offer of the Bidder for the Work when made out and submitted on the prescribed proposal 
form, properly signed and guaranteed. 
 
1.32 Proposal Guarantee 
 
The cash, or cashier's check or certified check, or bidder's bond accompanying the Proposal 
submitted by the Bidder, as a guarantee that the Bidder will enter into a contract with the 
Owner for the construction or doing of the Work, if it is awarded to it, and will provide the 
contract bonds and insurance required. 
 
1.33 Shop Drawings 
 
All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared by 
the Contractor, a Subcontractor, manufacturer, supplier or distributor, which illustrate how 
specific portions of the Work shall be fabricated or installed. 
 
1.34 Specifications 
 
The directions, provisions and requirements pertaining to the method and manner of performing 
the Work or to the quantities and qualities of the materials to be furnished under the Contract, 
together with all other directions, provisions and requirements, plus such amendments, 
deletions from or additions which may be provided for by Supplemental Contract or Change 
Orders. 
 
1.35 Subcontractor 
 
A Subcontractor is a person or entity who has a direct or indirect contract with a Contractor to 
perform any of the Work at the site.  For convenience, the term Subcontractor is referred to 
throughout the Contract Documents as if singular in number and masculine in gender but 
includes the plural and feminine gender and includes a Sub-Subcontractor or an authorized 
representative thereof. The term Subcontractor does not include any separate Contractor or its 
Subcontractors. 
 
1.36 Substantial Completion 
 
"Substantial Completion" shall be that degree of completion of the project or a defined portion 
of the project, sufficient to provide the Owner, at its discretion, the full-time use of the project 
or defined portion of the project for the purposes for which it was intended.  "Substantial 
Completion" shall not be considered as final acceptance. 
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1.37 Supplemental General Conditions 
 
Modifications to General Conditions required by a Federal Agency for participation in the Project 
and approved by the agency for participation in the Project and approved by the agency in 
writing prior to inclusion in the Contract Documents and such requirements that may be 
imposed by applicable state laws.  The term also includes modifications or additions to the 
General Conditions required by the Owner or Engineer. 
 
1.38 Supplier 
 
Any person or organization who supplies materials or equipment for the Work, including that 
fabricated to a special design, but who does not perform labor at the site. 
 
1.39 Surety 
 
The corporation, partnership, or individual, other than the Contractor, executing Payment, or 
Performance Bonds which are furnished to the Owner by the Contractor. 
 
1.40 Work 
 
The word "Work" within these Contract Documents shall include all material, labor, tools, 
utilities, and all appliances, machinery, transportation, and appurtenances necessary to perform 
and complete the Contract, and such additional items not specifically indicated or described 
which can be reasonably inferred as belonging to the item described or indicated and as 
required by good practice to provide a complete and satisfactory system or structure.   
 
1.41 Working Day 
 
A working day shall be any day, other than a legal holiday, Saturday or Sunday, on which the 
normal working forces of the Contractor may proceed with regular work. 
 
2.0 NOTICE TO PROCEED 
 
2.1 After the Owner has issued the Notice Of Award, the Contractor shall provide the 
Performance Bond, the Payment Bond, the Certificate Of Insurance, the Work Schedule, the 
monthly cash flow, and a signed Contract within ten (10) calendar days.  The Owner's attorney 
will review each document and, if they are found to be acceptable, the Owner will sign and 
execute the Contract.  Within a period of sixty (60) calendar days after executing the Contract, 
the Owner will issue the Notice To Proceed.  Within ten (10) calendar days of the postmark date 
of the Notice To Proceed, the Work shall commence.  The Contractor shall not commence any 
Work until such time that the Notice To Proceed has been issued. 
 
3.0 ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 
3.1 The Engineer may furnish additional instructions to the Contractor by means of Drawings 
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or otherwise, during the progress of the Work as necessary to make clear or to define in greater 
detail the intent of the Specifications and Contract Drawings. 
 
The additional drawings and instruction thus supplied will become a part of the Contract 
Documents.  The Contractor shall carry out the Work in accordance with the additional detail 
drawings and instructions. 
 
4.0 SCHEDULES, REPORTS AND RECORDS 
 
4.1 The Contractor shall submit to the Owner payrolls, reports, estimates, records and other 
data where applicable as are required by the Contract Documents for the Work to be 
performed. 
 
4.2 The Contractor, after the Contract award and prior to the Pre-Construction Conference, 
shall prepare for submittal to the Engineer for review, a detailed progress schedule.  The 
progress schedule shall be brought up to date and submitted to the Engineer prior to each 
progress payment request, and at such other time intervals as the Engineer may request. 
 
A. Progress Schedule 
 
The schedule shall be a time-scaled critical path progress schedule showing in detail the 
proposed sequence of activity.  The critical path analysis shall consist of a graphic network 
diagram and shall clearly show start and completion dates and percentage of work completed. 
 
4.3 The Contractor shall also forward to the Engineer, prior to each progress payment 
request, an itemized report of the delivery status of major and critical items of purchased 
equipment and material, including Shop Drawings and the status of shop and field fabricated 
work.  These progress reports shall indicate the date of the purchase order, the current 
percentage of completion, estimated delivery, and cause of delay, if any. 
 
4.4 If the completion of any part of the Work or the delivery of materials is behind the 
approved schedule, the Contractor shall submit in writing a plan acceptable to the Engineer for 
bringing the Work up to schedule. 
 
4.5 The Owner shall have the right to withhold progress payments for the Work if the 
Contractor fails to update and submit the progress schedule and reports as specified, and such 
withholding shall not constitute grounds for additional claims by the Contractor against the 
Owner. 
 
4.6 The Contractor shall submit an estimated monthly cash flow, based upon the progress 
schedule with the bonds, schedules, and Certificate Of Insurance. 
 
5.0 DRAWINGS AND SPECIFICATONS 
 
5.1 The intent of the Drawings and Specifications is that the Contractor shall furnish all labor, 
materials, tools, equipment, utilities, and transportation necessary for the proper execution of 
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the Work in accordance with the Contract Documents and all incidental work necessary to 
complete the Project in an acceptable quality and manner, ready for use, occupancy or 
operation by the Owner. 
 
5.2 In case of conflict between the Drawings and Specifications, the Specifications shall 
govern.  Figure dimensions on Drawings shall govern over scale dimensions, and detailed 
Drawings shall govern over general Drawings. 
 
5.3 Any discrepancies found between the Drawings and Specifications and site conditions or 
any inconsistencies or ambiguities in the Drawings or Specifications shall be immediately 
reported verbally and within 24 hours of such a discovery, in writing to the Engineer, who shall 
promptly correct such inconsistencies or ambiguities in writing.  Work done by the Contractor 
after his discovery of such discrepancies, inconsistencies or ambiguities shall be done at the 
Contractor's risk, and the Contractor shall assume full responsibility therefor and shall bear all 
costs attributable thereto, if not acceptable to the Owner. 
 
6.0 SHOP DRAWINGS 
 
6.1 The Contractor shall provide seven (7) copies of the Shop Drawings as specified or as 
may be necessary for the prosecution of the Work as required by the Contract Documents.  All 
drawings and schedules shall be submitted sufficiently in advance to allow the Engineer not less 
than 20 regular working days for checking the submittal.  The Engineer's approval of any Shop 
Drawings shall not release the Contractor from responsibility for deviations from the Contract 
Documents. 
 
6.2 When submitted for the Engineer's review, Shop Drawings shall bear the Contractor's 
certification by means of a signed Stamp, that he has reviewed, checked and approved the 
Shop Drawings and that they are in conformance with the requirements of the Contract 
Documents.  Shop Drawings, which in the opinion of the Engineer are incomplete or unchecked 
by the Contractor, will be returned to the Contractor for resubmission in the proper form. 
 
If Shop Drawings or submittals are rejected by the Engineer, all costs incurred by the Engineer 
Or The Owner for reviewing the resubmittals shall be charged to the Contractor, and the Owner 
has the right to deduct such costs from any monies owed the Contractor by the Owner. 
 
6.3 When Shop Drawings have been reviewed by the Engineer, two sets of submittals will be 
returned to the Contractor appropriately stamped.  If major changes or corrections are 
necessary, the Shop Drawing may be rejected and one set will be returned to the Contractor 
with such changes or corrections indicated, and the Contractor shall correct and resubmit the 
Shop Drawings.  No changes shall be made by the Contractor to resubmitted Shop Drawings 
other than those changes indicated by the Engineer, unless such changes are clearly described 
in a letter accompanying the resubmitted Shop Drawings. 
 
6.4 The review of such Shop Drawings and catalog cuts by the Engineer shall not relieve the 
Contractor from responsibility for corrections of dimensions, fabrication details, and space 
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requirements, or for deviations from the Contract Drawings or Specifications, unless the 
Contractor has called attention to such deviations in writing by a letter accompanying the Shop 
Drawings and the Engineer approves the change or deviation in writing at the time of 
submission; nor shall review by the Engineer relieve the Contractor from the responsibility for 
errors in the Shop Drawings.  When the Contractor does call such deviations to the attention of 
the Engineer, the Contractor shall state in his letter whether or not such deviations involve any 
deduction or extra cost adjustment. 
 
6.5 Portions of the Work requiring a Shop Drawing or sample submission shall not begin until 
the Shop Drawing or submission has been approved by the Engineer.  A copy of each approved 
Shop Drawing and each approved sample shall be kept in good order by the Contractor at the 
site and shall be available to the Engineer. 
 
7.0 RECORD DRAWINGS 
 
7.1 During construction, the Contractor shall keep an accurate record of the following: 
 
A. Deviations between the Work as shown on the Plans and the Work as actually installed. 
 
B. The specific locations of piping, valves, electric conduits, duct work, equipment, and 

other such work which was not located on the Plans.  The Record Drawings shall show 
distances to these locations from known points on the Plans. 

 
C. Equipment schedules indicating manufacturer's names and model numbers.  When all 

revisions showing work as installed are made, the corrected set of plans shall be 
delivered to the Engineer before the final pay request is processed.  These plans shall be 
clearly marked "Record Drawings." 

 
7.2 Nothing contained in this section shall be construed as authorizing any deviation in the 

Work as shown on the Contract Drawings without a written Change Order or written 
authority to the Contractor from the Engineer. 

 
8.0 MATERIALS, SERVICES, AND FACILITIES 
 
8.1 It is understood that, except as otherwise specifically stated in the Contract Documents, 
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, 
power, transportation, supervision, temporary construction of any nature, and all other services 
and facilities of any nature whatsoever necessary to execute, complete, and deliver the Work 
within the specified time. 
 
8.2 The Contractor shall furnish the Owner a list of materials and the source of supply of 
each of the materials on the list.  The source of supply of each of the materials shall be 
approved by the Owner before the delivery of said materials is started.  Only materials 
conforming to these Specifications and approved by the Owner shall be used in the Work. All 
materials proposed for use may be inspected or tested at any time during their preparation and 
use.  After trial, if it is found that sources of supply which have been approved do not furnish a 
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uniform product, or if the product from any source proves unacceptable at any time, the 
Contractor shall furnish approved material from other approved sources.  No material which, 
after approval, has in any way become unfit for use shall be used in the Work. 
 
8.3 The Contractor warrants to the Owner and Engineer that the materials and equipment 
furnished under the Contract will be new and of a quality equal to that specified or approved 
and, that all Work will be of good quality, free from faults and defects and in conformance with 
the Contract Documents.  Mechanical and electrical equipment shall be the products of 
manufacturers of established good reputations and regularly engaged in the fabrication of such 
equipment.  Unless otherwise noted, any equipment offered shall be current models which have 
been in successful regular operation under comparable conditions for a period of at least two 
years.  This time requirement, however, does not apply to minor details nor to thoroughly 
demonstrated improvements in design or in material of construction.  Work shall be done and 
completed in a thorough and workmanlike manner and if required by Engineer, the Contractor 
shall furnish satisfactory evidence as to the kind and quality of materials and equipment used. 
 
8.4 All materials which the Engineer or its authorized Inspector has determined do not 
conform to the requirements of the Plans and Specifications will be rejected.  They shall be 
removed immediately from the vicinity of the Work by the Contractor at his own expense, 
unless otherwise permitted by the Engineer.  No rejected material, the defects of which have 
been subsequently corrected, shall be used in the Work, unless approval in writing has been 
given by the Engineer.  Upon failure of the Contractor to comply promptly with any order of the 
Engineer made under the provisions in this section, the Engineer shall have authority to cause 
the removal and replacement of rejected material and to deduct the cost thereof from any 
monies due or to become due the Contractor. 
 
8.5 If any part or portions of the Work done or material furnished under this Contract shall 
prove defective or non-conforming with the Drawings and Specifications, and if the imperfection 
in the same shall not be of sufficient magnitude or importance as to make the Work dangerous 
or unsuitable, or if the removal of such Work will create conditions which are dangerous or 
undesirable, the Engineer shall have the right and authority to retain such Work but shall make 
such deductions in the final payment therefor as may be just and reasonable.  Such adjustment 
shall be effected whether or not final payment has been made. 
 
8.6 Materials and equipment shall be so stored as to insure the preservation of their quality 
and fitness for the Work.  Stored materials and equipment to be incorporated in the Work shall 
be located so as to facilitate prompt inspection. 
 
8.7 Manufactured articles, materials and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer. 
 
8.8 Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other Contract by which an interest is retained by the seller. 
 
9.0 INSPECTION AND TESTING 
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9.1 All material and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required 
and defined in the Contract Documents. 
 
9.2 The Owner shall provide all inspection and testing services not required by the Contract 
Documents. 
 
9.3 The Contractor shall provide at its expense the testing and inspection services required 
by the Contract Documents. 
 
9.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved 
by someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness, the minimum of which shall be forty-eight (48) hours.  The Contractor will then 
furnish the Engineer the required certificates of inspection, testing or approval. 
 
9.5 Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor 
from its obligations to perform the Work in accordance with the requirements of the Contract 
Documents. 
 
9.6 The Engineer and its representatives will at all times have access to the Work.  In 
addition, authorized representatives and agents of any participating Federal or State agency 
shall be permitted to inspect all Work, materials, payrolls, records of personnel, invoices of 
materials, and other relevant data and records.  The Contractor will provide proper facilities for 
such access and observation of the Work and also for any inspection, or testing thereof. 
 
9.7 If any Work is covered contrary to the written instructions of the Engineer or prior to 
inspection, if must, if requested by the Engineer, be uncovered for his observation and replaced 
at the Contractor's expense. 
 
9.8 If the Engineer considers it necessary or advisable that Work that has already been 
approved be inspected or tested by the Engineer or others, the Contractor, at the Engineer's 
request, will uncover, expose or otherwise make available for observation, inspection or testing 
as the Engineer may require, that portion of the Work in question, furnishing all necessary 
labor, materials, tools, and equipment.  If it is found that such Work is defective, the Contractor 
will bear all the expenses of such uncovering, exposure, observation, inspection and testing and 
of satisfactory reconstruction.  If, however, such Work is not found to be defective, the 
Contractor will be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing and reconstruction and an appropriate Change Order shall be issued. 
10.0 SUBSTITUTIONS 
 
10.1 Whenever a material, article or piece of equipment is identified on the Drawings or 
Specifications by reference to brand name or catalogue number, it shall be understood that this 
is referenced for the purpose of defining the performance or other salient requirements and that 
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other products of equal capacities, quality and function shall be considered.  The Contractor 
may recommend the substitution of a material, article, or piece of equipment of equal 
substance and function for those referred to in the Contract Documents by reference to brand 
name or catalogue number, and if, in the opinion of the Engineer, such material, article, or 
piece of equipment is of equal substance and function to that specified, the Engineer may 
approve its substitution and use by the Contractor.  Any cost differential shall be deductible 
from the Contract Price and the Contract Documents shall be appropriately modified by Change 
Order.  The Contractor warrants that if substitutes are approved, no major changes in the 
function or general design of the Project will result.  Incidental changes or extra component 
parts required to accommodate the substitute will be made by the Contractor without a change 
in the Contract Price or Contract Time.  Any substitutions not properly approved and authorized 
by the Engineer may be considered defective and the Engineer may require the Contractor to 
remove the substituted material, article or piece of equipment and the Contractor shall bear any 
and all costs associated with the removal of the substituted item, including all engineering, 
inspection, testing or surveying costs incurred by the Owner or the Engineer. 
 
10.2 Determination of equality in reference to the project design requirements will be made 
by the Owner.  "Equal" products shall not be purchased or installed by the Contractor without 
the Owner's written approval.  Contractor shall have fourteen (14) days after issuance of Notice 
to Proceed for submission of data substantiating a request for substitution of an "or equal" item. 
 
11.0 PATENTS 
 
11.1 The Contractor shall pay all applicable royalties and license fees. The Contractor shall 
defend all suits or claims for infringement of any patent rights and indemnify and hold the 
Owner and Engineer harmless from loss on account thereof, except that the Owner shall be 
responsible for any such loss when a particular process, design, or the product of a particular 
manufacturer or manufacturers is specified, however if the Contractor has reason to believe 
that the design, process or product specified is an infringement of a patent, it shall be 
responsible for such loss unless it promptly gives such information to the Engineer. 
 
12.0 SURVEYS, PERMITS, REGULATIONS 
 
12.1 The Owner shall furnish all boundary surveys and establish all base lines for locating the 
principal component parts of the Work together with a suitable number of bench marks 
adjacent to the Work as shown in the Contract Documents.  The Contractor shall satisfy itself as 
to the accuracy of all measurements before constructing any permanent structure and shall not 
take advantage of any errors which may have been made in laying out the Work.  From the 
information provided by the Owner, unless otherwise specified in the Contract Documents, the 
Contractor shall develop and make all detail surveys needed for construction such as slope 
stakes, batter boards, stakes for pile locations and other working points, lines, elevations and 
cut sheets. 
 
12.2 Such stakes and markings as the Engineer may set for either its own or the Contractor’s 
guidance shall be scrupulously preserved by the Contractor.  In the event the Contractor, or its 
employees, destroy or otherwise remove or obliterate such stakes or markings, an amount 
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equal to the cost of replacing the same may be deducted from subsequent estimates due the 
Contractor at the discretion of the Owner. 
 
12.3 Permits and licenses of a temporary nature necessary for the prosecution of the Work 
shall be secured and paid for by the Contractor unless otherwise stated in the Supplemental 
General Conditions.  Permits, licenses and easements for permanent structures or permanent 
changes in existing facilities shall be secured and paid for by the Owner, unless otherwise 
specified.  The Contractor shall give all notices and comply with all laws, ordinances, rules and 
regulations bearing on the conduct of the Work as drawn and specified.  If the Contractor 
perceives that the Contract Documents are at variance therewith, he shall promptly notify the 
Engineer in writing, and any necessary changes shall be adjusted as provided in Section 16.  
Changes In The Work.  If the Contractor performs and works knowing it to be contrary to such 
laws, ordinances, rules and regulations, and without such notice to the Engineer, he shall 
assume full responsibility therefore and shall bear all costs attributable thereto. 
 
13.0 PROTECTION OF WORK, PROPERTY AND PERSONS 
 
13.1 The Contractor shall have sole responsibility for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work.  The Contractor shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to, all employees on the Work and other persons who may be affected 
thereby, all the Work and all materials or equipment to be incorporated therein, whether in 
storage on or off the site, and other property at the site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures, utilities and other items not designated 
for removal, relocation or replacement in the course of construction. 
 
13.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction.  The Contractor shall erect and maintain, as 
required by the conditions and progress of the Work, all necessary safeguards for safety and 
protection.  The Contractor shall notify Owners of adjacent utilities when prosecution of the 
Work may affect them.  The Contractor shall remedy all damage, injury or loss to any property 
caused, directly or indirectly, in whole or in part, by the Contractor, any Subcontractor or 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them be 
liable, except damage or loss attributable to the fault of the Contract Documents or to the acts 
or omissions of the Owner or the Engineer or anyone employed by either of them or anyone for 
whose acts either of them may be liable, and not attributable, directly or indirectly, in whole or 
in part, to the fault or negligence of the Contractor. 
 
13.3 In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer 
or Owner, shall act to prevent threatened damage, injury or loss.  He shall give the Engineer 
prompt Written Notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby, and a Change Order shall thereupon be negotiated and issued 
covering the changes and deviations involved, as provided in Section 16.0, Changes in the 
Work. 
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13.4 The Contractor shall designate a responsible member of its organization at the site 
whose duty shall be the prevention of accidents and the safety of all those at the site.  The 
person shall be the Contractor's superintendent unless otherwise designated by the Contractor 
in writing to the Owner and the Engineer.  The Engineer will not be responsible for safety 
precautions and programs in connection with the Work or for the Contractor's failure to properly 
perform its responsibilities with respect to initiating, maintaining and supervising all safety 
precautions and programs. 
 
14.0 PUBLIC SAFETY 
 
14.1 Whenever the Contractor's operations create a condition hazardous to traffic or to the 
public, it shall furnish at its own expense, and without cost to the Owner, such flagmen and 
guards as are necessary to give adequate warning to the public of any dangerous conditions to 
be encountered and he shall furnish, erect, and maintain such fences, barricades, lights, signs, 
and other devices as are necessary to prevent accidents and avoid damage or injury to the 
public. 
 
14.2 Should the Contractor appear to be neglectful or negligent in furnishing warning and 
protective measures as above provided, the Engineer may direct attention to the existence of a 
hazard and the necessary warning and protective measures shall be furnished and installed by 
the Contractor at its own expense without cost to the Owner. Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer shall 
not relieve the Contractor from responsibility for public safety or abrogate his obligation to 
furnish and pay for these devices. 
 
14.3 Should the Contractor fail to, be neglectful, or be negligent in furnishing or maintaining 
warning and protective facilities as required herein, the Owner may furnish or maintain such 
facilities and charge Contractor therefor by deducting the cost thereof from periodic progress 
payments due the Contractor as such costs are incurred by Owner. 
 
14.4 No material or equipment shall be stored where it will interfere with the free and safe 
passage of public traffic, and at the end of each day's Work and at other times when 
construction operations are suspended for any reason, the Contractor shall remove all 
equipment and other obstructions from that portion of the right-of-way open for use by public 
traffic. 
 
15.0 SUPERVISION BY CONTRACTOR 
 
15.1 The Contractor shall supervise and direct the Work, using its best skill and attention.  
The Contractor shall be solely responsible for the means, methods, techniques, sequences and 
procedures of construction.  The Contractor shall employ and maintain on the Work a qualified 
supervisor or superintendent who shall have been designated in writing by the Contractor as the 
Contractor's representative at the site, and who shall have been approved by the Engineer, 
which approval shall not be unreasonably withheld.  The supervisor shall have full authority to 
act on behalf of the Contractor and all communications given to and by the supervisor shall be 
as binding as if given to and by the Contractor.  The supervisor shall be present on the site at 
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all times.  The Contractor shall be responsible to the Owner for the acts and omissions of the 
employees, subcontractors, and the agents and employees, and other persons performing any 
other Work under the Contract with the Contractor. 
 
16.0 CHANGES IN THE WORK 
 
16.1 The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Contract.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an 
equitable adjustment shall be authorized by Change Order. 
 
16.2 The Engineer, also, may at any time, by issuing a Field Order, make changes in the 
details of the Work.  The Contractor shall proceed with the performance of any changes in the 
Work so ordered by the Engineer unless the Contractor believes that such Field Order entitles 
him to a change in Contract Price or Time, or both, in which event he shall give the Engineer 
Written Notice thereof within seven (7) days after the receipt of the ordered change.  
Thereafter the Contractor shall document the basis for the change in Contract Price or Time 
within fourteen (14) days.  The Contractor shall not execute such changes pending the receipt 
of an executed Change Order or further instruction from the Owner. 
 
16.3 If the Contractor wishes to make a claim for an increase in the Contract sum, it shall give 
the Engineer written notice thereof within fourteen (14) days after the occurrence of the event 
giving rise to such claim.  This notice shall be given by the Contractor before proceeding to 
execute the Work, except in an emergency endangering life or property, in which case 
Contractor shall proceed in accordance with the provisions of the Contract.  No such claim shall 
be valid unless so made.  If the Owner and Contractor cannot agree on the amount of 
adjustment in the Contract sum, it shall be determined by the Engineer.  Any change in the 
Contract sum resulting from such claim shall be authorized in a Change Order. 
 
16.4 The value of any Work covered by a Change Order shall be determined by one or more 
of the following methods in the order of precedence listed below: 
 

A. Unit prices previously approved. 
B. An agreed lump sum. 
C. Cost plus percentage. 

 
17.0 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
17.1 The date of beginning and the time for completion of the Work are essential conditions 
of the Contract Documents and the Work embraced shall be commenced on a date specified in 
the Notice To Proceed. 
 
17.2 The Contractor shall proceed with the Work at such rate of progress to insure full 
completion within the Contract Time.  It is expressly understood and agreed, by and between 
the Contractor and the Owner, that the Contract Time for the completion of the Work described 
herein is a reasonable time, taking into consideration the average climatic and economic 
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conditions and other factors prevailing in the locality of the Work. 
 
17.3 The Contractor shall only work an eight (8) hour day consisting of Monday through 
Friday, between 6:00 a.m. to 6:00 p.m., and do not include local municipal holidays.  If the 
Contractor desires to carry on Work more than eight (8) hours each day, or work at night or 
outside the regular hours, it shall give timely notice (72 hours) to the Engineer and receive the 
Owner's written approval to allow satisfactory arrangements to be made for inspecting the Work 
in progress.  Should the prosecution of the Work be discontinued for any reason, the Contractor 
shall notify the Engineer at least 24 hours in advance of resuming operations.  The Contractor 
shall be responsible for any extra compensation due or costs incurred as a result of Contractor's 
desire to carry out Work beyond an eight (8) hour day, or at night or outside regular hours, 
including but not limited to, any additional costs or compensation due the Engineer And Owner 
or its employees or agents as a result of having to be present at the site.  The costs or extra 
compensation necessitated by the Contractor's Work beyond an eight (8) hour day, or at night 
or outside regular business hours may be deducted or withheld from progress payment or any 
other payments due to Contractor. 
 
17.4 If for any reason a suspension of the work should occur; the Contractor, at its own 
expense, shall do all the Work necessary to provide a safe, smooth and unobstructed 
passageway through construction for use by public traffic or to provide for the proper and 
efficient operation of sewer, drainage and other facilities within the site of the Work, during the 
period of such suspension.  In the event that the Contractor fails to perform the Work specified 
in this Subsection, the Owner will perform such Work and the cost thereof will be deducted 
from periodic progress payments due the Contractor. 
 
17.5 During inclement weather and other conditions, the Contractor shall pursue only such 
portions of the Work as shall not be damaged thereby. No portions of the Work which 
satisfactory quality or efficiency will be affected by an unfavorable condition shall be 
constructed while these conditions remain, unless by special means or precautions, approved by 
the Engineer, the Contractor is able to overcome them. 
 
17.6 Delays in delivery of equipment or material purchased by the Contractor or its 
Subcontractor, including Engineer-selected equipment, shall not be considered as a just cause 
for delay as this is not beyond the control of the Contractor.  The Contractor shall be fully 
responsible for the timely ordering, scheduling, expediting, delivery, and installation of all 
equipment and materials. 
 
17.7 In case of failure on the part of the Contractor to complete the Work within the time 
affixed in the Contract, or such extension thereof as may be allowed by Engineer or Owner, the 
Contract shall by that fact be terminated by written notice.  The Owner shall not thereafter pay 
or allow the Contractor any further compensation for any Work done by it under said Contract, 
and the Contractor and its sureties shall be liable to the Owner for all loss or damage which it 
may suffer by reason of his failure to complete the Contract within such time.  Failure to 
prosecute the Work diligently shall be grounds for termination by the Owner pursuant to this 
paragraph. 
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In the event the Contract should be terminated, the Owner shall have the right to take over the 
Work and to proceed with the same until it is completed, either by performing said Work itself 
directly or by contracting it out to some other person or persons, and in such event the Owner 
may take possession of and utilize, in completing the Work, such materials, appliances and 
plant as may be on the site of the Work and necessary for its completion.  Nothing herein 
contained shall be deemed to limit the right of the Owner in the event of any breach of Contract 
by the Contractor; but all rights herein given to the Owner are and shall be deemed to be 
additional to any other rights or remedies which the Owner shall have under any provision of 
law.   
 
17.8 Should the Contractor fail to complete the Work, or any part thereof, in the time agreed 
upon in the Contract or within such extra time as may have been allowed for delays by 
extensions granted as provided in the Contract, the Contractor shall reimburse the Owner for 
the additional expense and damage for each calendar day that the Contract remains 
uncompleted after the Contract completion date.  It is agreed that the amount of such 
additional expense and damage incurred by reason of failure to complete the Work is the per 
diem rate, as stipulated in Section 15, Information For Bidders, plus any costs incurred by the 
Engineer including, but not limited to: the Engineer's costs for additional inspection, testing or 
surveying as a result of the Contractor's failure to complete the Work in the time agreed upon.  
The said amounts are agreed upon as liquidated damages for the loss to the Owner on account 
of expense due to the employment of Engineers, inspectors, and other employees after the 
expiration of the time of completion, and on account of the value of the operation of the Works 
dependent thereon.  It is expressly understood and agreed that this amount is not to be 
considered in the nature of a penalty, but as liquidated damages which have accrued against 
the Contractor.  The Owner shall have the right to deduct such damages from any amount due, 
or that may become due the Contractor, or the amount of such damages shall be due and 
collectible from the Contractor or its Surety. 
 
17.9 The Contractor shall not be charged with liquidated damages or any excess costs when 
the delay in completion of the Work is due to any of the reasons set forth below provided the 
Contractor has given Written Notice of the delay within three (3) days of the occurrence of the 
cause of the delay to the Owner or Engineer.  In the event notice is not given as provided, 
liquidated damages may be assessed. 
 
A. To unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor, including but not restricted to: acts of God, or of the public enemy, acts of the 
Owner, acts of another Contractor in the performance of a separate contract with the Owner, 
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal and 
unforeseeable weather. 
 
18.0 CORRECTION OF WORK 
 
18.1 The Contractor shall promptly correct all work rejected by the engineer as defective or as 
failing to conform to the contract documents, whether observed before or after substantial 
completion and whether or not fabricated, installed or completed.  Contractor shall bear all 
costs of correcting such rejected work, including compensation for the engineer's additional 
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services made necessary thereby.  Contractor shall also bear the costs of making good all work 
of the Owner or separate Contractor destroyed or damaged by such correction or removal. 
 
18.2 All removal and replacement work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected work within ten (10) days after receipt 
of Written Notice, the Owner may remove such work and store the materials at the expense of 
the Contractor, including compensation for the engineer's additional services made necessary 
thereby. 
 
19.0 SUBSURFACE CONDITIONS 
 
19.1 The Contractor shall promptly, and before such conditions are disturbed, except in the 
event of an emergency, notify the Owner by Written Notice of: 
 

A. Subsurface or latent physical conditions at the site differing materially from those 
indicated in the Contract Documents; or 

 
B. Unknown physical conditions at the site, of an unusual nature, differing materially 

from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in the Contract Documents. 

 
19.2 The Owner shall promptly investigate the conditions, and if it finds that such conditions 
do so materially differ and cause an increase or decrease in the cost of, or in the time required 
for, performance of the Work, an equitable adjustment shall be made and the Contract 
Documents shall be modified by a Change Order.  Any claim of the Contractor for adjustment 
hereunder shall not be allowed unless he has given the required Written Notice; provided that 
the Owner may, if he determines the facts so justify, consider and adjust any such claims 
asserted before the date of final payment. 
 
20.0 SUSPENSION OF WORK, TERMINATION AND DELAY 
 
20.1 The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to 
the Contractor and the Engineer which notice shall fix the date on which Work shall be 
resumed.  The Contractor shall resume that Work on the date so fixed.  The Contractor shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension. 
  
20.2 In addition to any other reasons for termination provided in the Contract, the Contractor 
shall be considered in default of the Contract and such default will be considered as cause for 
the Owner to terminate the Contract for any of the following reasons if the Contractor: 
 

A. Fails to begin the Work under the Contract within the time specified in the "Notice 
To Proceed," or 

 
B. Fails to perform the Work or fails to provide sufficient workers, equipment or 
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materials to assure completion of Work in accordance with the terms of the 
Contract, or 

 
C. Performs the Work unsuitably or neglects or refuses to remove materials or to 

perform such new Work as may be rejected as unacceptable and unsuitable, or 
 

D. Discontinues the prosecution of the Work, or 
 
E. Fails to resume Work which has been discontinued within a reasonable time after 

notice to do so, or 
 
F. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or 

insolvency, or 
 

G. Allows any final judgment to stand against him unsatisfied for a period of 10 days, 
or 

 
H. Makes an assignment for the benefit of creditors, or acceptable manner, or 

 
I. Is otherwise in breach of the Contract and has failed to remedy the breach within 

ten (10) days of written notice of the existence of such breach, or 
 

J. Fails to provide safe conditions for its workers and/or the general public. 
 
Should the Owner consider the Contractor in default of the Contract for any reason above, he 
shall immediately give Written Notice to the Contractor and the Contractor's surety as to the 
reasons for considering the Contractor in default and the Owner's intentions to terminate the 
Contract. 
 
If the Contractor or Surety, within a period of 10 days after Written Notice, does not proceed in 
accordance therewith, then the Owner shall have, upon written notification of the facts of such 
delay or neglect, the power and authority without violating the Contract, to take the prosecution 
of the Work out of the hands of the Contractor.  The Owner may appropriate or use any or all 
materials and equipment that have been mobilized for use in the Work and are acceptable and 
may enter into an Contract for the completion of said Contract according to the terms and 
provisions thereof, or use such other methods as in the opinion of the Owner will be required 
for the completion of said Contract in an acceptable manner. 
 
All costs and charges incurred by the Owner, together with the cost of completing the Work 
under Contract, will be deducted from any monies due or which may come due the Contractor.  
If such expense exceeds the sum which would have been payable under the Contract, then the 
Contractor and the Surety shall pay to the Owner the amount of such excess. 
 
20.3 Where Contractor's services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue.  Any retention or payment of monies due Contractor by Owner will not release 
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Contractor from liability. 
 
20.4 Upon seven days Written Notice to Contractor and Engineer, Owner may, without cause 
and without prejudice to any other right or remedy of Owner, elect to terminate the Contract.  
In such case, Contractor shall be paid (without duplication of any items): 
 
20.4.1 for completed and acceptable Work executed in accordance with the Contract 
Documents prior to the effective date of termination, including fair and reasonable sums for 
overhead and profit on such work; 
  
20.4.2 for expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead on such 
expenses; 
 
20.4.3 for reasonable costs incurred in settlement of terminated contracts with Subcontractors, 
Suppliers and others; and 
 
20.4.4 for reasonable expenses directly attributable to termination. 
 
Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 
 
20.5 If the Work should be stopped under an order of any court or other public authority for a 
period of more than ninety (90) days, through no act or fault of the Contractor or of anyone 
employed by him, or if the Owner should fail to pay the Contractor within 45 days after the time 
specified in the Payments To Contractor, Section 22.0, then the Contractor may, upon 15 days 
Written Notice to the Owner, stop Work until payment of the amount owing has been received. 
 
20.6 The Owner may terminate the Contract or a portion thereof if conditions encountered 
during the progress of the Work make it impossible or impracticable to proceed with the Work 
or a local or national emergency exists. 
 
When Contracts, or any portion thereof, are terminated before completion of all Work in the 
Contract, adjustments in the amount bid for the pay items will be made on the actual quantity 
of Work performed and accepted, or as mutually agreed for pay items of Work partially 
completed or not started.  No claim for loss of anticipated profits will be considered. 
 
Termination of the Contract or any portion thereof shall not relieve the Contractor of its 
responsibilities for the completed work nor the surety of its obligation for and concerning any 
just claims arising out of the Work performed. 
 
21.0 ISSUANCE OF NOTICE OF COMPLETION AND FINAL ACCEPTANCE BY OWNER 
 
21.1 Upon completion of the Project, a Final Inspection shall be requested by the Contractor 
in writing and the Owner will make an inspection within seven (7) days.  If all construction 
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provided for and contemplated by the contract is found completed to his satisfaction, that 
inspection shall constitute the final inspection and the Owner will make the final acceptance and 
issue a Certificate Of Completion to the Contractor. 
 
If, however, the inspection discloses any Work, in whole or in part, as being unsatisfactory, the 
Owner will give the Contractor the necessary instructions for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of the 
Work, another inspection will be made which shall constitute the final inspection provided the 
Work has been satisfactorily completed.  In such event, the Owner will make the final 
acceptance and issue a Certificate Of Completion to the Contractor. 
 
22.0 PAYMENTS TO CONTRACTOR 
 
22.1 In addition to any documents required by the Engineer to be submitted to Engineer at 
the time a partial pay estimate is submitted, including partial lien released as specified in 
Section 22.9 of the General Conditions, the Contractor shall, at least ten (10) days before each 
progress payment falls due (but not more often than once a month), submit to the Engineer a 
partial payment estimate filled out and signed by the Contractor covering the Work performed 
during the period covered by the partial payment estimate and supported by such data as the 
Engineer may reasonably require.  If payment is requested on the basis of materials and 
equipment not incorporated in the Work, title to such materials and equipment shall vest in the 
Owner, and Contractor shall supply, at the time of submission of payment estimate, supporting 
documents satisfactory to the Owner, to establish and protect Owner's interest in the materials 
and equipment, and Contractor shall maintain appropriate insurance on same until such time as 
actual possession by the Owner of the materials and equipment shall occur.  The Engineer will, 
within seven (7) days after receipt of each partial payment estimate, either indicate in writing 
his approval of payment and present the partial payment estimate to the Owner or return the 
partial payment estimate to the Contractor indicating in writing his reasons for refusing to 
approve payment.  In the latter case, the Contractor may make the necessary corrections and 
resubmit the partial payment estimate.  The Owner will, within fourteen (14) days of 
presentation to him of an approved partial payment estimate, pay the Contractor a progress 
payment on the basis of the approved partial payment estimate.  The Owner shall retain ten 
(10) percent of the amount of each payment until final completion and acceptance of all Work 
covered by the Contract Documents. When the Contract is fifty percent completed, one-half of 
the amount retained shall be paid to the Contractor provided the Contractor makes a written 
request for the payment and the Contractor is making satisfactory progress on the Contract and 
there is no specific cause or claim requiring a greater amount to be retained.  After the Contract 
is fifty per cent completed, no more than five per cent of the amount of any subsequent 
progress payments made under the Contract may be retained providing the Contractor is 
making satisfactory progress on the project, except that if at any time the Owner determines 
satisfactory progress is not being made, ten per cent retention shall be reinstated for all 
progress payments made under the Contract subsequent to the determination. 
 
22.2 In lieu of ten percent (10%) retention provided for in paragraph 22.1, of this Article, the 
Owner shall, at the Contractor's option, accept as a substitute an assignment of any of the 
following: 
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A. Time certificates of deposit of banks licensed by the State of Arizona; or 

 
B. Securities of or guaranteed by the United States of America; or 
 
C. Securities of the State of Arizona, or any county, municipality or school district 

thereof; or 
 

D. Shares of savings and loan institutions authorized to transact business in the State 
of Arizona. 

 
Such assigned instruments shall have a face value in an amount equal to ten percent (10%) of 
the progress payment for which such instruments are tendered and shall be retained by the 
Owner as a guarantee for complete performance of the Contract. 
 
In the event the Owner accepts substitute security as provided herein for the ten percent (10%) 
retention, the Contractor shall be entitled to all interest or income earned by such security, and 
all such security in lieu of retention shall be returned to the Contractor within sixty (60) days 
after final completion and acceptance of all material, equipment and work covered by the 
contract if the Contractor has furnished the Owner satisfactory receipts for all labor and material 
billed and waivers of liens from any and all persons holding claims against the work. 
 
In no event shall the Owner accept a time certificate of deposit of a bank or shares of a savings 
and loan institution in lieu of the retention specified in paragraph 22.1 of this Article unless 
accompanied by a signed and acknowledged waiver of the bank or savings and loan institution 
of any right or power to set off against either the Owner or the Contractor in relationship to the 
certificates or shares assigned. 
  
22.3 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the 
Owner out of the amount paid to the Contractor on account of such Subcontractors' Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if 
any, from payments to the Contractor on account of such Subcontractors' Work.  The 
Contractor shall, by an appropriate Contract with each Subcontractor, require each 
Subcontractor to make payments to his  Sub-subcontractors in similar manner. 
 
22.4 Prior to Substantial Completion, the Owner, with the approval of the Engineer and with 
the concurrence of the Contractor, may use any completed or substantially completed portions 
of the Work.  Such use shall not constitute an acceptance of such portions of the Work. 
 
22.5 The Owner shall have the right to enter the premises for the purpose of doing Work not 
covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work, or the restoration 
of any damaged Work except such as may be caused by agents or employees of the Owner. 
 
22.6 Upon final completion and acceptance of the Work, the Engineer shall issue a certificate 
attached to the final payment request that the Work has been accepted under the conditions of 
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the Contract Documents. No retention of payments may be delayed or retained without a 
specific written finding by the Engineer or Owner of the reasons justifying the delay in payment.  
The entire balance found to be due the Contractor, including the retained percentages, except 
the amount necessary to pay the expenses the Owner reasonably expected to incur in order to 
pay or discharge the expenses determined by the Engineer or Owner in the finding justifying 
the retention or delay, shall be paid to the Contractor, within sixty (60) days of completion or 
proper filing of the Notice of Completion. 
 
22.7 The Contractor shall indemnify and save the Owner or the Owner's agents harmless from 
all claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics, 
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies, 
incurred in the furtherance of the performance of the Work.  The Contractor shall, at the 
Owner's request, furnish satisfactory evidence, in the form of lien releases or other documents 
deemed appropriate by the Owner, that all obligations of the nature designated above have 
been paid, discharged, or waived.  If the Contractor fails to do so the Owner may, after having 
notified the Contractor, either pay unpaid bills or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged 
whereupon payment to the Contractor shall be resumed, in accordance with the terms of the 
Contract Documents, but in no event shall the provisions of this sentence be construed to 
impose any obligations upon the Owner to either the Contractor, his Surety, or any third party.  
In paying any unpaid bills of the Contractor, any payment so made by the Owner shall be 
considered as a payment made under the Contract Documents by the Owner to the Contractor 
and the Owner shall not be liable to the Contractor for any such payments made in good faith. 
 
22.8 If any payment to Contractor is delayed after the date due, interest shall be paid at the 
rate of one percent per month or fraction of a month on such unpaid balance as may be due.  If 
the Owner fails to make payment sixty (60) days after final completion and acceptance, in 
addition to other remedies available to the Contractor, interest shall be paid at the rate of one 
per cent per month or fraction of the month on such unpaid balance as may be due, except for 
that amount necessary to pay the expenses the Owner reasonably expects to incur in order to 
pay or discharge the expense determined by the Engineer or Owner in the finding justifying the 
retention or delay. 
 
22.9 The Owner may require the Contractor to furnish partial releases or liens executed by all 

persons, firms and corporations who have furnished labor services or materials 
incorporated into the Work during the period of time for which the progress payment is 
due, releasing such lien rights as these persons, firms or corporations may have for that 
period.   
 

23.0 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
23.1 Following the Owner's acceptance of the Work, the Owner will issue a Notice of 
Completion to the Contractor.  Sixty days after the issuing of the Notice of Completion, and 
upon receipt of the necessary Unconditional lien releases executed by all persons, firms and 
corporations who have furnished labor services or materials incorporated into the work 
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evidencing that all liabilities have been fully discharged, the Owner will pay to the Contractor 
the entire sum so found to be due after deducting therefrom all previous payments and all 
amounts to be kept and all amounts to be retained under the provisions of the Contract.  All 
previous prior partial estimates and payments shall be subject to correction in the final estimate 
and payment. 
 
23.2 The acceptance by the Contractor of final payment shall be and shall operate as a 
release to the Owner of all claims and all liability to the Contractor other than claims in stated 
amounts as may be specifically excepted by the Contractor for all things done or furnished in 
connection with this Work and for every act and neglect of the Owner and others relating to or 
arising out of this Work.  Any payment, however, final or otherwise, shall not release the 
Contractor or his sureties from any obligations under the Contract Documents or the 
Performance Bond and Payment Bonds. 
 
24.0 INSURANCE 
 
24.1 The Contractor shall give special attention to Section 00500-A of the Bid Documents when 
preparing a bid, which outline the insurance requirements of Owner and the Contractor shall 
consider these insurance requirements part of the Bid/Contract documents. 
 
The Contractor shall purchase and maintain such insurance as will protect him from claims set 
forth below which may arise out of or result from the Contractor's execution of the Work, 
whether such execution be by itself or by any Subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable: 
 

A. Claims under worker's compensation, disability benefit and other similar employee 
benefit acts; 

 
B. Claims for damages because of bodily injury, occupational sickness or disease, or 

death of his employees; 
 

C. Claims for damages because of bodily injury, sickness or disease, or death of any 
person other than his employees; 

 
D. Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offense directly or indirectly related 
to the employment of such person by the Contractor, or (2) by any other person; 
and  

 
E. Claims for damages because of injury to or destruction of tangible property, 

including loss of use resulting therefrom. 
 

The Contractor is responsible to respond to claims arising as a result of its work. See Section 
500-B for specific procedures. 
 
24.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 
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commencement of the Work.  These Certificates shall contain a provision that coverages 
afforded under the policies will not be canceled unless at least ten (10) days prior Written 
Notice has been given to the Owner, “Attention: Contract Administrator, 2330 McCulloch 
Boulevard North, Lake Havasu City, AZ, 86403”. 
 
24.3 The Contractor shall procure and maintain, at its own expense, during the Contract Time, 
liability insurance as specified in Section 500-A, incorporated herein. 
 
25.0 CONTRACT SECURITY 
 
25.1 The Contractor shall within ten (10) days after the receipt of the Notice Of Award furnish 
the Owner with a Performance Bond and a Payment Bond in sums equal to the amount of the 
Contract PRICE, conditioned upon the performance by the Contractor of all undertakings, 
covenants, terms, conditions and Contracts of the Contract Documents, and upon the prompt 
payment by the Contractor to all persons supplying labor and materials in the prosecution of the 
Work provided by the Contract Documents.  Such Bonds shall be executed by the Contractor 
and a corporate bonding company licensed to transact such business in the state in which the 
Work is to be performed and named on the current list of "Surety Companies Acceptable on 
Federal Bonds" as published in the Treasury Department Circular Number 570.  The expense of 
these Bonds shall be borne by the Contractor.  If at any time a surety on any such Bond is 
declared a bankrupt or loses its right to do business in the state in which the Work is to be 
performed or is removed from the list of Surety Companies accepted on Federal Bonds, 
Contractor shall within ten (10) days after notice from the Owner to do so, substitute an 
acceptable Bond (or Bonds) in such form and sum and signed by such other surety or sureties 
as may be satisfactory to the Owner.  The premiums on such Bond shall be paid by the 
Contractor.  No further payments shall be deemed due nor shall be made until the new surety 
or sureties shall have furnished an acceptable Bond to the Owner. 
 
26.0 ASSIGNMENTS 
 
26.1 Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of 
the Contract or any portion thereof, or of his right, title or interest therein, or his obligations 
thereunder, without written consent of the other party.  Nor shall the Contractor assign any 
monies due or to become due to him hereunder without the previous written consent of the 
Owner. 
 
26.2 The Owner and Contractor each bind itself, its partners, successors and assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal 
representatives of such other party in respect to all covenants, Contracts and obligations 
contained in the Contract Documents. 
 
27.0 INDEMNIFICATION  
 
27.1 Contractor shall indemnify and hold harmless City, its officers and employees from and 
against any and all liabilities, damages, losses, and costs, including reasonable attorney’s fees, 
but only to the extent caused by the negligence, recklessness, or intentional wrongful conduct 
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of Contractor or other persons employed or used by the Contractor in the performance of this 
Contract. It is agreed that Contractor will be responsible for primary loss investigation, defense, 
and judgment costs where this indemnification is applicable. 
 
27.2 In any and all claims against the Owner or the Engineer, or any of their agents or 
employees, by any employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or 
type of damages, compensation of benefits payable by or for the Contractor or any 
Subcontractor under worker's compensation acts, disability benefit acts or other employee 
benefits acts. 
 
27.3 The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, 
DRAWINGS, opinions, reports, surveys, Change Orders, designs or Specifications. 
 
28.0 SEPARATE CONTRACTS 
 
28.1 The Owner reserves the right to let other contracts in connection with this Project.  The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and 
storage of their materials and the execution of their Work, and shall properly connect and 
coordinate its Work with theirs.  If the proper execution or results of any part of the 
Contractor's Work depends upon the Work of any other Contractor, the Contractor shall inspect 
and promptly report to the Engineer any defects in such Work that render it unsuitable for such 
proper execution and results. 
 
28.2 The Owner may perform additional Work related to the Project by itself, or it may let 
other contracts containing provisions similar to these.  The Contractor shall afford the other 
Contractors who are parties to such Contracts (or the Owner, if he is performing the additional 
Work himself), reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of Work, and shall properly connect and coordinate his Work with 
theirs. 
 
28.3 If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, written notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes 
that the performance of such additional Work by the Owner or others involves it in additional 
expense or entitles him to an extension of the Contract Time, it may make a claim therefore as 
provided in Sections 16 and 17. 
 
29.0 SUBCONTRACTING 
 
29.1 The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work which come under normal contracting practices or are typically performed by specialty 
Subcontractors, provided the Contractor, simultaneously with the delivery of the executed 
Contract, shall furnish to the Owner and the Engineer in writing the names of the persons or 
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entities (including those who are to furnish materials or equipment fabricated to a special 
design) proposed for each of the principal portions of the Work.  The engineer will promptly 
reply to the Contractor in writing stating whether or not the Owner or the Engineer, after due 
investigation, has reasonable objection to any such proposed person or entity.  Failure of the 
Owner or Engineer to promptly reply shall constitute notice of no reasonable objection.  The 
Contractor shall not contract with any such proposed person or entity to whom the Owner or 
Engineer has made reasonable objection and the Contractor shall not be required to contract 
with anyone to whom he has a reasonable objection. If the Owner or Engineer has a reasonable 
objection to any proposed person or entity, the Contractor shall submit a substitute to whom 
the Owner or the Engineer has no reasonable objection.  The Contractor shall make no 
substitution for any Subcontractor, person or entity previously selected if the Owner or Engineer 
makes reasonable objection to such substitution. 
 
29.2 The Contractor shall not award Work to Subcontractor(s), in excess of forty-nine (49%) 
percent of the Contract Price, without prior written approval of the Owner. 
 
29.3 The Contractor shall be fully responsible to the Owner for the acts and omissions of its 
Subcontractors, and of persons either directly or indirectly employed by them, as it is for the 
acts and omissions of persons directly employed by it. 
 
29.4 The Contractor shall not employ any Subcontractors that are not properly licensed with 
Lake Havasu City and the State of Arizona.  Changes of Subcontractors listed with the Proposal 
shall be made only with the approval of the Owner. 
 
29.5 Nothing contained in these Contract Documents shall be construed as creating any 
contractual relationship between any Subcontractor and the Owner; the Contractor shall be as 
fully responsible to the Owner for the acts and omissions of Subcontractors, and of persons 
employed by them, as he is for the acts and omissions of persons directly employed by him. 
 
29.6 The Contractor shall, without additional expense to the Owner, utilize the services of 
specialty Subcontractors on those parts of the Work which are specified or required by State or 
local laws to be performed by specialty Subcontractors. 
 
29.7 The Contractor shall be responsible for the coordination of all trades, Subcontractors, 
material and people engaged upon this Work.  The Owner will not undertake to settle any 
differences between the Contractor and his Subcontractors or between Subcontractors. 
 
29.8 The Contractor shall cause appropriate provisions to be inserted in all subcontracts 
relative to the Work to bind Subcontractors to the Contractor by the terms of the Contract 
Documents insofar as applicable to the Work of Subcontractors and to give the Contractor the 
same power as regards terminating any subcontract that the Owner may exercise over the 
Contractor under any provision of the Contract Documents. 
 
29.9 Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner. 
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30.0 ENGINEER’S AUTHORITY 
 
30.1 The Engineer shall act as the Owner's representative during the construction period.  The 
Engineer shall decide questions which may arise as to quality and acceptability of materials 
furnished and Work performed and shall interpret the intent of the Contract Documents in a fair 
and unbiased manner.  The Engineer will make periodic visits to the site and determine if the 
Work is proceeding in accordance with the Contract Documents. 
 
30.2 The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work.  Inspections may be made at 
the factory or fabrication plant of the source of material supply. 
 
30.3 The Engineer shall not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety precautions and programs in connection with the 
Work and will not be responsible for the Contractor's failure to carry out the Work in accordance 
with the Contract Documents.  The Engineer shall not be responsible or have control or charge 
over the acts or omissions of the Subcontractors, or any of their agents or employees, or any 
other person performing any of the Work. 
 
30.4 The Engineer shall promptly make decisions relative to interpretation of the Contract 
Documents. 
 
30.5 The Engineer will have the authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in its opinion, it is considered necessary or advisable for the 
implementation of the intent of the Contract Documents, the Engineer will have authority to 
require special inspection or testing of the Work in accordance with the other terms of this 
Contract whether or not such Work be then fabricated, installed or completed. 
 
31.0 LAND AND RIGHTS-OF-WAY 
 
31.1 Prior to issuance of Notice To Proceed, the Owner shall obtain all land and rights-of-way 
necessary for carrying out and for the completion of the Work to be performed pursuant to the 
Contract Documents, unless otherwise mutually agreed. 
 
31.2 The Owner shall provide to the Contractor information which delineates and describes 
the lands owned and rights-of-way acquired. 
 
31.3 The Contractor shall provide at its own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials. 
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32.0 GUARANTEE 
 
32.1 Except as otherwise specified, all Work shall be guaranteed by the Contractor against 
defects resulting from the use of inferior materials, equipment, or workmanship for a period of 
one (1) year from the date the Certificate  of Substantial Completion is issued by the Owner, or 
within such longer period of time as may be prescribed by law or by the terms of any applicable 
special guarantee required by the Contract Documents. 
 
32.2 If, within any guarantee period, repairs or changes are required in connection with 

guaranteed Work, which, in the opinion of the Owner, is rendered necessary as the result 
of the use of materials, equipment, or workmanship which are inferior, defective, or not 
in accordance with the terms of the Contract, the Contractor shall, promptly upon receipt 
of notice from the Owner, and without expense, (1) place in satisfactory condition in 
every particular all of such guaranteed Work, correcting all defects therein; (2) make 
good all damage to the building, site or Work, or equipment or contents thereof, which in 
the opinion of the Owner, is the result of the use of materials, equipment, or 
workmanship which are inferior, defective, or not in accordance with the terms of the 
contract; and (3) make good any Work or material, or the equipment and contents of 
said building, site or Work disturbed in fulfilling any such guarantee. If the Contractor, 
after notice, fails to proceed promptly to comply with the terms of the guarantee, the 
Owner may have the defects corrected and the Contractor and his surety shall be liable 
for all expense incurred. The Performance Bond shall remain in full force and effect 
through the guarantee period. 

 
 
 
 
 
 
 
 
 
 
 
 

(THIS SPACE INTENTIONALLY LEFT BLANK) 
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  GUARANTEE 
 
 The Contractor agrees to execute, and to cause each Subcontractor to execute, a written 
guarantee to the Owner, in substantially the following form: 
 
GUARANTEE FOR:                                                    
 

We hereby guarantee, both jointly and severally, that the improvement which we 
have installed for the Owner of Project, specifically described as: 

                               
FY 2023-24 Hot Mix Asphalt Repairs at Various Locations 

ITB No. B24-PW500385 
 
has been done in accordance with the Contract Drawings and Specifications. 
 

We agree, both jointly and severally, to repair and replace any or all Work 
included in said improvement, together with any other adjacent work which may be displaced or 
damaged by so doing, that may prove to be defective in its workmanship or material within a 
period of one year from date of the Certificate of Substantial Completion, ordinary wear and 
tear and unusual abuse or neglect accepted. 
 
In the event of our failure to comply with the above mentioned conditions within a reasonable 
period of time (as determined by the Owner) after being notified in writing by the Owner, we 
both jointly and severally, do hereby authorize the Owner to proceed to have said defects 
repaired and made good at our expense, and we will honor and pay the costs and charges 
therefore upon demand. 
 
Signed                                                
                                           
 
Countersigned                                  

 
 
Local Representative to be contacted for service: 
 
Name                                               
 
Address                                        
 
Phone No.       
                   
FAX                         
 
The guarantee form(s) shall be completed and returned with the acknowledgement of the 
Certificate of Completion. 
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The failure of the Contractor or any Subcontractor to execute, such guarantee shall not affect 
the right of the Owner to rely on and enforce the guarantee and the obligations respectively 
assumed by the Contractor and each Subcontractor under Subparagraph 32.1 and 32.2 hereof. 
 
33.0 ARBITRATION 
 
33.1 Provided both parties mutually agree, all claims, disputes and other matters in question 
arising out of, or relating to, the Contract Documents or the breach thereof, except for claims 
which have been waived by the making and acceptance of final payment as provided by Section 
23, may be decided by arbitration in accordance with the American Arbitration Association or 
any other similar body.  The foregoing Contract to arbitrate shall be specifically enforceable 
under the prevailing arbitration law (Arizona Revised Statutes Sections 12-1501, et seq.) of the 
State of Arizona.  The award rendered by the arbitrators shall be final, and judgment may be 
entered upon it in any court having jurisdiction thereof. 
33.2 Notice of the demand for arbitration shall be filed in writing with the other party to the 
Contract Documents and with the American Arbitration Association and a copy shall be filed with 
the Engineer.  The party filing for arbitration may select which arbitration service to use. 
Demand for arbitration shall in no event by made on any claim, dispute or other matter in 
question which would be barred by the applicable statute of limitations. 
 
33.3 The Contractor shall carry on the Work and maintain the progress schedule during any 
arbitration proceedings, unless otherwise mutually agreed in writing. 
 
33.4 The provisions of the Contract pertaining to arbitration are not binding upon Engineer 
and Engineer cannot be compelled to participate against his will in an arbitration arising out of a 
dispute over the Contract or Contract Documents unless Engineer so consents in writing to be a 
party to the arbitration. 
 
34.0 TAXES AND CHARGES 
 
34.1 The Contractor shall pay all State and local sales and use taxes on items, and in a 
manner as required by the laws and statutes of the State of Arizona and its political 
subdivisions.  The Contractor shall withhold and pay any and all withholding taxes, whether 
State or Federal, and pay all Social Security charges, State Unemployment Compensation 
charges, industrial insurance, workers’ compensation charges, and pay or cause to be withheld, 
as the case may be, any and all taxes, charges, or fees, or sums whatsoever, which are now or 
may hereafter be required to be paid or withheld under any laws. 
 
35.0 MISCELLANEOUS CONDITIONS 
 
35.1 In the event that either party to the Contract is required to institute arbitration or 
litigation to enforce its rights under the terms of the Contract, then the prevailing party in the 
arbitration or litigation shall be entitled to recover all costs and attorney's fees incurred. 
 
35.2 In the event that any provision contained in the Contract is found to be contrary to the 
applicable law, then it shall be severed and the remaining provisions of the Contract shall 
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remain in full force and effect. 
 
35.3 The Contract shall be governed by the laws of the State of Arizona. 
 
36.0 CONFLICTS WITHIN THE PLANS OR SPECIFICATIONS 
 
36.1 In the event that a conflict is discovered between sections of the Specifications or 
between the Plans and the Specifications, the following list of priority shall be used to resolve 
the conflict: 
 

A. Executed Change Orders 
B. Addenda 
C. Contract 
D. Special Provisions 
E. General Conditions 
F. Instructions to Bidders 
G. Technical Specifications 
H. Plans 
I. Referenced Standard Specifications or Other Documents 

 
37.0 NONDISCRIMINATION 
 
37.1 The Contractor, with regard to the work performed pursuant to this contract, shall not 
discriminate on the grounds of race, color, sex, religion, creed, age, physical or mental 
disability, or national origin or ancestry in any contracts with the public and in the selection and 
retention of employees or subcontractors, nor in the procurement of materials and leases of 
equipment. 
 
38.0 INTEGRATION 
 
38.1 This Contract represents the entire Contract between the parties hereto and supersedes 
any and all prior negotiations or representations, either written or oral. 
 
38.2 Amendments or modifications to the Contract shall be in writing, signed by both parties, 
or by Change Orders. 
 
38.3 The Contract Documents shall not be construed to create any contractual relationship of 
any kind between the Engineer and the Contractor, but the Engineer shall be entitled to 
performance of obligations intended for his benefit, and to the enforcement thereof. 
 
39.0 HAZARD COMMUNICATION PROGRAM 
 
39.1 All contractors working on City projects shall submit a copy of their hazard 
communication plan to the Fire Prevention Office prior to commencement of work on any 
project.  This will ensure that other individuals on the job site are not unknowingly exposed to a 
hazardous substance or chemical. 
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The Fire Prevention Office shall be provided a list of the hazardous substances and the material 
safety data sheets that are applicable to the work areas of those contract employees. 
 
All contract labor within City facilities will be treated the same as regular employees with regard 
to this hazard communication standard. 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00800 

 SPECIAL PROVISIONS 
 
1.0 SCOPE 
 
These Special Provisions supplement and modify the General Conditions, Technical 
Specifications, and Plans.  All requirements and provisions of the General Conditions, Technical 
Specifications and Plans apply except where modified by these Special Provisions. 
 
2.0 DEFINITION OF TERMS 
 
Wherever in these documents the word "ENGINEER" appears, it shall be understood to mean 
Lake Havasu City Public Works Department, Engineering Division. 
 
3.0 PRECONSTRUCTION CONFERENCE 
 
Within ten (10) days after the contract has been awarded, but before the start of construction, 
the ENGINEER will schedule a conference to be held at the site of the project for the purpose of 
discussing such matters as project supervision, onsite inspections, progress schedules and 
reports, payrolls, payments to Contractors, equal employment opportunity, contract change 
orders, insurance, safety, and any other items pertinent to the project.  The Contractor shall 
arrange to have all supervisory personnel connected with the project on hand to meet with the 
representatives of the Owner and the Engineer. 
  
4.0 DRAWINGS OF RECORD 
 
Two sets of the Contract Documents are to be kept at the job site, maintained in good 
condition, and marked daily by the Contractor as the work proceeds.  The Contract Documents 
shall be kept available for inspection by the OWNER at all times, and shall be kept up to date. 
 
5.0 SURVEYS  
 
The CONTRACTOR shall layout the WORK, in accordance with the drawings, shall establish all 
necessary lines, etc., required to complete the work in accordance with the Contract 
Documents.  The CONTRACTOR shall employ an experienced and competent Arizona Registered 
Land Surveyor (R.L.S.) satisfactory to the OWNER to layout the WORK and to verify lines and 
elevations as the WORK progresses. 
 
6.0 WEATHER CONDITIONS 
 
In the event of temporary suspension of work, or during inclement weather, or whenever the 
OWNER shall direct, the Contractor will and will cause his Subcontractors to protect carefully his 
and their work and materials against damage or injury from the weather.  If, in the opinion of 
the OWNER, any work or materials shall have been damaged or injured by reason of failure on 
the part of the Contractor or any of his subcontractors to so protect his work, such materials 
shall be removed and replaced at the expense of the Contractor. 
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7.0 SUBMITTALS 
 
Prior to construction and as soon as possible, the Contractor shall supply all submittals required 
by the Technical Specifications or as requested by the Owner. 
 
8.0 INSPECTION OF THE WORK 
 
The Owner intends to provide a full-time resident inspector for the project.  The resident 
inspector will be available for a forty (40) hour period during the week from Monday through 
Friday during the period of the Contract.  In the event the Contractor elects to work outside the 
forty (40) hour week that occurs between Monday through Friday, such as Saturday, Sunday or 
legal holidays, in accordance with Article 17.0 of the General Conditions the Contractor will be 
responsible for all inspection, engineering, and testing costs incurred during that period. For any 
inspection work performed on Saturday, Sunday, or local municipal holidays the minimum 
chargeable time shall be four (4) hours.  The Owner reserves the right to deduct these 
additional inspection, engineering, and testing costs directly from the Contractor's payments. 
 
9.0 WATER AND POWER 
 
A. WATER  
 

Water is available from the Water Department at no cost to the Contractor.  The 
Contractor shall make application and obtain a hydrant meter from the Water 
Department for the purpose of metering the use of water on the project.  The Contractor 
shall adhere to all conditions stated in the Meter Application, including payment of a 
deposit for the meter, return of the meter to the Water Department each month during 
the project for reading, and notification to the Water Department prior to any change in 
the location of the hydrant meter.  The maximum water to be drawn off a hydrant at any 
time is 200 gpm (water drawn from 4" hydrant whenever available).  Water shall only be 
drawn off hydrants approved by the Lake Havasu City Water Superintendent or his 
authorized representative. 

 
B. POWER 
 

All power for lighting, operation of Contractor's plant or equipment or for any other use 
as may be required for proper completion of the work to be performed under the 
provisions of these contract documents, shall be provided by the Contractor at his sole 
cost and expense. 

 
10.0 BURNING OF VEGETATION 
 

No burning of vegetation will be allowed. 
 
11.0 MATERIALS TESTING 
 
A. CONSTRUCTION TESTING 
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All quality control testing must be provided by CONTRACTOR. The material and 
workmanship provided during construction will be tested on a regular basis by the 
CONTRACTOR. It shall be the responsibility of the CONTRACTOR, at no additional cost, 
to provide material samples for testing at the OWNER’s request. 

 
The CONTRACTOR shall be responsible for charges resulting from failed tests, costs for 
retesting shall be based upon hourly and/or individual test rates. In the event any portion 
of the project is rejected because of substandard work, all materials testing, engineering, 
and inspection costs associated with corrective measures shall be chargeable to the 
CONTRACTOR at the current respective rates. 

 
B. PRELIMINARY MATERIALS TESTING 
 

All preliminary materials testing and mix design testing required by the specifications to 
ensure materials and mix designs are suitable for project use will be the responsibility of 
the CONTRACTOR at no additional cost to the OWNER. 
 

12.0 CLEANUP AND POLLUTION CONTROL   
 
A. GENERAL 
 

The CONTRACTOR shall be responsible for the removal of all debris, litter and waste 
from the job site(s) and/or equipment maintenance area and the restoration of any and 
all areas affected, directly or indirectly by the construction, transportation of equipment 
or materials and/or by the acts of neglect or omission by his employees. 

 
All debris, litter, etc., shall be disposed of in accordance with prevailing ordinance or law.  
Open burning of trash, debris, etc., will not be permitted. 

 
Such clean-up operations shall be on a daily basis. All pavement, concrete, brush, rocks, 
excess materials, etc. accumulated or removed during the course of construction must be 
disposed of in those areas designated by the Engineer or his authorized representative, 
including but not limited to the Lake Havasu City Landfill.  All costs for disposal, including 
gate or tipping fees, etc. are the responsibility of the Contractor.  This material must be 
disposed of within ten (10) days of time of removal.  If the areas in question are not 
cleaned up to the satisfaction of the ENGINEER, progress payments will be withheld until 
clean-up is completed and approved by the ENGINEER, or, in the case of private 
projects, other legal action will be taken. 

 
B. TEMPORARY FACILITIES 
 

The CONTRACTOR shall provide temporary mailboxes and traffic control signs where 
necessary until completion of backfilling and clean-up. 

 
C. SOLID WASTES 
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All solid wastes shall be removed and disposed of in accordance with prevailing ordinance 
or law.  Clean-up shall be completed on a daily basis.  All costs for disposal shall be the 
responsibility of the Contractor and shall be considered incidental to the costs of the 
various bid items. 

 
All spilled paving material shall be removed and disposed of prior to final acceptance and 
payment. 

 
D. MAINTENANCE AREAS 
 

Maintenance areas shall be kept clean during construction and shall be free of litter at all 
times.  All empty containers, debris, waste, etc., shall be removed and disposed of prior 
to final acceptance.  Upon inspection by the ENGINEER, the CONTRACTOR may be 
required to dress the surface of the ground, dependent upon the extent of spillage of 
petroleum products on the surface.  If so directed, such dressing shall consist of 
scarifying the surface to a depth of six (6) inches and moving and compacting the soil in 
such a way as to blend the spill areas into clean soil and restore the surface by partial 
compaction.  

 
E. POLLUTION 
 

The CONTRACTOR shall be held responsible for acts leading to pollution of water, air or 
land by any means. 

 
Open burning of trash, debris, etc., will not be permitted anywhere in the City limits. 

 
The discharge of any pollutants upon the surface of the ground, or into any stream, 
ravine, wash or body of water which may result in pollution of the public water supply, or 
of groundwater contributory thereto, will not be permitted. 

 
Violation of these conditions will be cause for the termination of work, and possible legal 
action. 

 
F. REMOVAL AND REPLACEMENT OF SIGNS, MAILBOXES, ETC. 
 

It is the responsibility of the CONTRACTOR to remove all poles, etc. which are located 
within the construction area and replace at the time of backfilling and clean-up in the 
locations determined by the Street Superintendent.  In the case of landscaping or other 
private items located in the construction area, the CONTRACTOR shall hand-deliver a 
written notice to all residences in that area stating his intentions to perform construction 
activities and shall do so at least five (5) working days prior to work commencing.  If, at 
the time of construction these items are still in the construction area, the CONTRACTOR 
is to remove and dispose of them properly.  All signs and mailboxes shall be permanently 
installed within forty-eight (48) hours of completion of construction activities. 
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G. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)GENERAL  PERMIT 
 

At the time of the preconstruction conference, the contractor shall submit, for the 
Engineer's approval, a program which includes all the measures which the contractor 
proposes to take for the construction of permanent erosion control work specified in the 
contract and all the temporary control measures to prevent erosion and pollution of 
streams, lakes and reservoirs. 

 
Permanent erosion control work and pollution prevention measures shall be performed at 
the earliest practicable time consistent with good construction practices.  Temporary 
work and measures are not meant to be performed in lieu of permanent work specified 
in the contract. 

 
Construction of drainage facilities as well as the performance of other contract work 
which will contribute to the control of erosion and sedimentation shall be carried out in 
conjunction with earthwork operations or as soon thereafter as possible. 

 
Except for that approved in writing by the Engineer, the contractor shall perform no 
clearing and grubbing or earthwork until the contractor's program has been approved. 

 
If in the opinion of the Engineer, clearing and grubbing, excavation, or other construction 
operations are likely to create an erosion problem because of the exposure of erodible 
earth material, the Engineer may limit the surface area to be disturbed until satisfactory 
control measures have been accomplished.  Unless otherwise permitted by the Engineer, 
the contractor shall not expose an area of erodible earth material greater than 217,800 
square feet at any one location. 

 
The Engineer may order the contractor to provide immediate measures to control erosion 
and prevent pollution.  Such measures may involve the construction of temporary berms, 
dikes, dams, sediment basins and slope drains; the use of temporary mulches, mats and 
seeds and the use of other devices, methods, items, etc., as necessary. 

 
At any time the contractor proposes to change his/her schedule of operations, the 
contractor shall review and update his/her erosion and pollution control program and 
submit it to the Engineer for approval. 

 
The contractor shall not be entitled to additional compensation or an extension of 
contract time for any delays to the work because of the contractor's failure to submit an 
acceptable erosion and pollution control program. 

 
Erosion control and pollution prevention work specified in the contract which is to be 
accomplished under any of the various contract items will be paid for by the bid item.  
Any additional work required by the Owner will be paid for by the Force Account set up 
for this work. 

 
The cost of any erosion control and pollution prevention work which may be proposed by 
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the contractor in his/her program, in addition to that specified in the contract, will be 
considered as included in the prices bid for contract items. 

 
13.0 DUST CONTROL 
 
It shall be the Contractor's responsibility to provide adequate water for dust control.  It is 
imperative that the air quality standards are maintained.  In addition, dust could be quite 
hazardous in the everyday operations.  It shall be the Contractor's responsibility to ensure that 
all regulations for air quality and safety are met. 
 
14.0 SUPERVISORY PERSONNEL 
 
It is the intent of these Specifications to provide a completed project which will in every way 
reflect the work of competent journeyman mechanics in the various trades represented.  The 
Contractor shall ensure that each portion of the work is supervised by a qualified person, well 
versed in the operation of the various tools required for the trade, the method in which the 
work is to be done, and a knowledge of the general requirements of the construction work.  All 
work is to be done in accordance with the latest methods devised for such work to ensure the 
highest quality product. 
 
15.0 SAFETY REQUIREMENTS 
 
The Contractor shall comply with all pertinent provisions of the Department of Labor "Safety 
and Health Regulations for Construction" (29 CFR Part 1518, 36 CFR 7340), with additions or 
modifications thereto, in effect during construction of this project. 
 
THE FOLLOWING MEASURES OR PROVISIONS ARE TO BE ADHERED TO AT ALL 
TIMES DURING THE CONSTRUCTION OF THIS PROJECT: 
 
A. All heavy construction machinery to include trenching machines, bulldozers, backhoes, 

etc., must be equipped with a roll bar meeting the requirements of the above regulation. 
 
B. Safety helmets will be worn by all personnel working at the site. In addition, all 

spectators and inspectors will be required to wear safety helmets in construction zone. 
 
C. Steel toe safety shoes or boots will be worn by all personnel working at the site. 
 
16.0 PRESERVATION OF BENCH MARKS AND MONUMENTS 
 
The Contractor shall exercise caution to ensure that permanent bench marks, monuments, 
established property corners, survey lines, and points are not damaged or disturbed by this 
work.  If any survey monuments, property corners, survey lines or points are damaged or 
disturbed, the Contractor's representative shall immediately notify the inspector.  All centerline 
survey monumentation located in pavement removal areas shall be replaced by an Arizona 
Registered Land Surveyor (R.L.S.) after completion of the pavement removal and replacement 
operations.  All costs incurred to re-establish such points shall be borne by the Contractor. 
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17.0 DISPOSAL OF EXCESS MATERIAL 
 
Excess soil and unsuitable materials shall be removed from the site by the Contractor at his own 
expense and disposed of in accordance with the Contract Documents unless otherwise 
permitted herein.  In the event the Contractor chooses to utilize local private lots to dispose of 
excess material, the Contractor must provide the Engineer with written permission from the lot 
owner prior to utilizing the lot.  Placing material suitable for fill on vacant lots will require a 
Grading Permit in advance of placing the material. 
 
18.0 REFERENCE STANDARD SPECIFICATIONS 
 
Where standard specifications or testing methods have been referred to, such as ASTM or 
AASHTO, the intent is to refer to the latest applicable issue or revision of such specifications or 
testing methods. The following abbreviations are used in these specifications. 
 

AWWA American Waterworks Association 
 

AASHTO American Association of State Highway and Transportation Officials  
 

ACI American Concrete Institute 
 

AI Asphalt Institute 
 

AISI  American Iron and Steel Institute 
 

ANSI American National Standards Institute 
(formerly the USA Standards Institute) 

 
ASTM American Society for Testing and Materials 

 
NSF National Sanitation Foundation 

 
S.P.W.C. Standard Specifications for Public Works Construction. (Wherever written 

herein shall mean "Maricopa Association of Governments, Arizona 
Specification for Public Works Construction".)  The “Sample Forms” and 
“Part 100 – General Conditions” of these Standard Specifications for Public 
Works Construction are excluded from the documents for this project. 

 
19.0 CODES, ORDINANCES AND LOCAL SPECIFICATIONS 
 
All work under this project shall be performed in strict accordance with these specifications and 
the Standard Specifications for Public Works Construction (SPWC).  Where any conflict occurs 
between these plans and specifications and the local codes and ordinances in effect at the time, 
such codes and ordinances shall take precedence over these plans and specifications only if 
these plans and specifications are inferior as to materials and workmanship called for by such 
codes and ordinances. 
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20.0 INTERFERING STRUCTURES AND UTILITIES  
 
The Contractor shall notify Blue Stake (1-800-782-5348) at least three (3) working days prior to 
any excavations. 
 
The Contractor shall exercise all possible caution to prevent damage to existing structures and 
utilities, whether above ground or underground. The Contractor shall notify all utility offices 
concerned at least seventy-two (72) hours in advance of construction operations in which a 
utility's facilities may be involved. 
 
Any structure or utility damage caused by the work shall be repaired or replaced in a condition 
equal to or better than the condition prior to the damage.  Such repair or replacement shall be 
accomplished at the Contractor's expense without additional compensation from the Owner. 
 
If interfering structures or installations such as vaults, manholes, valves, utility poles, guy wires, 
or anchors are encountered, the Contractor shall notify the Engineer and contact the 
appropriate utility or structure owner at least seven (7) days in advance of construction to 
arrange for protection or relocation of the structure. 
 
The Contractor shall remove, protect and/or replace all existing structures, utilities or other 
improvements and similar items within the proposed improvements at his own expense without 
additional compensation from the Owner unless specifically provided for as a pay item of work 
by the Specifications or as otherwise provided for on the Plans.  Replacement shall be in a 
manner and in a condition at least equivalent to, or better than, the original condition. 
 
If the Contractor encounters existing facilities which will prevent the construction of any facility 
and which are not properly shown on the Plans, he shall notify the Owner before continuing 
with the construction in order that the Owner may make such field revisions as necessary to 
avoid conflict with the existing structure.  The cost of waiting or "down" time during such field 
revision shall be borne by the Contractor without additional cost to the Owner.  If the 
Contractor fails to notify the Owner when an existing structure is encountered, but proceeds 
with the construction despite this interference, he does so at his own risk. In particular, when 
the location of the new construction will prohibit the restoration of existing structures to their 
original condition; the Contractor shall notify the Engineer and contact the utility or structure 
owner so a field relocation may be made if possible to avoid the conflict. 
 
In the event of interruption to any utility service as a result of accidental breakage or as a result 
of being exposed or unsupported, the Contractor shall promptly notify the proper authority.  He 
shall cooperate with the said authority in restoration of service as promptly as possible and shall 
bear all costs of repair.  In no case shall interruption of any utility service be allowed to exist 
outside working hours unless prior approval of the Owner is received. 
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Neither the Owner nor its officers or agents shall be responsible for damages to the Contractor 
as a result of the locations of the water and sewer lines or utilities being other than those 
shown on the Plans or for the existence of water, sewer lines or utilities not shown on the 
Plans. 
 
21.0 AIR QUALITY - OPERATING PERMITS 
 
The Contractor may be required to obtain registration certificates and/or operating permits for 
sources of air pollution. 
 
Information concerning these certificates and permits may be obtained from: 
 

The Office of Air Quality 
Arizona Department of Environmental Quality 
P.O. Box 600 
Phoenix, AZ  85001-0600 
(602) 207-2300 

 
22.0  ADJUST UTILITIES TO FINISHED GRADE 
 
The Contractor shall be responsible for locating all manhole rims, valve boxes, meter boxes, 
utility vaults, etc., and setting them to finished grade.  The Contractor shall adjust sewer and 
water facilities to finished grade in accordance with the specifications within seven (7) days 
after street surfacing has been completed on each street.  All valves and/or manholes will be 
made visible and accessible for emergency use within 24 hours.  It shall be the responsibility of 
the Contractor to coordinate with the various private utility companies so that they can adjust 
their facilities to finished grade at an appropriate time.  Adjust all facilities in accordance with 
these specifications and the MAG Standard Details, as modified by Lake Havasu City. 
 
23.0 SAFETY, HEALTH AND SANITATION PROVISIONS 
 
The Contractor shall provide and maintain in a neat, sanitary condition such accommodations 
for the use of his employees as may be necessary to comply with the requirements and 
regulations of the Arizona State Department of Health. 
 
The Contractor shall provide all safeguards, safety devices and protective equipment and take 
any other needed actions, on his own responsibility or as the Owner may determine, reasonably 
necessary to protect the life and health of employees on the job, the safety of the public and to 
protect property in connection with the performance of the work covered by the contract. 
 
Precaution shall be exercised by the Contractor at all times for the protection of persons 
(including employees) and property.  The Contractor shall comply with the provisions of all 
applicable laws, pertaining to such protection including all Federal and State occupational safety 
and health acts, and standards and regulations promulgated thereunder. 
 
 
 



 

 
 00800-10 
Revised 01.16.2020 

24.0 PUBLIC SAFETY AND TRAFFIC CONTROL 
 
Every attempt shall be made to provide public safety during the construction of the project.  
Traffic control shall be performed in accordance with Section 2650, Traffic Control, of the 
Technical Specifications. 
 
During all construction operations, the Contractor shall construct and maintain such facilities as 
may be required to provide access for all property owners to their property.  No person shall be 
cut off from access to his residence or place of business for a period exceeding two (2) hours, 
unless the Contractor has made a special arrangement with the affected persons.  It shall be 
the Contractor's responsibility to notify all adjacent property owners of the construction activity 
and the schedule of such activities. 
 
The CONTRACTOR shall submit for approval a traffic control and barricade plan within ten (10) 
days of receipt of Notification of Award of Contract.  There shall be no deviations from the 
approved barricade plan unless a revised barricade plan is submitted and approved. The 
CONTRACTOR shall issue a news release once a week for duration of the project.  The release 
will be published in Sunday's newspaper and shall indicate the area in which the CONTRACTOR 
will be performing work for that week.  
 
Businesses must be notified forty-eight (48) hours prior to any restrictions on normal parking 
areas used by their employees or patrons. 
 
The CONTRACTOR shall contact, cooperate with, and give notice to each resident, homeowner, 
business or school that will be affected by any part of the construction process, particularly 
concerning temporary interruptions to vehicular access. 
 
Written notice of the approximate schedule and explanation of work shall be given to each 
resident, homeowner, business or school at least five (5) days prior to commencement of work 
in the area.  Verbal door-to-door communication shall be made at least twenty-four (24) hours 
prior to construction to remind all affected parties of the construction to take place. 
 
The OWNER shall receive a copy of all notifications to residents.  In the event of complaints by 
residents, the OWNER may require the CONTRACTOR to provide documentation (ie. check list) 
showing the date & time of the verbal door-to-door communication. 
 
In addition, the CONTRACTOR is responsible to answer and resolve any conflicts that may arise 
between a homeowner or business owner and himself during the construction process. 
 
The CONTRACTOR shall provide and station competent flaggers whose sole purpose shall be to 
direct the movement of public traffic through or around the work.  Proper advanced warning 
signs shall be in place when flaggers are working and removed when work requiring flaggers is 
completed.  Flaggers must be used to assist trucks for safe ingress and egress whenever truck 
movements may interfere with safe passage through the work zone. 
 
All traffic control devices that are not in use or will not be used for a period greater than 72 
hours or that are determined by the Engineer to be unnecessary, confusing, or causing an 
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unsafe condition, shall be removed by the CONTRACTOR from the public right-of-way 
immediately upon notification by the Engineer. 
 
Every attempt shall be made to provide public safety during the construction of the project.  
Traffic control shall be performed in accordance with Section 2650, Traffic Control, of the 
Technical Specifications. No person shall be cut off from access to his residence or place of 
business for a period exceeding six (6) hours, unless the Contractor has made a special 
arrangement with the affected persons.  In addition, no work will be scheduled which will  
interrupt regular trash pickup to either residential or commercial properties.  It will be the 
CONTRACTOR'S responsibility to coordinate his activities with the local trash haulers. 
 
No streets, avenues, boulevards or cul-de-sacs will be closed to traffic unless prior 
arrangements have been made and approval has been obtained from the ENGINEER.  
 
25.0 TEMPORARY FACILITIES ON SITE 
 
A. General 
 

Except as otherwise provided, the Owner shall bear no costs of temporary facilities and 
their removal. 

 
B. Temporary Utility Services 
 

The Contractor shall provide temporary electric power as necessary for the execution of 
the Work, including that required by all Subcontractors.  He shall make the necessary 
arrangements with Owner, shall bear all costs for these temporary services and shall 
furnish and install all necessary transformers, metering facilities and distribution centers 
from branch circuits as he may require. 

 
The Contractor shall provide lighting and outlets in temporary structures throughout the 
project as may be required for safety, proper performance and inspection of the Work.  
If operations are performed during hours of darkness, or if natural lighting is deemed 
insufficient by Owner, the Contractor shall provide adequate floodlights, clusters and spot 
illumination.  The use of permanently installed lighting fixtures, lamps and tubes for work 
will not be permitted except by special permission of Owner.  The Contractor shall make 
arrangements with Subcontractors for electrical services and lighting as may be 
necessary in the performance of their work. 

 
Temporary water service lines, if required, shall be installed and removed by the 
Contractor, who shall pay all charges for making the connections, running the temporary 
lines, removing the temporary lines at the completion of the Work and disconnecting the 
services. All relocations required to clear the work of others shall be performed by the 
Contractor when requested by the Owner. 

 
C. Temporary Structures 
 

Prior to starting Work, the Contractor shall, as directed by Owner, provide and maintain 
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suitable temporary office facilities for the duration of the Project as required for the 
Contractor's project administration; and all necessary sheds and facilities for the proper 
storage of tools, materials and equipment employed in the performance of the Work. 

 
D. Toilet Facilities 
 

The Contractor shall provide and maintain temporary toilet facilities for the duration of 
operations, which shall be maintained in a clean and sanitary condition acceptable to 
Owner and in full compliance with applicable regulations of any public authority. 

 
E. Telephones 
 

The Contractor shall provide, maintain and pay for telephone services for the duration of 
the Work as required for the Contractor's operation. 

 
F. Fence and Barricades 
 

The Contractor shall provide such protective fences and barricades as he may deem 
necessary for public safety and to protect his storage areas and the Work in place.  The 
location and appearance of all fences shall be subject to the approval of the Owner. 

 
G. Contractor Parking 
 

The Contractor shall not park his equipment, nor allow his personnel to park, in any area 
except those specifically designated by the Owner. 

 
H. Temporary Living Quarters 
 

Temporary living quarters shall not be allowed on the job site or on publicly owned 
properties.  In addition, all Lake Havasu City Zoning Codes for the area in question shall 
be strictly adhered to. 

 
I. Removal of Temporary Construction 
 

The Contractor shall remove temporary office facilities, toilets, storage sheds and other 
temporary construction from the site as soon as, in Owner's opinion, the progress of 
Work permits.  He shall recondition and restore those portions of the site occupied by the 
same to a condition equal to or better than it was prior to construction. 
 

26.0 ACCESS TO WASHES 
 
 A. Unless otherwise mentioned herein, the Contractor must obtain written permission from 

the Owner prior to gaining access or utilizing washes or City parcels for any purpose.  
Request for access to washes and City parcels will be reviewed on a case by case basis.  
The Contractor shall have access to washes and City parcels via public streets and/or 
private easements only.  For the purposes of this paragraph, "private easement" means 
an Contract by and between the Contractor and a property owner, in writing, authorizing 
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the Contractor to travel across the property owner's real property in order to have 
ingress or egress to washes, parcels or any portion thereof.  Such Contracts, if any, shall 
be filed with the Office of the City Engineer before the Contractor may exercise the rights 
thereunder granted.  Access to any wash, parcels, or portion thereof by any means not in 
compliance with the terms of this paragraph shall be deemed a trespass and a breach of 
the terms of the Contract. 

 
B. Violations of the provisions of subparagraph (a.) hereof, shall entitle the City to deduct 

the sum of One Thousand Dollars ($1,000.00) from the monies due to Contractor as and 
for liquidated damages for each such violation.  For the purposes of this paragraph, each 
entry by a vehicle upon land for which Contractor has not received permission to enter 
shall be deemed a separate violation of subparagraph (a.) hereof. 

 
27.0 COORDINATION AND COOPERATION WITH UTILITY COMPANIES AND OTHER 

TRADES 
 
A. Coordination/Interruption 
 

The Contractor is responsible to coordinate work with all utility companies and other 
trades, on or affecting the job, for an efficient and effective execution of the complete 
project.  The Contractor shall carefully examine all work that may conflict, and plan 
removal and/or installation details in advance of the construction to avoid any such 
conflict.  Failure on the contractor's part to coordinate with any and all utilities, public or 
private, shall preclude the City's consideration for additional time or cost. 

 
B. Permission Required 
 

Utility mains and utility service to buildings shall not be cut off or otherwise interrupted 
without the Contractor obtaining permission from the Owner in each and every instance. 

 
C. Scheduling of Interruptions 
 

Where utilities serve facilities or buildings in use, interruptions in service shall be 
scheduled during the hours when the facility is not in operation.  Any overtime costs 
occasioned thereby shall be regarded as incidental to, and included within, the Contract 
Sum. 

 
D. General Requirements 
 

Prior to interrupting any utility service, the Contractor shall ascertain that he has the 
proper materials, together with adequate workmen and equipment, to complete the 
Work with a minimum of delay. 

 
E. Project Electrical Service 
 

The Contractor is responsible to coordinate with Unisource, Electric Division, to determine 
the extent of work to be performed by Unisource and by the Contractor to provide 
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electric service for the finished product.  The Contractor is also responsible to contact 
Unisource to determine the hardware required by Unisource to provide service to the 
final product.  Unisource does not provide service to delta connections. 
 

28.0   REVIEW OF PROJECT SITE 
 
The Contractor shall be responsible for reviewing the entire extent of the proposed project, and 
assuring a full understanding of the street configurations in Lake Havasu City, i.e., hills, curves, 
street widths, shoulder width and/or condition, major intersections, school locations, business 
areas, traffic patterns, traffic volumes, etc. No allowances will be made after bidding for 
conditions at the sites.  
 
29.0   SCHEDULING 
 
A proposed schedule for the project shall be submitted to the City Representative at least (7) 
seven days prior to work beginning.  The City Representative will check for any known conflicts 
and submit any changes needed.  Lake Havasu City reserves the right to prioritize streets, 
dates, times of work and changes to that schedule to fit traffic patterns, scheduled city events, 
trash pickup, business and school zones, etc. 
 
Any rescheduling needing to be done during actual work dates due to weather, equipment 
breakdowns, supply problems, etc. shall be immediately conveyed to the City Representative for 
review and approval.   
 

 No work will be scheduled for streets on trash pickup days to either 
residential or commercial properties. It will be the Contractor's 
responsibility to coordinate their activities with the local trash haulers. 

 
30.0 TRAFFIC CONTROL 
   
A proposed temporary traffic control plan for the project sites shall be submitted to the City 
Representative at least (7) seven days prior to work beginning.  Contractor will provide Traffic 
Control in accordance with Section 2650 of the Technical Specifications.  
 
A. Temporary traffic control/flagger signage, channeling devices, temporary speed limit 

signs and/or coverings must be in place before roadway work starts.  All temporary 
traffic control must be promptly removed when work has been completed. 

 
B. Any requests for traffic control by the City Representative will be taken care of 

immediately. 
 
31.0   SAFETY 
 
         The Contractor shall provide on the project site, at all times, a responsible party who is 
able to clearly communicate with City staff and authorized to make appropriate and responsible 
adjustments to comply with the terms of this contract and maintain a safe working 
environment. Contractor shall be responsible for initiating, maintaining and supervising all safety 
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precautions and programs in connection with the work, and shall provide the necessary 
protection to prevent damage, injury or loss to all persons engaged in the work and other 
persons who may be affected thereby.  
 
Contractor employees shall wear high-visibility, OSHA approved safety vests at all times while 
working in the right-of- way. The Contractor shall immediately notify the City Representative in 
the event of accident or injury. 
 
32.0 PRODUCTION RATE/PROJECT COMPLETION 
 
The Contractor has 90 calendar days to complete all project sites after the Notice to Proceed. 
 
33.0 SCOPE OF WORK  
 
The services shall consist of traffic control, saw cutting, removal, disposal of existing asphalt 
concrete, concrete and debris, the removal, adjustment, lowering and re-installation of 57 (fifty 
seven) water valve concrete collars and 45 (forty five) Manhole concrete collars, and numerous 
hot mix asphalt concrete patches. The Contractor shall exercise care in establishing smooth, 
uniform vertical curves where applicable, and provide a roadway section with good drivability 
characteristics. The City Representative will have final approval on base preparation prior to 
paving. Additional concrete for collars and A/B material needed for base preparation will be 
considered incidental to the work being performed. The existing asphalt edges, and cut-off walls 
where applicable, shall be tacked prior to installing the asphalt.  The new asphalt will be 
removed, replaced, constructed and installed in one compacted 2” lift, (Kiowa bay, Kiowa Ct, 
Kiowa Cir, Kiowa Pl, Palmer Dr. and Pima Square).  The asphalt pavement milling will be milled 
2 ½” and then constructed and installed in one compacted 3” lift, (Querio Dr. from Mesquite 
Ave. to McCulloch Blvd., Smoketree Ave. from the entrance of rotary park to Highway 95, 
Acoma Blvd. from Highway 95 to Industrial/Havasupai intersection and Lake Havasu Ave. from 
Acoma Blvd. to Industrial Blvd.)  All base grading and asphalt repair work must be completed in 
a workmanlike manner in accordance with industry standards and Lake Havasu City Standards. 
 
34.0 GENERAL REQUIREMENTS 
 
All asphalt will be installed per Lake Havasu City Specifications, as described in this Invitation to 
Bid and as indicated in the field. All work must be approved by the City Representative. 
 
A. Additional A/B material, if needed, for final grading of the project will be provided by the 

Contractor. A/B material will be considered incidental to the project. 
 
B. Water Valve Cans will be adjusted to finish grade and concrete collars installed per Lake 

Havasu City Specifications. Concrete will be provided by the Contractor and will be 
considered incidental to the project. Work shall be protected from traffic until cured. 

 
C. Contractor will keep all equipment and materials within the City right of way. No private 

property shall be utilized without written permission of the owner. Contractor will follow 
LHC Water Division criteria for hydrant meters and water utilized in performing the work, 
if applicable. Private water supplies shall not be used. It is the contractor’s responsibility 
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to have the job site completely cleaned and all debris removed from the job site upon 
completion of the work. 

 
D. The Contractor will be expected to complete the asphalt removal, base grading, and 

asphalt replacement at each street repair location in one day.  Any extra days needed for 
repairs at street locations will need City Representative review and approval and will be 
made on a case-by-case basis.  Parking lots will be given multiple days to complete. 

 
E. Priority for order of repairs will be determined by the Lake Havasu City Representative. 
 
F. The Contractor shall exercise caution to ensure that permanent benchmarks, 

monuments, established property corners, survey lines, and points are not damaged or 
disturbed by this work.  If any survey monuments, property corners, survey lines or 
points are damaged or disturbed, the Contractor's representative shall immediately notify 
the inspector.  All centerline survey monumentation located in pavement removal areas 
shall be replaced by an Arizona Registered Land Surveyor (R.L.S.) after completion of the 
pavement removal and replacement operations.  All costs incurred to re-establish such 
points shall be borne by the Contractor. 

 
35.0 PAYMENT 
 
A. Payment for the work associated with this contract will be made at the square yard price 

for each location as accepted and approved by Lake Havasu City Representative.  
 
36.0 CONTRACTOR RESPONSIBILITY 
 
A. Management of the project including workers, sub-contractors, material suppliers, 

submittals, applications for payment and other management duties. 
 

B. Review all areas of the project for access and obstruction. 
 

C. Provide all necessary traffic control, traffic control plans, saw cutting, removal, disposal, 
base grading, compaction, and replacement of asphalt concrete as needed. 
 

D. Provide all necessary traffic control, removal/lowering of concrete collars and water valve 
lids prior to asphalt replacement and setting/replacing lids and concrete collars to 
finished asphalt grade. 
 

E. Coordinate with asphalt supplier for transport of material from the plant to the job site. 
 

F. Protection of the finished asphalt from motorists, bicyclists, pedestrians, pets, until 
properly cooled. 
 

G. Protection of the finished concrete from motorist, bicyclist, pedestrians, animals, etc. 
Until properly cured. 

 
H. Provide A/B for base grading and concrete for water valve collars as needed. 
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 I.       Must call in Blue stake locates prior to starting the work.  
 
 
 
37.0 CITY RESPONSIBILITY 
 
A. Provide Hot Mix Asphalt Concrete. 
 
B. Have all work boundaries clearly marked. 
 
C. Provide project inspection. 
 
D. Review and approve required documents. 
 
E. Provide a representative to act as liaison with Contractor personnel. 
 
38.0  CONTRACT TERM 
 
A. This is a one-time contract and must be completed within 90 days of the issue of a notice 

to proceed. 
 
39.0 PERMITTING 
 
A. No permits are required for this project. 
 
40.0 HOURS OF OPERATION 
 
A. Work will be performed only in daylight hours. The Contractor shall be allowed to work 

between the hours of 6:00 am to 6:00 pm weekdays, Monday through Friday unless 
otherwise mutually agreed upon. 

 
41.0 WEATHER CONDITIONS 
 
A. Threatening rain or other conditions that may threaten the integrity of the work shall be 

cause for stoppage of work. 
 
42.0 PUBLIC RELATIONS 
 
A. Many of the proposed work areas include public right of way, roadways and parking lots. 

It is expected that the Contractor’s personnel will interact with the public in a courteous 
and professional manner. The Contractor will work with residents and businesses as 
needed to allow access for deliveries and the ingress or egress of vehicles. The 
Contractor is responsible to answer and resolve any conflicts that may arise between a 
homeowner, business owner, or motorist and himself during the road repair process.  In 
the case of any dispute/conflict with the public the Contactor will immediately inform the 
City Representative. 
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43.0 DAMAGE 
 
A. Any damage caused by the Contractor to City property or property that is not City 

property will be immediately repaired by the Contractor. The Contractor shall 
immediately report all incidents of damage to the City Representative. The Contractor 
shall immediately notify the City Representative of any spills or leaks. In addition the 
Contactor shall be responsible for all proper notifications and proper and timely response, 
clean-up, disposal and documentation of all spills or leaks (oil, hydraulic, etc.) created by 
the Contractors equipment during the course of their operation. 

 
42.0 REGULATORY COMPLIANCE 
 
A. Contractor shall be responsible for and comply with all applicable aspects for this 

contract, which shall include, but not be limited to regulations, rules, statutes (federal, 
state and local), and licenses. These shall include but not be limited to: Arizona 
Department of Environmental Quality (ADEQ), Environmental Protection Agency (EPA), 
State and Federal Occupational Safety and Health Administration (OSHA), Manual on 
Uniform Traffic Control Devices (MUTCD) etc. Contractor shall possess a valid Lake 
Havasu City business license. 

 
43.0 NON EXCLUSIVE CONTRACT 
 
A. Any subsequent Contract resulting from this solicitation shall be awarded with the 

understanding and agreement that it is for the sole convenience of the City. The City 
reserves the right to obtain like goods, service, or finished end product from another 
source when necessary. 

 
44.0 CANCELLATION 
 
A. Contract may be canceled by either party with thirty (30) days written notice. Due cause 

for termination by the City shall be, but not limited to, failure to deliver within a 
reasonable time period, failure of the product to meet contract terms and conditions 
and/or reasons of unsatisfactory service. 

 
45.0 INSPECTION AND ACCEPTANCE 
 
A. The Contractor warrants that, unless otherwise specified, all materials and equipment 

incorporated in this solicitation and under the contract shall be new and in good 
condition. The Contractor further warrants that all workmanship shall be of the highest 
quality and in accordance with contract documents and shall be performed by persons 
qualified at their respective trades. 

 
B. Materials and services furnished under this Contract shall be subject to inspection by the 

City within a reasonable time during this project. If the City finds the project to be 
incomplete, inoperable, unsatisfactory, defective, or of inferior quality or workmanship, 
fails to meet the specifications or requirements, the City, at its sole discretion may either 
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reject the completion, require the Contractor to correct or replace any defects or entire 
project without charge, whichever the City deems equitable under the circumstances. 
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SECTION 01210 
 

MEASUREMENT AND PAYMENT 
 

 
PART 1 - GENERAL 

 
 

1.1 Description 
 

The outline of measurement and payment in this section is intended to 
provide a general guideline to the Contractor in preparing bids and 
submitting pay requests. Listing of work included in each bid item is not 
intended to include all work, but is to provide general guidance to the 
Contractor for allocating costs. All work will be paid for on a unit price 
basis with payment made for the quantity of each item completed. 

 
All materials required for construction shall be furnished by the Contractor 
unless specifically stated.  Items not specifically measured and paid for 
shall be considered as subsidiary items required to complete the 
installation in accordance with the intent of the contract documents.  The 
Contractor shall include in the unit price bid items, all costs associated 
with subsidiary items not being measured for payment.  

 
1.2 Authority 

 
Measurement methods delineated in the individual specification sections 
complement the criteria of this section. In the event of conflict, the 
requirements of the individual specification section govern. 

 
Take all measurements and compute quantities. The Engineer will verify 
measurements and quantities. 

 
1.3 Unit Quantities 

 
 Quantities indicated in the Bid Form are for bidding and contract purpose 

only. Quantities and measurements supplied or placed in the Work and 
verified by the Engineer shall determine payment. 

 
 If the actual Work requires more or fewer quantities than indicated, 

provide the required quantities at the unit prices contracted. 
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PART 2 – UNITS AND METHODS OF MEASUREMENT 
 

2.1 General    
 

All items that are included in the bid for measurement and payment are 
included herein.  All other items of work shall be considered subsidiary to 
construction and will not be measured for payment. 

 
2.2  Units and Methods of Measurement 

 
2.2.1 Mobilization, Bonds, and Insurance 
 
 The CONTRACT Lump Sum Price for this item shall constitute full 

compensation for furnishing all materials, labor, equipment and 
tools for all required bonds, insurance, mobilization of staff and 
equipment, and any other costs associated with complying with the 
contract administrative requirements and commencing work at the 
project site. This item also includes all work and materials 
necessary to complete the work as described in the plans and 
specifications.  Payment for this item shall be lump sum and 
shall not be requested until at least thirty days from the 
notice to proceed has elapsed.   

 
 Payment for this item shall be made in accordance with Table A. 
 

TABLE A 

   
 
2.2.2  Asphalt Pavement Milling 
 

The quantity of “Asphalt Pavement Milling” measured for payment 
shall be square yards.   
 
The CONTRACT Square Yard Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment, and 
tools to sawcut to the limits shown and the asphalt milling and 
installation  of the 3” thick Hot Mix Asphalt to complete the work on 

Payment for Mobilization on 
First Partial Payment 

Not to exceed 2.5% of the Lump Sum 
Base Bid 

Subsequent payments 
for Mobilization 

Not to exceed 2.5% of the Lump Sum 
Base Bid 

Payment 
For Mobilization  
on Final Partial Payment 

Any remaining Mobilization in excess 
of 5% of the Lump Sum Base Bid 
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Querio Dr, Smoketree Ave., Acoma Blvd. and Lake Havasu Ave. 
Payment of this item shall be square yards. 
 
 

2.2.3 Remove and Replace Asphalt 
 

The quantity of “Remove and Replace Asphalt” measured for 
payment shall be square yards.   
 
The CONTRACT Square Yard Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment, and 
tools to sawcut to the limits shown and the removal and 
replacement of the 2” thick Hot Mix Asphalt to complete the work 
at Kiowa Bay, Kiowa Cir, Kiowa Ct, Kiowa Pl, Palmer Dr and Pima 
Square. Payment of this item shall be square yards. 
 

2.2.4 Remove and Adjust Manhole Concrete Collars 
 

 
The quantity of “Remove and Adjust Manhole Concrete Collars” 
measured for payment shall be each.   
 
The CONTRACT Each Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment and 
tools to the limits shown for the removal, adjustment and 
replacement of (45) Forty Five concrete water valve collars to 
complete the work at: 
* Palmer Dr, Kiowa Bay, Kiowa Cir, Kiowa Ct, Kiowa Pl, Acoma 
Blvd., LH Ave., Querio Dr, Pima Square and Smoketree Ave. 
Payment of this item shall be each lid and collar placed and 
accepted. 

 
2.2.5 Remove and Adjust Concrete Water Valve Collars 

 
The quantity of “Remove and Adjust Concrete Water Valve” 
measured for payment shall be each.   
 
The CONTRACT Each Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment and 
tools to the limits shown for the removal, adjustment and 
replacement of (57) Fifty Seven concrete water valve collars to 
complete the work at: 
* Palmer Dr, Kiowa Bay, Kiowa Cir, Kiowa Ct, Kiowa Pl, Acoma 
Blvd., LH Ave., Querio Dr, Pima Square and Smoketree Ave. 
Payment of this item shall be each lid and collar placed and 
accepted. 
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2.2.10 Traffic Control  
 

The quantity of “Traffic Control” measured for payment shall be 
lump sum.   
 
The CONTRACT Lump Sum Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment and 
tools for the development and implementation of the Traffic Control 
Plan(s) in accordance with the Specifications and acceptable to the 
Engineer.  All Traffic Control Plans (TCPs) shall be in compliance 
with MUTCD.  This shall include all signage, temporary striping, 
flaggers, barricades, lighting, and related items necessary to ensure 
the safety of workers and convenience of local residents 
throughout the project.  This item also includes all work and 
materials necessary to complete the work as described in the 
Specifications.   Payment of this item shall be lump sum.  
 
Traffic Control will be for safety purposes of personal working 
beside the roadway.  No major re-routing of traffic shall be 
necessary. 

 
                     2.2.11   Force Account 

 
The Lump Sum quantity shown in the “Force Account” shall be 
included in the Bid. Only the OWNER shall determine the use of 
monies in the “Force Account”. 

 
 
 
 
 

**END OF SECTION 01210** 


