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DIVISION IV – TECHNICAL SPECIFICATIONS 
 
The following specifications are contained within this Invitation For 
Bids: 
LHC 1210 - MEASUREMENT AND PAYMENT 
 
SPECIAL PROJECT SPECIFICATIONS AND REQUIREMENTS 
 
The remaining applicable specifications can be accessed at: 
https://www.lhcaz.gov/public-works/engineering 

Please scroll down to the bottom of the webpage and notice there are  
clickable page numbers to access all specification documents. 
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 SECTION 00020 
 NOTICE INVITING BIDS 
 Lake Havasu City 
 
 
  
 
PROJECT NO.:  B26-PW-107033-500714 
 
PROJECT NAME:  INSTALLATION OF UV DISINFECTION ASSEMBLIES AT 

MULBERRY WW TREATMENT PLANT  
 
PRE-BID MEETING:  A NON-MANDATORY Pre-Bid Meeting will be held at 900 

London Bridge Road, Room A101 at 10:00 AM, Arizona Time, 
on Thursday, December 4, 2025.   

 
BID DUE DATE:  DECEMBER 17, 2025 
 
BID DUE TIME:  3:00 p.m., ARIZONA TIME 
   
PROJECT DESCRIPTION: This project consists of the installation of new UV bulb 
assemblies for disinfection that the City has purchased from Trojan Technologies as the 
current assemblies are reaching the end of their useful life. The installation will be at 
Mulberry WW Treatment Plant at 340 Mulberry Avenue, Lake Havasu City, AZ 86403. The 
assembly manufacturer does not provide installation services.  
 
QUESTIONS:  All questions that arise relating to this solicitation shall be directed in 
writing to purchasing@lhcaz.gov with a copy to LeukenK@lhcaz.gov.  To be considered, 
written inquiries shall be received at the above-referenced email addresses by DECEMBER 
8, 2025, 3:00 p.m. Arizona Time.  Inquiries received will then be answered in an 
Addendum. 
 
Sealed bids for the project specified will be received by the City Clerk's Office, 2330 N. 
McCulloch Boulevard, Lake Havasu City, Arizona, 86403 until the time and date stated. 
Bids received by the correct time and date will be opened and read aloud 
immediately thereafter in Room 109 of Lake Havasu City Hall.  Public openings may 
be attended virtually by accessing the following video conferencing system: 

To join the meeting on a computer or mobile phone: 
https://tinyurl.com/3f94b2ww 
Meeting ID: 270 366 031 956 
Passcode: jcVbxK 
 
Join with a video conferencing device 
160264325@teams.bjn.vc 
Video Conference ID: 112 219 692 0 
 

mailto:purchasing@lhcaz.gov
mailto:LeukenK@lhcaz.gov
https://tinyurl.com/3f94b2ww
mailto:160264325@teams.bjn.vc
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Bids must be clearly addressed to the City Clerk's Office, 2330 McCulloch Blvd. N, Lake 
Havasu City, Arizona, 86403, and received no later than the exact time and date indicated above. 
Late bids will not be considered under any circumstances. 
 
Bids must be submitted in a sealed envelope with the Project Number and the bidder's name and 
address clearly indicated on the envelope.  All bids must be completed in ink or typewritten on a 
form to be obtained from the specifications and a complete Invitation for Bid returned along with the 
offer no later than the time and date cited above. 
 
Bidders interested in taking advantage of the streamlined e-Bid and e-Bond process shall submit 
their bids electronically via the City’s DemandStar Network at 
https://www.demandstar.com/app/buyers/bids/514394/details. Paper bids and paper bid bonds 
will continue to be accepted. Bidders submitting e-Bids will be required to scan and enclose their 
paper bid bond/cashier’s check with their electronic bid submission. The apparent low bidder 
shall submit their original bid bond/cashier’s check within three (3) business days following the 
Bid opening.   
 
Bid documents and specifications are available on Lake Havasu City’s website at www.lhcaz.gov or on 
DemandStar at www.demandstar.com. For documents obtained outside of DemandStar please 
contact Andrew Klos, CPPB, purchasing@lhcaz.gov to be added to the planholders’ list.  
 
For technical information, contact  Keith Leuken, Wastewater Utility Supervisor, at 
LeukenK@lhcaz.gov with a copy to purchasing@lhcaz.gov . 
 
BONDS: 
Bid Bond:     10% 
Labor and Material Bond:  100% 
Faithful Performance Bond: 100%
 
Project Completion Date:  30 calendar days after Notice to Proceed.  
 
Lake Havasu City reserves the right to accept or reject any or all bids or any part thereof and waive 
informalities deemed in the best interest of the City. 
 
Pursuant to the Americans with Disabilities Act (ADA), Lake Havasu City endeavors to ensure the 
accessibility of all of its programs, facilities and services to all persons with disabilities.  If you need 
an accommodation for this meeting, please contact the City Clerk's office at (928) 453-4142 at least 
24 hours prior to the meeting so that an accommodation may be arranged. 
 
 
Publication Dates: TODAY’S NEWS HERALD – November 19 and November 26, 2025 
   ARIZONA BUSINESS GAZETTE – November 20 and November 27, 2025 
 
 
 ** END OF SECTION ** 

https://www.demandstar.com/app/buyers/bids/514394/details
http://www.lhcaz.gov/
http://www.demandstar.com/
mailto:purchasing@lhcaz.gov
mailto:LeukenK@lhcaz.gov
mailto:purchasing@lhcaz.gov
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SECTION 00040 
INTENT TO BID NOTIFICATION 

 

ITB NO.: B26-PW-107033-500714 
 
ITB TITLE: INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW 
TREATMENT PLANT 

CLOSING DATE & TIME: DECEMBER 17, 2025 at 3:00 PM, Arizona Time 

 
LETTER OF INTENT TO BID SUBMITTAL 

 
This is notification that it is our present intent to submit a bid in response to the above referenced ITB.  
Please add our company to your planholders list. 

 
The individual to whom all information regarding this ITB should be transmitted is: 

 
Company Name:    

 

Contact Name:    
 

Street Address:    
 

City, State, & Zip:    
 

Phone Number: Fax Number:    
 

E-Mail Address:    
 

Submit this Letter of Intent by the deadline for requests for clarification and protests, which 
must be physically received by DECEMBER 8, 2025 at 3:00 p.m., Arizona Time. 

Clarification/Protest/Question/Letter of Intent to Bid ITB 
No.: B26-PW-107033-500714 

Lake Havasu City 
Administrative Services Department, Procurement Email 

to: purchasing@lhcaz.gov 
 
 
 
 
 ** END OF SECTION ** 
 

mailto:purchasing@lhcaz.gov
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 SECTION 00100 
 INFORMATION FOR BIDDERS 
 
1. RECEIPT AND OPENING OF BIDS 

 
The City of Lake Havasu City, Arizona, (hereinafter called the "Owner") invites Bids on 
the form attached hereto. All blanks must be appropriately filled in.  The Bidder shall also 
complete and submit a form listing proposed subcontractors as enclosed herein. Any 
subcontractors proposed to be used on the project but not listed on this form shall not 
be considered when evaluating the Contractor’s qualifications and ability to perform the 
work.  Bids INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY 
WW TREATMENT PLANT, Project No. B26-PW-107033-500714 will be received 
by the City Clerk's office, 2330 N. McCulloch Boulevard, Lake Havasu City, 
Arizona 86403 no later than 3:00 P.M., Arizona Time, DECEMBER 17, 2025, 
where said Bids will be publicly opened and  virtually read aloud immediately thereafter 
in the Room 109 of Lake Havasu City Hall. 

 
The Owner may consider informal any Bid not prepared and submitted in accordance with 
the provisions hereof and may waive any informalities or reject any and all Bids.  Any Bid 
may be withdrawn prior to the above scheduled time for the opening of Bids or authorized 
postponement thereof.  Any Bid received after the time and date specified shall not be 
considered.  No Bidder may withdraw a Bid within ninety (90) days after the actual date 
of the opening thereof. 

 
2. PREPARATION OF BID 
 

Each Bid must be submitted on the prescribed Form.  Each Document must be submitted 
with an original signature of the Bidder, as well as all witnesses indicated therein. All 
blank spaces for Bid prices must be filled in, in ink or typewritten, in both words and 
figures. 

 
Each Bid must be submitted in a sealed envelope bearing on the outside the name of the 
Bidder, the Bidder's address, and the name and number of the project for which the Bid 
is submitted.  If forwarded by mail, the sealed envelope containing the Bid must be 
enclosed in another envelope addressed as specified in the Bid form. 

 
3. FACSIMILE BIDS OR MODIFICATIONS  
 

No facsimile ("FAX") Bids or bid modifications will be accepted. Any modifications to the 
Bid shall be made by an authorized representative of the bidding company in person. 

 
4. QUALIFICATIONS OF BIDDER 
 

The Owner may make such investigations as he deems necessary to determine the 
qualifications of and the ability of the Bidder to perform the Work, and the Bidder shall 
furnish the Owner such information and data for this purpose as the Owner may request. 
The Owner may request that the Bidder provide a list of key people for the project with 
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their related work experience. 
 

The Owner reserves the right to reject any Bid if the evidence submitted by or investigation 
of such Bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out 
the obligations of the Contract and to complete the work contemplated therein in a timely 
manner.  Conditional Bids will not be accepted. 

 
All Bidders and listed subcontractors must be valid Arizona Licensed Contractors at the 
time of Bidding, approved by the Arizona State Registrar of Contractors to do the type and 
amount of work specified in these documents.  In accordance with the Arizona State 
Registrar of Contractors, the Bidder must possess a minimum of a Class A Arizona 
Contractor’s License to perform the type and amount of work specified in these documents.  
Failure of any bidder to possess all contractors’ licenses as listed in the bid 
packet, at the time of bidding, shall result in the bid being considered non-
responsive and not in substantial compliance, and any such bid shall not be 
considered.  Refer to Section 00420, page 3, item 13. 

 
5. ARITHMETIC DISCREPANCIES IN THE BID 
 

A. For the purpose of the evaluation of Bids, the following will be utilized in resolving 
arithmetic discrepancies found on the face of the Bid Schedule as submitted by 
Bidders: 

 
1. Obviously misplaced decimal points will be corrected; 

 
2. In case of discrepancy between unit price and extended price, the unit price 

will govern; 
 

3. Apparent errors in extension of unit prices will be corrected; 
 

4. Apparent errors in addition of lump sums and extended prices will be 
corrected; and 

 
5. In case of discrepancy between words and figures in unit prices, the amount 

shown in words shall govern. 
 

B. For the purpose of Bid evaluation, the Owner will evaluate the bids on the basis of 
the unit prices, extensions, and totals arrived at by resolution of arithmetic 
discrepancies as provided above.  

 
6. INCOMPLETE BIDS 

 
Failure to submit a Bid on all items in the Schedule will result in an incomplete Bid and the 
Bid may be rejected.  UNIT OR LUMP SUM PRICES MUST BE SHOWN FOR EACH 
BID ITEM WITHIN THE SCHEDULE. 
 
NOTE: FAILURE TO INDICATE UNIT OR LUMP SUM PRICES IN THE 
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APPROPRIATE COLUMN, WITH THE EXTENSION OF THE PRICES IN THE FAR 
RIGHT COLUMN, WILL CAUSE THE BID TO BE “NON-RESPONSIVE”. 

 
All forms indicated in the Bid Proposal, Section 00300, must be completely filled 
out, executed, and submitted with the Bid.  Failure to do so will render the bid 
“non-responsive” and the bid will not be accepted. 

 
7. BID SECURITY 
 

Each Bid must be accompanied by certified check, cashier's check, or a Bid Bond prepared 
on the form attached hereto or on a similar form acceptable to the Owner, duly executed 
by the Bidder as principal and having as surety thereon a surety company approved by the 
Owner, in the amount of ten percent (10%) of the Bid.  Bid Bonds shall be valid for at least 
ninety (90) days after the date of the receipt of Bids.  Such cash, check or Bid Bond will 
be returned to all except the three (3) lowest Bidders within fifteen (15) business days 
after the opening of Bids.  The remaining checks, or Bid Bonds will be returned promptly 
after the Owner and the accepted Bidder have executed the Contract, or if no award has 
been made within ninety (90) days after the date of the opening of Bids, upon demand of 
the Bidder at any time thereafter, so long as he has not been notified of the acceptance of 
his Bid. 

 
8. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 
 

The successful Bidder, upon his failure or refusal to execute and deliver the Contract, 
Bonds, and certificates required within ten (10) calendar days from the date of the Notice 
of Award, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the 
difference between his bid and the amount of the contract actually entered into with 
another party should he not enter into a contract at the bid price and provide the required 
payment and performance bonds and certificates of insurance. Liquidated damages for 
failure to enter into the contract shall not exceed the amount of the Bid Bond. 

 
9. SECURITY FOR FAITHFUL PERFORMANCE AND PAYMENT 
 

Simultaneously with his delivery of the executed Contract, the Bidder shall furnish on the 
forms provided herein, in 100% of the amount of this Contract, 1) a surety bond as 
security for faithful performance of this Contract, and 2) a surety bond as security for the 
payment of all persons performing labor on the project under this Contract and persons 
furnishing materials in connection with this Contract, and 3) a listing of all subcontractors 
who will be performing or providing more than one-half percent (0.50%) of the contract 
work, as specified in the General Conditions included herein.  The surety on such bond or 
bonds shall be a duly authorized surety company satisfactory to the Owner, listed on the 
Treasury Department's most current list (Circular 570 as amended), and authorized to 
transact business in the State of Arizona. 

 
10. POWER OF ATTORNEY 
 

Attorneys-in-fact who sign Bid Bonds or Contract bonds must file with each bond a certified 
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and effectively dated copy of their power-of-attorney. 
 
11. LAWS AND REGULATIONS 
 

The Bidder's attention is directed to the fact that all applicable Federal Laws, State Laws, 
municipal ordinances, and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the Contract throughout, and they will be 
deemed to be included in the Contract the same as though herein written out in full. 

 
12. METHOD OF AWARD 
 

A. The City will award the Contract on the basis of the Bid or Bids most advantageous 
to the City.  In determining whether a Bid is most advantageous, in addition to price, 
the City may consider the following: 

 
 1. The ability, capacity, and skill of the Bidder to perform the Contract or provide 

the service indicated; 
 

 2. Whether the Bidder can perform the Contract or provide the service promptly, 
and within the time specified  without delay or interference; 

 
 3. The character, integrity, reputation, judgment, experience, and efficiency of 

the Bidder; 
 

 4. The quality of performance on previous contracts; 
 

 5. The previous compliance with laws and ordinances by the Bidder; 
 

 6. The financial responsibility of the Bidder to perform under the Contract or 
provide the service; 

 
 7. The limitations of any license the Bidder may be required to possess; 

 
 8. The quality, availability, and adaptability of the product or service; 

 
 9. The ability of the Bidder to provide future maintenance and/or service; 

 
10. The number and scope of any conditions attached to the Bid; and; 
 
11. The life cycle, maintenance, and performance of the equipment or product 

being offered. 
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13. OBLIGATION OF THE BIDDER 
 

At the time of the opening of Bids, each Bidder will be presumed to have inspected the 
site and to have read and to be thoroughly familiar with the Plans and Contract documents 
(including all Addenda, if applicable).  The failure or omission of the Bidder to examine any 
form, instrument or document, or site changes due to natural causes, shall in no way 
relieve any Bidder from any obligation in respect to his Bid.  Site changes due to natural 
causes prior to Bid opening shall not be cause for Bid alteration or withdrawal. 

 
14. TIME OF COMPLETION AND LIQUIDATED DAMAGES 
 

The Bidder must agree to commence work on or before a date to be specified in a written 
"Notice to Proceed" from the Owner, and to complete the work within 30 calendar days 
of the date of the Notice to Proceed. 

 
The Bidder further agrees to pay as liquidated damages, the sum indicated in the following 
Schedule of Liquidated Damages for each consecutive calendar day thereafter, plus any 
additional costs incurred by the Engineer as provided in Section 17 of the General 
Conditions, that the Contract remains incomplete.  For the purposes of determining the 
Liquidated Damages for the project, the Original Contract Amount shall be that which is 
included in the Contract between the Owner and the Contractor for the project. 
  

SCHEDULE OF LIQUIDATED DAMAGES 
 

Original Contract Amount 
 

Daily Charges 
 

From More Than 
 

To and Including 
 
Calendar Day or Fixed Rate 

 
0 

 
25,000 

 
210 

 
25,000 

 
50,000 

 
250 

 
50,000 

 
100,000 

 
280 

 
100,000 

 
500,000 

 
430 

 
500,000 

 
1,000,000 

 
570 

 
1,000,000 

 
2,000,000 

 
710 

 
2,000,000 

 
5,000,000 

 
1,070 

 
5,000,000 

 
10,000,000 

 
1,420 

 
10,000,000 

 
---0--- 

 
1,780 
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15. CONDITIONS OF WORK 
 

Each Bidder must inform himself fully of the conditions relating to the construction of the 
project and the employment of labor thereon. Failure to do so will not relieve a successful 
Bidder of his obligation to furnish all material and labor necessary to carry out the 
provisions of his Contract.  Insofar as possible, the Contractor, in carrying out his work, 
must employ such methods or means as will not cause any interruption of or interference 
with the work of any other Contractor. 

 
16. ADDENDA AND INTERPRETATIONS 
 

All questions that arise relating to this solicitation shall be directed in writing to: 
Andrew Klos, CPPB, Senior Procurement Specialist  
purchasing@lhcaz.gov with a copy to HartJ@lhcaz.gov   
Administrative Services Department, Procurement Division 
Lake Havasu City 
2330 McCulloch Blvd. North 
Lake Havasu City, AZ 86403 

 
To be considered, written inquiries shall be received by the above-referenced contact by  
DECEMBER 8, 2025, 3:00 p.m. Arizona Time. Inquiries received will then be answered 
in an Addendum. Any and all such interpretations and any supplemental instructions will 
be in the form of written Addenda to the Specifications which, if issued, will be available 
to all prospective Bidders, not later than five (5) calendar days prior to the date fixed for 
the opening of Bids.  Failure of any Bidder to incorporate any such Addendum or 
interpretation shall not relieve such Bidder from any obligation under his/her Bid as 
submitted.  All Addenda so issued shall become part of the Contract documents.  
 
No informal contact initiated by offerors on this solicitation will be allowed with members 
of City staff from the date of distribution of this solicitation until after the closing date and 
time for the submissions of quotations. All questions or issues related to this solicitation 
shall be submitted in writing. 
 

 
17. CONFLICT OF INTEREST 
 

Pursuant to A.R.S. Section 38-511, this Contract is subject to cancellation by Buyer if any 
person significantly involved initiating, negotiating, securing, drafting or creating the 
Contract on behalf of Lake Havasu City is, at any time while the Contract is in effect, an 
employee of any other party to the Contract in any capacity or a consultant to any other 
party of the Contract with respect to the subject matter of the Contract. 

 
18. NO COLLUSION 
 

The bidder will be required to complete, notarize and submit as part of this bid package 
the "No Collusion Affidavit" form, as attached herein. Failure of the bidder to submit a 
properly executed affidavit may be grounds for rejection of the bid. 

mailto:purchasing@lhcaz.gov
mailto:HartJ@lhcaz.gov
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19. EMPLOYMENT ELIGIBILITY VERIFICATION 
 

The bidder will be required to complete, notarize and submit as part of this bid package 
the "Employer Verification of Employment Eligibility" form, as attached herein. Failure of 
the bidder to submit a properly executed verification of eligibility form may be grounds for 
rejection of the bid. 

  
20. EXAMINATION OF THE PLANS AND SPECIFICATIONS 
 

Each Bid shall be made in accordance with the Plans and Specifications which may be 
examined at the following locations: 

 
A. Lake Havasu City, 2330 N. McCulloch Boulevard, Lake Havasu City, AZ  86403, 

928.453.4188 or https://www.lhcaz.gov/budget-and-finance/bids-rfps  
 
B. Dodge Data & Analytics, 3315 Central Avenue, Hot Springs, AR, 71913, 

871.375.2946, FAX 501.625.3544, www.construction.com,  
dodge.bidding@construction.com  

 
C. Northern AZ Home Builders, 1500 E. Cedar Avenue, Suite 86, Flagstaff AZ 86004, 

928.779.3071, FAX 928.779.4211, www.nazba.org, info@nazba.org  
 

D. Performance Graphics Blueprinting, 4140 Lynn Drive, Suite 107, Fort Mohave, AZ, 
86426, 928.763.6860, FAX 928.763.6835, prints@pgblueprinting.net   

 
E. Construction Market Data, 30 Technology Parkway South, Suite 500, Norcross, GA 

30092-2912, 800.876.4045, FAX 800.303.8629, www.cmdgroup.com, 
projects@cmdgroup.com   
 

F. ISqFt, 3301 N 24th Street, Phoenix, AZ, 85016, 800.364.2059, FAX 800.792.7508, 
www.isqft.com, arizonaplanroom@isqft.com  

 
G. Integrated Digital Technologies, LLC, 4633 E Broadway Blvd., Tucson, AZ 85711,  
 PO Box 13086, Tucson AZ,85732, 520.319.0988,  
 FAX, 520.319.1430,www.contractorsplanroom.com, content@idtplans.com   

 
H. Yuma/Southwest Contractors Association, 350 W. 16th Street, Suite 207, Yuma, AZ  

85364, Phone: 928-539-9035, Fax: 928-539-9036, www.yswca.com, 
plans@yswca.com  

https://www.lhcaz.gov/budget-and-finance/bids-rfps
http://www.construction.com/
mailto:dodge.bidding@construction.com
http://www.nazba.org/
mailto:info@nazba.org
mailto:prints@pgblueprinting.net
http://www.cmdgroup.com/
mailto:projects@cmdgroup.com
http://www.isqft.com/
mailto:arizonaplanroom@isqft.com
http://www.contractorsplanroom.com/
mailto:content@idtplans.com
http://www.yswca.com/
mailto:plans@yswca.com
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I. Arizona Builders Exchange, 1700 N. McClintock Drive, Tempe, AZ, 85281,  
  (480) 227-2620, www.azbex.com, rkettenhofen@azbex.com  
 

J. Construction Reports.com, 4110 N Scottsdale Road, Suite 335, Scottsdale, AZ, 
85251, 480.994.0020, FAX 480.994.0030, www.constructionreports.com, 
jess@constructionreports.com  

 
K. Construction Reporter, 1609 2nd Street NW, Albuquerque, NM, 87102, 

505.243.9793, FAX 505.242.4758, www.constructionreporter.com, 
jane@constructionreporter.com  
 

L. PlanRoom Central at A&E Reprographics, 1030 Sandretto Drive, Suite F, Prescott, 
AZ, 86305, 928.442.9116, www.a-erepro.com, planroom1@a-erepro.com 

 
M. Shirley’s Plan Service, 425 S. Plumer Ave, Tucson, AZ, 85719, 520.791.7436, FAX 

520.882.9208, www.shirleysplanservice.com, bids@shirleysplanservice.com  
 
N. Construction Notebook Nevada, 3131 Meade Ave, Suite B, Las Vegas, NV, 89102-

7885, 702.876.8660, FAX 702.876.5683, www.constructionnotebook.com 
 
O. The Blue Book Building & Construction Network, Jefferson Valley, NY 10535, 

800.431.2584, www.thebluebook.com, info@thebluebook.com, 
tdizon@mail.thebluebook.com   

 
P. Integrated Marketing Systems (IMS), 945 Hornblend Street, Suite G, San Diego, CA  

92109, 888.467.3151, FAX 858.490.8811, www.imsinfo.com , ims@imsinfo.com  
 
    ** END OF SECTION ** 

http://www.azbex.com/
mailto:rkettenhofen@azbex.com
http://www.constructionreports.com/
mailto:jess@constructionreports.com
http://www.constructionreporter.com/
mailto:jane@constructionreporter.com
http://www.a-erepro.com/
mailto:planroom1@a-erepro.com
http://www.shirleysplanservice.com/
mailto:bids@shirleysplanservice.com
http://www.constructionnotebook.com/
http://www.thebluebook.com/
mailto:info@thebluebook.com
mailto:tdizon@mail.thebluebook.com
http://www.imsinfo.com/
mailto:ims@imsinfo.com
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 SECTION 00300 
 BID PROPOSAL 
  
 
Lake Havasu City, Arizona 
 
The undersigned, as bidder, declares that we have received and examined the documents 
entitled "Installation of UV Disinfection Assemblies at Mulberry WW Treatment Plant, 
Project No. B26-PW-107033-500714" and will contract with the Owner, on the form of 
Contract provided herewith, to do everything required for the fulfillment of the contract for the 
construction of the Installation of UV Disinfection Assemblies at Mulberry WW 
Treatment Plant, Project No. B26-PW-107033-500714, Project No. B26-PW-107033-
500714 at the prices and on the terms and conditions herein contained. 
 
We agree that the Contract Documents include Volumes I and II of the Contract Documents as 
well as the referenced documents.  
 
We agree that the following shall form a part of this proposal and are included herein 
as our submittal: 

           Enclosed 
 

Section  Title             
00300  Bid Proposal        ___ 
00310  Bid Schedule        ___ 
00400  Arizona Statutory Bid Bond      ___ 
00420  Bidder’s Statement of Qualifications   ___ 
00430  Affidavit of Contractor Certifying 

That There Was No Collusion In 
Bidding For Contract       ___ 

00450  Hazard Communication Program     ___ 
00460  Employment Eligibility Verification     ___ 
 

We acknowledge that addenda numbers _____ through _____ have been received 
and have been examined as part of the Contract Documents. 
 
We certify that our proposal is genuine, and not sham or collusive, nor made in the interest or 
behalf of any undisclosed person, organization, or corporation, and that we have not directly or 
indirectly induced or solicited any other bidder to put in a sham bid, or directly or indirectly 
inducted or solicited any other potential bidder to refrain from bidding, and that we have not in 
any manner sought by collusion to secure an advantage over any other bidder. 
 
The bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety 
(90) calendar days after the scheduled closing time for receiving Bids. 
 
Upon receipt of written notice of the acceptance of this bid, Bidder shall execute the formal 
Contract attached within 10 days and deliver a Performance Bond, Payment Bond, and 
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Certificates of Insurance as required by Paragraph 25 of the General Conditions and the Special 
Provisions. 
 
We hereby declare that we have visited the site and have carefully examined the Contract 
Documents relating to the work covered by the above bid or bids. 
 
Enclosed herewith is a certified or cashier's check or bid bond, payable to Lake Havasu City, 
Arizona, in the amount of ten percent (10%) of the total bid.  This check or bond is submitted as 
a guarantee that we will enter into a Contract, and furnish the required bonds in the event a 
contract is awarded us.  The bid security attached, without endorsement, is to become the 
property of Lake Havasu City, Arizona, in the event the Contract and Bonds are not executed 
within the time set forth, as liquidated damages for delay and additional work caused thereby. 
 
We understand that Lake Havasu City, Arizona reserves the right to reject any and/or all bids, or 
to waive any informalities in any bid, deemed by them to be for the best interests of Lake 
Havasu City, Arizona. 
 
Dated in _______________ this _____ day of _______________,     . 
 
Respectfully Submitted By: 
 
By:                                                 
 
Title:                                                
  
Name of Firm:                                            
 
Address:                                           
 
Phone:     FAX:        
 
Email Address:               
                     
 
Seal - If bid by a Corporation: 
 
 
Arizona Contractor's License No.:     Type:                  
 
Federal Tax ID No.:          
 
 
 ** END OF SECTION ** 
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BID SCHEDULE 
LAKE HAVASU CITY 

 
INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW TREATMENT 

PLANT  
Project No. B26-PW-107033-500714 

 
  Lake Havasu City Council 

 Lake Havasu City 
 2330 N. McCulloch Boulevard 
 Lake Havasu City, AZ  86403 
 
 

The City Council: 
 
 

Pursuant to request for bids to be opened the 17TH day of December, 2025 at 3:00 
P.M., Arizona Time, at Room 109 of Lake Havasu City Hall, for the above project, the 
Contractor proposes to complete work, including furnishing all labor and materials, per 
the Specifications and Plans at the Following prices. 
 

This Schedule of Items and Prices shall be completed in ink or typed by the Bidding 
Contractor.  In case of discrepancy between the word and figure amount description, 
the word description shall control extensions. 
 
Prices must be entered for each item and the appropriate subtotal and total blank shall 
be filled out.  Bid prices shall include sales tax and all other applicable taxes and fees. 
 
Bidder agrees to perform all the necessary work to complete the INSTALLATION OF 
UV DISINFECTION ASSEMBLIES AT MULBERRY WW TREATMENT PLANT, 
Project No. B26-PW-107033-500714   

 
 

 
 
 



SECTION 00310 
 

00310-2 

SECTION 310 
BID SCHEDULE – Installation Of UV Disinfection Assemblies At Mulberry WW Treatment Plant, B26-PW-107033-

500714 
ITEM 
NO. DESCRIPTION 

EST 
QTY 

UNIT OF 
MEASURE 

UNIT PRICE 
(Word)  

UNIT PRICE 
(Figure)  

ITEM TOTAL 
COSTS 

BASE BID        

1 Mobilization/Demobilization, Bonds, and 
Insurance 1 L.S.  

$  $ 
 

 
         

2 Removal of existing assemblies 1 L.S.  
$  $ 

 
 

         

3 Unpacking delivered components 1 L.S.  
$  $ 

 
 

         

4 Conduits, conductors, and connectors 
necessary to install delivered assemblies 1 L.S. 

 

$  $ 

  
 

         

5 Installation and mounting of System 
Control Center 1 L.S.  

$  $ 
 

 
         

6 
Installation of Power Distribution 
Centers and Connection of Hydraulic 
System Center 

1 L.S. 
 

$  $ 
 

 
         

7 
Installation of Support Racks, Water 
Level Sensor Kits, and Flow Conditioner 
mounts 

1 L.S. 
 

$  $ 
 

 
         

8 Force Account 1 L.S. Twenty thousand and 00/100 dollars $ 20,000  $20,000 
      

Total Base Bid and Force Account:       
Above line items and totals shall include all work shown on the plans and specified herein, including taxes, insurance and bonding. 
 
¹ The “Unit Price” column shall indicate unit or lump sum prices for each bid item and shall be indicated in written and numerical form. 
² The “Item Total Costs” column shall indicate the extension of the unit prices, which is obtained by multiplying the “Estimated Quantity” 
column by the “Unit Price” column. 
³ The “Bid Total” amount shall be the sum of all costs listed in the “Item Total Costs” column. 
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The unit prices for Installation Of UV Disinfection Assemblies At Mulberry WW Treatment 
Plant, B26-PW-107033-500714, shall include all labor, materials, water disposal, bailing, 
shoring, removal, disposal, overhead, profit, insurance, and all other related costs and work to 
cover the finished work of the several kinds called for. Changes in the Contract shall be processed 
in accordance with Paragraph 16 of the General Conditions. 
 

Bidder understands that the Owner reserves the right to reject any or all Bids, or 
portions thereof, and to waive any informalities in the bidding. 
 

The Bidder agrees that this Bid shall be good and may not be withdrawn for a period 
of ninety (90) calendar days after the scheduled closing time for receiving Bids. 
 

Upon receipt of written notice of the acceptance of this Bid, Bidder shall execute the 
formal Contract attached within 10 days and deliver a Performance Bond, Payment Bond, and 
Certificates of Insurance as required by Paragraph 25 of the General Conditions and the Special 
Provisions. 
 

The Bid security attached in the sum of $   is to become the 
property of the Owner in the event the Contract and Bond(s) are not executed and provided within 
the time above set forth, as liquidated damages for the delay and additional expense to the Owner 
caused thereby. 
 
Bidder hereby acknowledges receipt of the following Addenda: ___, ___, ___. 
 
 
RESPECTFULLY SUBMITTED BY: 
 
BY: _________________________________ 
 
TITLE: _________________________________ 
 
FIRM: _________________________________ 
 
ADDRESS: _________________________________ 
 

_________________________________ 
 
PHONE: ______________FAX________________ 
 
EMAIL: _________________________________ 
 
Seal - if Bid by a corporation 
 
 
AZ Contractor's License No:____________Type________________               
 
   
 ** END OF SECTION ** 
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 SECTION 00400 
 ARIZONA STATUTORY BID BOND 
 
 
 PURSUANT TO TITLES 28, 34 AND 41, ARIZONA REVISED STATUTES 
(Penalty of this bond must not be less than 10% of the bid amount) 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 

That, _______________________________(hereinafter "Principal"), as Principal, and 
_________________________, (hereinafter "Surety"), a corporation organized and existing 
under the laws of the State of ________________, with its principal offices in the City of 
____________________, holding a certificate of authority to transact surety business in Arizona 
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, 
as Surety, are held and firmly bound unto Lake Havasu City, Arizona, (hereinafter "Obligee"), as 
Obligee, in the amount of Ten Percent (10%) of the amount of the bid of Principal, submitted by 
Principal to the Obligee for the work described below, for the payment of which sum, the Principal 
and Surety bind themselves, and their heirs, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

 
 

WHEREAS, the Principal has submitted a bid for 
 INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW 
TREATMENT PLANT, Project No. B26-PW-107033-500714 
 
 

NOW, THEREFORE, if the Obligee shall accept the proposal of the Principal and the 
Principal shall enter into a contract with the Obligee in accordance with the terms of the proposal 
and give the bonds and certificates of insurance as specified in the standard specifications with 
good and sufficient surety for the faithful performance of the contract and for the prompt payment 
of labor and materials furnished in the prosecution of the contract, or in the event of the failure 
of the Principal to enter into the contract and give the bonds and certificates of insurance, if the 
Principal pays to the Obligee the difference not to exceed the penalty of the bond between the 
amount specified in the proposal and such larger amount for which the Obligee may in good faith 
contract with another party to perform the work covered by the proposal then this obligation is 
void.  Otherwise it remains in full force and effect provided, however, that this bond is executed 
pursuant to the provisions of Section 34-201, Arizona Revised Statutes, and all liabilities on this 
bond shall be determined in accordance with the provisions of that section to the extent as if it 
were copied at length herein. 
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Witness our hands this ___day of_____________, _____. 

 
 
               
PRINCIPAL    SEAL  SURETY     SEAL 
 
 
By:                                By:                                           
        Principal                    Attorney-in-Fact 
 
Its:                                                           
        Principal’s Title           Agency of Record 
 
                                                                                
                                        Agency Address 
 
 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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 SECTION 00420 
 BIDDER'S STATEMENT OF QUALIFICATIONS 
 
 
The Undersigned certifies the truth and correctness of all statements and of all answers to 
questions made hereinafter. 
 
SUBMITTED TO: Lake Havasu City, Arizona 

2330 N. McCulloch Boulevard  
Lake Havasu City, AZ 86403 

 
SUBMITTED BY: NAME:                              [ ] Corporation 

[ ] Partnership 
ADDRESS:                           [ ] Individual 

[ ] Joint Venture 
PRINCIPAL OFFICE:                 [ ] Other            

 
(NOTE:  Attach separate sheets as required) 

 
1. How many years has your organization been in business as a Contractor?                                        

               
 
2. How many years has your organization been in business under its present business name?               

                              
 
3. If a Corporation, answer the following: 

Date of Incorporation:                                             
State of Incorporation:                                            
President:                                             
Vice President(s):                                                

                                                
Secretary:                                                             
Treasurer:                                                             

 
4. If a Partnership, answer the following: 

Date of organization:                                              
Type of Partnership:                                               

(General/Limited/Assoc.) 
Name and Address of all partners. 
                                                                   
                                                                   
                                                                   
                                                                                                                    

5. If other than a Corporation or Partnership, describe Organization and name Principals: 
                                                                   
                                                              

6. What percent of the work do you normally perform with your own forces?                     
 List trades: 
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7. Have you ever failed to complete any work awarded to you?  If so, indicate when, where and why: 

               
              
               

 
8. Has any Officer or Partner of your Organization ever been an Officer or Partner of another 

Organization that failed to complete a construction contract?             If so, state circumstances: 
                                                                  
                                                                  

 
9. List major construction projects your Organization has under contract on this date: 
 

 
Project Name 

 
Name, Email Address 
& Telephone Number 

of Owner 

 
Project 

Location 

 
Contract 
Amount 

 
Contract 

Date 

 
Percent 

Complete 

 
Scheduled 
Completion 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
10. List similar construction projects your Organization has completed in the past five years: 
 

 
Project Name 

 
Name, Email 

Address & 
Telephone 

Number of Owner 

 
Project 

Location 

 
Contract 
Amount 

 
 Date 

Awarded 

 
Date 

Completed 

 
Percent 

with Own 
Forces 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
11. List the construction experience of the principal individuals in your Organization: 
 

 
Individual's Name 

 
Construction 
Experience - 

Years 

 
Within Your Organization 

 
Present Position 

& Years 
Experience 

 
Dollar Volume 
Responsibility 

 
Previous 

Position & Years 
Experience 
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12. Business in Arizona:  The City will not enter into contracts with Bidders (or any company(ies)) not 

granted authority to transact business, or not in good standing in the State of Arizona by the 
Arizona Corporation Commission, unless the Bidder asserts a statutory exemption prior to entering 
into a contract with the City.  The Undersigned agrees to furnish, upon request by the Owner, within 
seven days after the Bid Opening, a current Certificate of Good Standing and Compliance, and other 
related documents as requested.  

 
13. List states and categories in which your Organization is legally qualified to do business: 

                                                                   
                                                                   
                                                                   

 
14. List all Arizona Contractor licenses currently held by your Organization; the status of each license; 

and provide a photocopy of each license with your bid proposal. 
License Class / #             Status               

1. _________________  _______________________________ 
2. _________________  _______________________________ 
3. _________________  _______________________________ 
4. _________________  _______________________________ 

 
Please attach a list of additional Arizona Contractor licenses, if any. 

 
15. Bank References: 

                                                                   
                                                                   
                                                                   

16. Trade References: 
                                                                   
                                                                   
                                                                   

 
17. Name of Bonding and Insurance Companies and Name and Address of Agents:  Maximum Bonding 

Capacity                                  
  

18. The Undersigned agrees to furnish, upon request by the Owner, within seven days after the Bid 
Opening, a current Statement of Financial Conditions, including Contractor's latest regular dated 
financial statement or balance sheet which must contain the following items: 

Current Assets:  (Cash, joint venture accounts, accounts receivable, notes receivable, 
accrued interest on notes, deposits, and materials and prepaid expenses), net fixed assets 
and other assets. 
Current Liabilities: (Accounts payable, notes payable, accrued interest on notes, provision for 
income taxes, advances received from owners, accrued salaries, accrued payroll taxes), 
other liabilities, and capital (capital stock, authorized and outstanding shares par values, 
earned surplus). 

Date of statement or balance sheet:                                
Name of firm preparing statement:                                  
By:                                                                

 (Agent and Capacity) 
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19. List of Subcontractors.  In accordance with paragraph 1.0 of Instructions to Bidders, the following is 

a breakdown of all subcontractors anticipated to be used for completing this project and their 
approximate percentage of work to be performed. 

 
The Bidder certifies that all Subcontractors listed are eligible to perform Work on public works 
projects pursuant to ARS 34-241. 

 
Subcontractor 

 
 

 
Description of Work 

 
 

 
% of 
Total 

Project 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
  

 
 
 

 
 

 
 

 
 
 
 

 
 

 
 
Total % of all Subcontractor's work 
on project 

 
 

 
 

 
         Total % for Prime Contractor      _______________  
 
 
20. Dated on this     day of              , _________  
 

Name of Organization:                                             
  

By:                                                
  

Title:           
                                                 

 
 
 
 ** END OF SECTION ** 
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 SECTION 00430 
 AFFIDAVIT OF CONTRACTOR 
 CERTIFYING THAT THERE WAS 
 NO COLLUSION IN BIDDING 
 FOR CONTRACT 
STATE OF    ) 
           ) ss 
CITY OF            ) 

                                                               
 (NAME OF INDIVIDUAL) 
 
BEING DULY SWORN, DEPOSES AND SAYS: 
 
THAT HE IS___________________________________________________  
      (TITLE) 
OF     ___________________________________________________  
 (NAME OF BUSINESS) 
 
THAT PURSUANT TO SECTION 34-253 OF THE ARIZONA REVISED STATUTES, HE CERTIFIES AS 
FOLLOWS: 
 

THAT NEITHER HE NOR ANYONE ASSOCIATED WITH SAID 
                                                                   
 __________________________________________________ 

 (NAME OF BUSINESS) 
 

HAS DIRECTLY, OR INDIRECTLY, ENTERED INTO ANY CONTRACT, PARTICIPATED IN ANY 
COLLUSION OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE 
BIDDING IN CONNECTION WITH THIS PROJECT. 

 
__________________________________________________ 

 NAME 
 

__________________________________________________ 
 TITLE 
 

__________________________________________________              
 NAME OF BUSINESS 

 
SUBSCRIBED AND SWORN TO BEFORE ME THIS __ DAY OF ______________, _____  
 
MY COMMISSION EXPIRES: ____________________________ 
 
NOTARY PUBLIC:   ____________________________ 
 
 
 ** END OF SECTION ** 
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HAZARD COMMUNICATION PROGRAM 

Lake Havasu City 
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HAZARD COMMUNICATION PROGRAM FOR      

(Name of Company) 
The purpose of this program is to ensure that potential hazards and hazard control 
measures for chemicals used by this company are understood by company employees. 
 
The written program is available for employee review at any time.  It is located 
_____________________________________________________.  A copy of the 
program will be provided to any employee or employee representative, upon request. 
 
CONTAINER LABELING: 
______________________ will verify that all containers received for use by this 
company will:        (name/title of individual) 
 
* be clearly labeled as to the contents, matching identification on MSDS; 
* note the appropriate hazard warnings; 
* List the name and address of the manufacturer. 
 
No containers will be released for use until the above data is verified. 
 
MATERIAL SAFETY DATA SHEETS: 
Copies of MSDS's for all hazardous chemicals to which employees may be exposed will 
be kept 
____________________________________________________________________. 
________________________ will be responsible for ensuring that: 
  (name/title of individual) 
 
* MSDS's for the new chemicals are available; 
* MSDS's will be available for review to all employees during each work shift; 
* Copies will be available on request. 
 
EMPLOYEE TRAINING AND INFORMATION: 
Each employee will be provided the following information and training before working in 
areas where hazardous chemicals exist.  In addition, if a new hazardous material is 
introduced into the workplace, affected employees will be given new information and 
training concerning that material. 
 
A. Minimum Information Provided: 

(1) All operations and locations in the work area where hazardous chemicals are 
present. 
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GENERAL INDUSTRY 
A. Minimum Information Provided: 

(1) The location and availability of the written hazard communication program, 
including list(s) of hazardous chemicals used and related material safety data 
sheets; 

(2) The method the company will use to inform employees of potential hazards of 
non-routine tasks (jobs that are not routine for an individual because of 
infrequency, location or type.) 

 
B. Minimum Training Provided: 

(1) Methods and observations used to detect the presence or release of a hazardous 
chemical in the work area (such as company monitoring programs, continuous 
monitoring device, visual appearance, odor or to other characteristics of 
hazardous chemicals; 

 
(2) The physical and health hazards of chemicals in the assigned work area; 

 
(3) The measures to take to protect against such hazards, including specific 

company procedures concerning work practices, emergencies and care and use 
of protective equipment. 

 
(4) Details of the company hazard communication program, including explanation of the 

labeling system, the material safety data sheets, and how to obtain and use the 
appropriate hazard information. 

 
(OPTIONAL)  Upon completion of the training, each employee will sign a form 
acknowledging receipt of the written hazard communication program and related 
training. 
 
HAZARDOUS NON-ROUTINE TASKS: (If applicable.) 
If company employees are required to do hazardous non-routine tasks, such as welding 
in confined spaces, or cleaning of tanks, the employer must address how the employees 
doing the work will be informed about the specific hazards to which they will be 
exposed, what personal protective equipment will be provided and who will be 
responsible to oversee the operation or operations.  If the company does not have any  
hazardous non-routine tasks, line through this section and state "NO HAZARDOUS NON-
ROUTINE TASKS". 
 
CHEMICALS IN UNLABELED PIPES: (If applicable.) 
If the company has chemicals in unlabeled pipes, the company must inform the 
employees of the hazards associated with those chemicals.  If the company does not 
have any chemicals in unlabeled pipes, line through this section and state "NO 
CHEMICALS IN UNLABELED PIPES". 
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INFORMING CONTRACTORS: 
Providing contractors and their employees with the following information is the 
responsibility of ____________________________. 
       (Name/title of individual) 
 
(1) Hazardous chemicals to which they may be exposed while on the job site; 
(2) Measures the employees may take to lessen the possibility of exposure; 
(3) Steps the company has taken to lessen the risks; 
(4) Where the MSDS's are for chemicals to which they may be exposed; 
(5) Procedures to follow if they are exposed. 
 
CONTRACTORS INFORMING EMPLOYERS: 
Contractors entering this workplace with hazardous materials will supply this employer 
with MSDS's covering those particular products the contractor may expose this 
company's employees to while working at this site. 
  
LIST OF HAZARDOUS CHEMICALS IN THIS WORKPLACE 
___________________________________ 
___________________________________ 
___________________________________ 
___________________________________ 
 
CONTRACTOR: 
By:   ________________________________________ 
 
Name:  ________________________________________ 
 
Title:  ________________________________________ 
 
Address:  ______________________________________________________________ 
 
 END OF SECTION 
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INSTRUCTIONS FOR COMPLETION OF EMPLOYMENT ELIGIBILITY VERIFICATION FORM 

 
WHO MUST COMPLETE THIS FORM: 
In accordance with Lake Havasu City Code Chapter 3.30, Employment of Unauthorized Aliens, all 
contractors and subcontractors furnishing labor, time, or effort for construction or maintenance of any 
structure, building, transportation facility, or improvements of real property must complete this form. 

 
Contractors or subcontractors, as described above, must certify that they have complied, in good faith, 
with the applicable requirements of the Federal Immigration Control and Reform Act with respect to the 
hiring of covered employees. This certification must be executed by an authorized representative. 

 
WHEN THIS FORM MUST BE COMPLETED: 
This form must be completed by all contractors and subcontractors and submitted to the City department 
awarding the contract, license agreement, or lease no later than notification of successful direct selection, 
bid, request for proposals, request for qualification, or any similar competitive or noncompetitive 
procurement or bidding process. 
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LIST OF ACCEPTABLE DOCUMENTS: 

 
LIST A  

 
 
 

OR 

LIST B  
 
 
 

AND 

LIST C 
Documents that 
Establish Both 

Documents that 
Establish 

Documents that 
Establish 

U.S. Passport 
(unexpired or 
expired) 

Driver’s license or ID Card 
issued by a state or outlying 
possession of the United 
States provided it contains 
a photograph or information 
such as name date of birth 

U.S. social security card 
issued by the Social 
Security Administration 

Certificate of U.S. 
Citizenship 

ID card issued by a federal, 
state or local government 
agencies or entities, 
provided it contains a 
photograph or information 

Certification of Birth Abroad 
issued by the Department 
of State 

Certificate of 
Naturalization 

School ID card with 
photograph 

Original or certified copy of 
a birth certificate issued by 
a state, county, municipal 
authority or outlying 

Unexpired foreign 
passport with I-551 
stamp or attached 
federal Form I-94 

Voter’s registration card Native American tribal 
document 

Permanent Resident 
Card or Alien 

U.S. Military card or draft 
record 

U.S. Citizen ID Card 

Unexpired 
Temporary 

Military dependent’s ID card ID Card for the use of 
Resident Citizen in the 

Unexpired 
Employment 

U.S. Coast Guard Merchant 
Mariner Card 

Unexpired employment 
authorization document 
issued by DHS Unexpired Reentry Native American tribal 

Unexpired Refugee 
Travel Document 

Driver’s license 
issued by a 

Unexpired 
Employment 
Authorization 
Document issued by 
DHS that contains a 

 For persons under age 18 
who are unable to 
present a document 
listed above: School record 
or report card; Clinic, 
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EMPLOYER VERIFICATION OF EMPLOYMENT ELIGIBILITY & FORM 
 

The undersigned attests under penalty of perjury, that they have reviewed the documents presented to 
them by their employees, and that the documents provided to the undersigned by their employees, as 
more particularly identified in the attached exhibit entitled “list of acceptable documents” appear to be 
genuine and appear to relate to the employee name, and to the best of the undersigned’s knowledge, the 
employee is eligible to work in the United States based upon the undersigned’s review of the documents 
presented. 

 
Signature of Authorized Representative 
of Covered Employer/Contractor/ 
Subcontractor 
 
 

Print Name Title 

Business or Organization Name Business Phone Number Date 
(month/date/year) 

Address  (Street Name and Number) 

City, State, Zip Code 
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 SECTION 00500 
 CONTRACT 
 
 
THIS CONTRACT is entered into by and between LAKE HAVASU CITY, ARIZONA, a municipal 
corporation ("OWNER"), and ___________a(n) ARIZONA corporation,  
Federal I.D. # ("CONTRACTOR"). 
 
WHEREAS, OWNER has developed plans for and desires to commence the Havasupai Wash #3, 
Project No. DR1030 (“PROJECT”); and 
 
WHEREAS, CONTRACTOR represents that it possesses the experience, competence, equipment 
and financing to properly complete the PROJECT, and has formally proposed to do so, and to 
furnish all necessary labor, materials, and equipment and services therefore in accordance with 
said plans, and subject to the terms and conditions hereof. 
 
NOW, THEREFORE, in consideration of these promises and the mutual covenants herein, it is 
hereby agreed as follows: 
 

1. CONTRACTOR shall commence and complete the construction of the PROJECT; 
 

2. CONTRACTOR shall furnish all of the material, supplies, tools, equipment, labor 
and other services necessary for the construction and completion of the PROJECT. 

 
3. CONTRACTOR shall commence the PROJECT in accordance with the CONTRACT 

DOCUMENTS within TEN (10) calendar days after the date of the Notice to 
Proceed.   Final completion of the PROJECT shall occur within XX calendar days 
of the date of the Notice to Proceed. The period for completion may be extended 
through the authorized and approved change order process. 

 
4. Liquidated Damages:  OWNER and CONTRACTOR recognize that time is of the 

essence of this CONTRACT and that OWNER will suffer financial loss if the 
PROJECT is not completed within the time specified in paragraph 3 above, plus 
any extensions thereof allowed in accordance with the General Conditions.  They 
also recognize the delays, expense and difficulties involved in proving in a legal or 
arbitration proceeding the actual losses or damages (including special, indirect, 
consequential, incidental and any other losses or damages) suffered by OWNER if 
a complete acceptable PROJECT is not delivered on time.   

 
Accordingly, and instead of requiring proof of such losses or damages, OWNER 
and CONTRACTOR agree that as liquidated damages for delay (but not as a 
penalty) CONTRACTOR shall pay the OWNER $XXX for each calendar day that 
expires after the time specified in paragraph 3 for delivery of acceptable Bid 
Items, plus any costs incurred by the Engineer as provided in Section 17 of the 
General Conditions. 

 
5. CONTRACTOR agrees to complete the PROJECT in accordance with all of the 
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terms and conditions of the CONTRACT DOCUMENTS for the sum of $XXXXX as 
shown in the Bid Schedule. 

 
6. CONTRACTOR shall submit a completed Section 00450 entitled Hazard 

Communication Program with the executed copy of this CONTRACT. 
 

7. The term "CONTRACT DOCUMENTS" means and includes the following: 
00020 Notice Inviting Bids 
00100  Information for Bidders 
00300 Bid Proposal 
00310  Bid Price Schedule 
00400  Bid Bond 
00420  Bidder's Statement of Qualifications 
00430 Bidder's Affidavit of No Collusion   
00450  Hazard Communication Program 
00460 Employment Eligibility Verification 
00500 CONTRACT 
00500A Indemnification and Insurance Requirements 
00500B Contractor Claim Handling Procedure 
00510 Arizona Statutory Performance Bond  
00520  Arizona Statutory Payment Bond 
00670  Notice of Award 
00680  Notice to Proceed 
00685  Certificate of Substantial Completion 
00690 Certificate of Final Completion 
00700  General Conditions 
00800  Special Provisions 

Technical Specifications and Details 
Construction Contract Drawings 
Change Orders 
Lien Releases (Conditional and Final) 
Addenda 
 

8. OWNER shall pay CONTRACTOR in the manner and at such times as set forth in 
the General Conditions and in such amounts as required by the CONTRACT 
DOCUMENTS. 

 
9. In the event CONTRACTOR fails to perform any portion of the PROJECT or satisfy 

any term or condition of the CONTRACT DOCUMENTS, OWNER may at its sole 
discretion file notice and/or claim of such failure with CONTRACTOR'S surety. 

 
10. Israel. If applicable, Contractor certifies that it is not currently engaged in, and 

agrees for the duration of this Contract that it will not engage in, a boycott of 
goods and services from Israel, as defined in A.R.S. § 35-393. 

 
11. Conflict of Interest.  The Contract may be cancelled in accordance with Arizona 

Revised Statutes Section 38-511. 
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12. Forced Labor of Ethnic Uyghurs Certification.  If applicable, Contractor certifies 

that it does not currently, and agrees for the duration of the Contract that it will 
not, use: (1) the forced labor of ethnic Uyghurs in the People’s Republic of China; 
(2) any goods or services produced by the forced labor of ethnic Uyghurs in the 
People’s Republic of China; or (3) any contractors, subcontractors, or suppliers 
that use the forced labor or any goods or services produced by the forced labor of 
ethnic Uyghurs in the People’s Republic of China.  If Contractor becomes aware it 
is not in compliance with this certification, it shall notify the City within five 
business days after becoming aware.  This Contract will terminate upon failure to 
remedy the noncompliance within 180 days of the notification. (A.R.S. § 35-394) 

 
13. Export Administration Act. The CONTRACTOR warrants compliance with the Export 

Administration Act. 
 
14. Recyclable Products. The CONTRACTOR shall use recyclable products and 

products which contain recycled content to the maximum extent economically 
feasible in the performance of the work set forth in the CONTRACT. 

 
15. Asbestos License. The CONTRACTOR shall possess an asbestos abatement license 

if required under A.R.S. Title 32 or 49. 
 
16. Assignment. No right or interest in this CONTRACT shall be assigned by 

CONTRACTOR without prior, written permission of the OWNER signed by the City 
Manager; and no delegation of any duty of CONTRACTOR shall be made without 
prior written permission of the OWNER signed by the City Manager. Any 
attempted assignment or delegation by CONTRACTOR in violation of this provision 
shall be a breach of this CONTRACT by CONTRACTOR. 

 
[SIGNATURES ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their 
duly authorized officials, this CONTRACT in two (2) copies, each of which shall be deemed an 
original.  The last date of signature shall be the effective date of this CONTRACT. 
 
 
OWNER: 
Lake Havasu City, Arizona 
 
By:                                      Date: ______________ 
                                               
Name:      
Title:      
 
APPROVED AS TO FORM: 
Lake Havasu City Attorney's Office 
 
By:        Date:      
 
 
 
CONTRACTOR: 
 
By:                                      Date: ______________ 
                                               
Name/Title:     
 
Address:     

                                   
 
ATTEST: 
 
BY:      
 
Name/Title:      
 ** END OF SECTION ** 
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LAKE HAVASU CITY CONSTRUCTION CONTRACT 
INDEMNIFICATION AND INSURANCE REQUIREMENTS 

(long form) 
I. INDEMNIFICATION 
CONTRACTOR agrees to indemnify, defend, save, and hold harmless the City, its 
departments, agencies, boards, commissions, officers, officials, agents, 
volunteers, and employees (“CITY”) from and against any and all claims, actions, 
liabilities, damages, losses, or expenses (including court costs, attorney’s fees, and 
costs of claim processing, investigation, and litigation) (“Claims”) for bodily injury 
or personal injury (including death), or loss or damage to tangible or intangible 
property caused, or alleged to be caused, in whole or in part, by the CONTRACTOR 
or any of its owners, officers, directors, agents, employees, or contractors.  This 
Indemnity includes any claim or amount arising out of or recovered under Workers’ 
Compensation law or arising out of the failure of CONTRACTOR to conform to any 
federal, state, or local law, statute, ordinance, rule, regulation, or court decree.  It 
is the specific intention of the parties that the CITY shall, in all instances, except 
for Claims arising solely from the negligent or willful acts or omissions of the CITY, 
be indemnified by CONTRACTOR from and against any and all claims.  It is agreed 
that CONTRACTOR will be responsible for primary loss investigation, defense, and 
judgment costs where this indemnification is applicable. The amount and type of 
insurance coverage requirements required by this Agreement will in no way be 
construed as limiting the scope of indemnity in this Section. 
II. INSURANCE REQUIREMENTS 
A. CONTRACTOR and its subcontractors shall procure and maintain until all 
of their obligations have been discharged, including any warranty periods under 
this CONTRACT, are satisfied, insurance against claims for injury to persons or 
damage to property which may arise from or in connection with the performance 
of the work hereunder by the CONTRACTOR, its agents, representatives, 
employees or subcontractors.   
B. The insurance requirements herein are minimum requirements for this 
CONTRACT and in no way limit the indemnity covenants contained in this 
CONTRACT.  City in no way warrants that the minimum limits contained herein 
are sufficient to protect the CONTRACTOR from liabilities that might arise out of 
the performance of the work under this CONTRACT by the CONTRACTOR, its 
agents, representatives, employees or subcontractors, and CONTRACTOR is free 
to purchase additional insurance.   
C. MINIMUM SCOPE AND LIMITS OF INSURANCE:  CONTRACTOR shall 
provide coverage with limits of liability not less than those stated below. 
 1. Commercial General Liability – Occurrence Form 

Policy shall include bodily injury, property damage, personal 
injury and broad form contractual liability coverage. 
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a. General Aggregate     $2,000,000 
b. Products – Completed Operations Aggregate $1,000,000 
c. Personal and Advertising Injury  $1,000,000 
d. Blanket Contractual Liability – Written and Oral $1,000,000 
e. Fire Legal Liability $     50,000 
f. Each Occurrence  $1,000,000 

i. The policy shall be endorsed to include the following 
additional insured language: “Lake Havasu City, its 
departments, agencies, boards, commissions, 
and its officers, officials, agents, volunteers and 
employees shall be named as additional insureds 
w ith respect to liability arising out of the 
activit ies performed by or on behalf of the 
CONTRACTOR". 

ii.  Policy shall contain a waiver of subrogation against 
Lake Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work 
performed by or on behalf of the CONTRACTOR. 

iii.  Completed operations coverage shall remain effective 
for at least two years following expiration of 
CONTRACT. 

2. Business Automobile Liability 
a. Bodily Injury and Property Damage for any owned, hired, 
and/or non-owned vehicles used in the performance of this 
CONTRACT. 

  Combined Single Limit (CSL)  $1,000,000 
i. The policy shall be endorsed to include the following 

additional insured language: “Lake Havasu City, its 
departments, agencies, boards, commissions, and its 
officers, officials, agents, volunteers and employees 
shall be named as additional insureds with respect to 
liability arising out of the activities performed by or on 
behalf of the CONTRACTOR, involving automobiles 
owned, leased, hired or borrowed by the 
CONTRACTOR." 

ii. Policy shall contain a waiver of subrogation 
against Lake Havasu City, its departments, 
agencies, boards, commissions, and its officers, 
officials, agents, volunteers and employees for 
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losses arising from work performed by or on 
behalf of the CONTRACTOR. 

3. Workers’ Compensation and Employers' Liability 
a. Workers' Compensation Statutory 
b. Employers' Liability Each Accident $   500,000 
   Disease – Each Employee $   500,000 
 Disease – Policy Limit $1,000,000 

i. Policy shall contain a waiver of subrogation against Lake 
Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work 
performed by or on behalf of the CONTRACTOR. 

ii. This requirement shall not apply if exempt under A.R.S. 
Section 23-901. 

4. Professional Liability (Errors and Omissions Liability)* 
 *If Applicable 

a. Each Claim  $1,000,000 
b. Annual Aggregate    $2,000,000 

i. In the event that the professional liability insurance 
required by this CONTRACT is written on a claims-made 
basis, CONTRACTOR warrants that any retroactive date 
under the policy shall precede the effective date of this 
CONTRACT; and that either continuous coverage will be 
maintained or an extended discovery period will be 
exercised for a period of two (2) years beginning at the 
time work under this CONTRACT is completed. 

ii. The policy shall cover professional misconduct or lack of 
ordinary skill for those positions defined in the Scope of 
Work of this CONTRACT. 

5. Indemnity–Patents, Copyright, and Trademark.   
 
 Contractor agrees to defend City, mayor, council, appointed boards and 

commissions, officers, officials, employees, and agents its departments, 
agencies, boards, commissions, officers, officials, agents, volunteers, and 
employees individually and collectively at Contractor's own expense, in all 
suits, actions, or proceedings in which Contractor is made a defendant 
for actual or alleged infringement of any United States of America or 
foreign letters patents resulting from Contractor's use of the goods, 
service, or finished end product purchased as a result of this 
Procurement (Invitation To Bid (ITB) or Request For Proposal (RFP)) and 



00500A-4 
Revised 8.9.23 
  

subsequent Contract.  Contractor further agrees to pay and discharge 
any and all judgments or decrees which may be rendered in any such 
suit, action, or proceedings against City.  Contractor agrees to indemnify 
and hold harmless the City from any and all license, royalty and 
proprietary fees or costs, including legal costs, which may arise out of 
City's purchase and use of goods, service, or finished end product 
supplied by the Contractor.  Contractor will indemnify City against all 
claims for damages to persons or property resulting from defects in 
materials or workmanship.  It is expressly agreed by Contractor that 
these covenants are irrevocable and perpetual. 

 6. Contractor’s Personal Property 
CONTRACTOR and each of its subcontractors and suppliers shall be solely 
responsible for any loss or damage to its or their personal property and 
that of their employees and workers, including, without limitation, 
property or materials created or provided pursuant to this CONTRACT, 
any subcontract or otherwise, its or their tools, equipment, clothing, 
fencing, forms, mobile construction equipment, scaffolding, automobiles, 
trucks, trailers or semi-trailers including any machinery or apparatus 
attached thereto, temporary structures and uninstalled materials, 
whether owned, used, leased, hired or rented by CONTRACTOR or any 
subcontractor, consultant or supplier or employee or worker (collectively, 
“Personal Property”).  CONTRACTOR and its subcontractors, consultants 
and suppliers, at its or their option and own expense, may purchase and 
maintain insurance for such Personal Property and any deductible or self-
insured retention in relation thereto shall be its or their sole 
responsibility.  Any such insurance shall be CONTRACTOR’s and the 
subcontractors’, suppliers’ volunteers and employees’ and workers’ sole 
source of recovery in the event of loss or damage to its or their Personal 
Property.  Any such insurance purchased and maintained by 
CONTRACTOR and any subcontractor, consultant or supplier shall include 
a waiver of subrogation as to Owner.  CONTRACTOR waives all rights of 
recovery, whether under subrogation or otherwise, against all such 
parties for loss or damage covered by CONTRACTOR’s property 
insurance.  CONTRACTOR shall require the same waivers from all 
subcontractors and suppliers and from the insurers issuing property 
insurance policies relating to the Work or the Project purchased and 
maintained by all subcontractors and suppliers.  The waivers of 
subrogation referred to in this subparagraph shall be effective as to any 
individual or entity even if such individual or entity (a) would otherwise 
have a duty of indemnification, contractual or otherwise, (b) did not pay 
the insurance premium, directly or indirectly, and (c) whether or not such 
individual or entity has an insurable interest in the property which is the 
subject of the loss or damage. 
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7. Theft, Damage, or Destruction of Work 
In the event of theft, damage or destruction of the Work, CONTRACTOR 
will re-supply or rebuild its Work without additional compensation and will 
look to its own resources or insurance coverages to pay for such re-
supply or rebuilding.  CONTRACTOR will promptly perform, re-supply or 
rebuild, regardless of the pendency of any claim by CONTRACTOR 
against any other party, including Owner, that such party is liable for 
damages, theft or destruction of CONTRACTOR’s Work.  This 
subparagraph shall apply except to the extent that the cost of re-supply 
or rebuilding is paid by Owner’s builder’s risk insurance; in such event, 
Owner waives (to the fullest extent permitted by the builder’s risk policy) 
all rights of subrogation against CONTRACTOR and each of its 
subcontractors to the extent of such payment by Owner’s builder’s risk 
insurer. 

D. ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be 
endorsed to include, the following provisions: 
1. Lake Havasu City, its departments, agencies, boards, commissions and 

its officers, officials, agents, volunteers and employees wherever 
additional insured status is required. Such additional insured shall be 
covered to the full limits of liability purchased by the CONTRACTOR, 
even if those limits of liability are in excess of those required by this 
CONTRACT. 

2. The Contractor's insurance coverage shall be primary insurance with 
respect to all other available sources. 

3. Coverage provided by the Contractor shall not be limited to the liability 
assumed under the indemnification provisions of this CONTRACT. 

E. NOTICE OF CANCELLATION:  Each insurance policy required by the 
insurance provisions of this CONTRACT shall not be suspended, voided, 
cancelled, reduced in coverage or in limits without ten (10) business days 
written notice to City. Such notice shall be mailed directly to Lake Havasu 
City, Administrative Services Department, Procurement Division, 2330 
McCulloch Blvd. North, Lake Havasu City, AZ, 86403 and shall be sent by 
certified mail, return receipt requested.  

F. ACCEPTABILITY OF INSURERS:  Insurance is to be placed with duly 
licensed or approved non-admitted insurers in the state of Arizona with an 
“A.M. Best” rating of not less than A- VII.  CITY in no way warrants that the 
above-required minimum insurer rating is sufficient to protect the 
CONTRACTOR from potential insurer insolvency.  

G. VERIFICATION OF COVERAGE:   
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1. CONTRACTOR shall furnish CITY with certificates of insurance as 
required by this CONTRACT.  The certificates for each insurance policy 
are to be signed by a person authorized by that insurer to bind coverage 
on its behalf and the Project/contract number and project description 
shall be noted on the certificate of insurance. 

2. All certificates and endorsements are to be received and approved by 
CITY at least ten (10) days before work commences.  Each insurance 
policy required by this CONTRACT must be in effect at or prior to 
commencement of work under this CONTRACT and remain in effect for 
the duration of the Project.  Failure to maintain the insurance policies as 
required by this CONTRACT, or to provide evidence of renewal, is a 
material breach of contract. 

 3. All renewal certificates required by this CONTRACT shall be sent directly 
to Lake Havasu City, Administrative Services Department, Procurement 
Division, 2330 McCulloch Blvd. North, Lake Havasu City, AZ, 86403. The 
Project/contract number and project description shall be noted on the 
certificate of insurance.  CITY reserves the right to require complete, 
certified copies of all insurance policies required by this CONTRACT at 
any time.   

H. SUBCONTRACTORS:  CONTRACTOR's certificate(s) shall include all 
subcontractors as insureds under its policies or CONTRACTOR shall furnish 
to CITY separate certificates and endorsements for each subcontractor.  All 
coverages for subcontractors shall be subject to the minimum requirements 
identified above. 

I. APPROVAL:  Any modification or variation from the insurance requirements 
in this CONTRACT must have prior approval from the CITY’s Human  
Resources/Risk Management Division, whose decision shall be final.  Such 
action will not require a formal CONTRACT amendment, but may be made 
by administrative action. 

J. EXCEPTIONS:  In the event the CONTRACTOR or sub-contractor(s) is/are a 
public entity, then the Insurance Requirements shall not apply.  Such public 
entity shall provide a Certificate of Self-Insurance. 
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SECTION 00500B 
CONTRACTOR Claim Handling Procedure 

 
 

1. Claimant is to submit in writing to the OWNER or their REPRESENTATIVE the 
details of the claim to include the where, when, and how of the claim, and an 
estimate of damage, if applicable. 

 
2. OWNER or their REPRESENTATIVE will forward the claim directly to the 

CONTRACTOR for handling. The CONTRACTOR is to respond to the claimant, in 
writing, within 30 calendar days of receipt with copies to: 

 
Lake Havasu City Human Resources/Risk Management Division 
Lake Havasu City Community Investment Department 
OWNER’S REPRESENTATIVE, if applicable 
 

If the CONTRACTOR denies the claim, the reasons for such denial must be 
included in the response to the claimant. 
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 SECTION 00510 
 ARIZONA STATUTORY PERFORMANCE BOND 
 
 PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 
 

KNOW ALL MEN BY THESE PRESENTS THAT:   
(hereinafter "Principal"), as Principal, and   
(hereinafter "Surety"), a corporation organized and existing under the laws of the State of   
with its principal office in the City of     , holding a certificate of authority to 
transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, 
Chapter 2, Article 1, as Surety, are held and firmly bound unto Lake Havasu City, Arizona  
(hereinafter "Obligee") in  the  amount  of WRITTEN AMOUNT AND 00/100 (Dollars) 
($#,###,###.##-NUMERIC AMOUNT), for the payment whereof, Principal and Surety bind 
themselves, and their heirs, administrators, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated 
the        day of             , _____, to furnish all of the material, supplies, tools, 
equipment, labor and other services necessary for the construction and completion of 
 
INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW TREATMENT 

PLANT, B26-PW-107033-500714 
which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
 

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal 
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and 
agreements of the contract during the original term of the contract and any extension of the 
contract, with or without notice of the Surety, and during the life of any guarantee required under 
the contract, and also performs and fulfills all of the undertakings, covenants, terms, conditions 
and agreements of all duly authorized modifications of the contract that may hereafter be made, 
notice of which modifications to the Surety being hereby waived, the above obligation is void.  
Otherwise it remains in full force and effect. 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, 
Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined 
in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to 
the same extent as if it were copied at length in this agreement. 
 

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable 
attorney fees that may be fixed by a judge of the court. 
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Witness our hands this        day of     , ______. 
 
 
          
PRINCIPAL                                                      SEAL 
 
                                  BY:      
AGENCY OF RECORD 
 
          
AGENCY ADDRESS                    SURETY                     SEAL 
 
                                  BY:      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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 SECTION 00520 
 ARIZONA STATUTORY PAYMENT BOND 
 PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 

KNOW ALL MEN BY THESE PRESENTS THAT:    
(hereinafter "Principal"), as Principal, and                      
(hereinafter Surety), a corporation organized and existing under the laws of the State of                  
with its principal office in the City of             ,  
holding a certificate of authority to transact surety business in Arizona issued by the Director of 
the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and 
firmly bound unto Lake Havasu City, Arizona (hereinafter "Obligee") in the amount of 
WRITTEN AMOUNT AND 00/100 (Dollars) (($#,###,###.##-NUMERIC AMOUNT) 
for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written contract with the Obligee, 
dated the                  of                 , ______, to furnish all of the material, supplies, tools, 
equipment, labor and other services necessary for the construction and completion of 

INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW 
TREATMENT PLANT,  B26-PW-107033-500714  

which contract is hereby referred to and made a part hereof as fully and to the same extent as 
if copied at length herein. 

NOW, THEREFOR, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal 
promptly pays all monies due to all persons supplying labor or materials to the Principal or the 
Principal's subcontractors in the prosecution of the work provided for in the contract, this 
obligation is void.  Otherwise it remains in full force and effect. 
 

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, 
Chapter 2, Article 2, Arizona Revised Statues, and all liabilities on this bond shall be determined 
in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, 
Arizona Revised Statutes, to the same extent as if it were copied at length in this agreement. 
 

The prevailing party in a suit on this bond shall recover as part of the judgment 
reasonable attorney fees that may be fixed by a judge of the court. 

 
Witness our hands this       day of                      , _____. 

 
           
PRINCIPAL                                      SEAL 
                                   BY:       
AGENCY OF RECORD 
           
AGENCY ADDRESS                     SURETY                    SEAL 

                                     BY:      
 

** END OF SECTION ** 
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 SECTION 00670 
 NOTICE OF AWARD 
 
TO:        DATE:  
 
PROJECT DESCRIPTION: Installation Of UV Disinfection Assemblies At Mulberry WW Treatment 
Plant  

 
The OWNER has considered the BID submitted by you for the above-described WORK in 

response to its Advertisement for BIDS dated November XX, 2025 and Information for Bidders. 
 

You are hereby notified that your BID has been accepted for items in the amount of   
$X,XXX,XXX.XX. 

 
You are required by the Information for Bidders to execute the Contract and furnish the 

required CONTRACTOR'S Performance Bond, Payment Bond, and Certificates of Liability, Vehicular, 
and Workmen's Compensation Insurance within ten (10) calendar days from the postmark date 
when this notice was sent by U.S. Mail. 
 

If you fail to execute said Contract and to furnish said BONDS within ten (10) days from the 
date of this Notice, said OWNER will be entitled to consider all your rights arising out of the 
OWNER'S acceptance of your BID as abandoned and as a forfeiture of your BID BOND.  The 
OWNER will be entitled to such other rights as may be granted by law. 
 

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 

Dated this XXth of January 2026.  
 
Lake Havasu City, Arizona 
 
BY:       
 
NAME: Andrew Klos, CPPB                                    
 
TITLE:  Sr Procurement Specialist                                 
 
Acceptance of Notice 
(NOTE:  The contractor shall return a signed copy of this notice to the owner.) 
 
Receipt of this NOTICE OF AWARD is hereby acknowledged by: 

                                  
Contractor 

 
This the         day of                   , 2025. 
 
BY:                             TITLE:                                
   
 ** END OF SECTION ** 
REV 3/30/16 



 SECTION 00685 
 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
I hereby state that the degree of completion of:  
  
  INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW 

TREATMENT PLANT 
Project No. B26-PW-107033-500714 

 
Provides the full-time use of the project, or defined portion of the project, for the 
purposes for which it was intended and is the commencement of the Guarantee Period.   
 
"Substantial Completion" shall not be considered as final acceptance. 
 
 

Lake Havasu City, Arizona    
 
Date:                   

 
By:                                             

 
Name:                                            

 
Title:                                            

 
 

ACCEPTANCE OF NOTICE 
 

(NOTE:  The Contractor shall return a signed copy of this Notice to  the Owner) 
 
Receipt of the above CERTIFICATE OF SUBSTANTIAL COMPLETION is hereby 
acknowledged this the            day of                , ______. 
 
 

By:                                             
 

Name:                                            
 

Title:      
 

E-original: [AWARDED CONTRACTOR] 
E-copy:   Procurement (Purchasing@lhcaz.gov) 
  Lake Havasu City, City Clerk (CityClerk@lhcaz.gov)  

mailto:Purchasing@lhcaz.gov
mailto:CityClerk@lhcaz.gov
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 CERTIFICATE OF COMPLETION 
 
 
I hereby state that all goods and services required by: 
 
  

 INSTALLATION OF UV DISINFECTION ASSEMBLIES AT MULBERRY WW 
TREATMENT PLANT 

Project No. B26-PW-107033-500714 
 
have been delivered in  conformance with the Contract, and all activities required by the Contractor 
under the Contract were completed as of                          . 
       (Date) 
 

Lake Havasu City, Arizona                
 

By:                                             
 

Name:                                           
 

Title:                                            
 
 
E-original:  [AWARDED CONTRACTOR]  
E-copy:  Procurement (Purchasing@lhcaz.gov) 
    City Clerk (CityClerk@lhcaz.gov)  
 
 
 
 
 
  

mailto:Purchasing@lhcaz.gov
mailto:CityClerk@lhcaz.gov
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 SECTION 00700 
 GENERAL CONDITIONS 
 
This section of the Contract Documents is pre-printed.  Any modifications to the following Articles, 
as may be required for this Project, are made in the Special Provisions. 
 
1.0 DEFINITIONS 
 
Wherever in the Contract Document the following terms are used, the intent and meaning shall 
be interpreted as follows: 
 
1.1 Addenda 
 
Written or graphic instruments issued prior to the opening of Bids which modify or interpret the 
Contract Documents, Drawings and Specifications, by additions, deletions, clarifications or 
corrections. 
 
1.2 As Approved 
 
The words "as approved," unless otherwise qualified, shall be understood to be followed by the 
words "by the Owner." 
 
1.3 As Shown, and as Indicated 
 
The words "as shown" and "as indicated" shall be understood to be followed by the words "on 
the Drawings" or "in the Specifications." 
 
1.4 Award 
 
The acceptance, by the Owner, of the successful Bidder’s proposal. 
 
1.5 Bid 
 
The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 
 
1.6 Bidder 
 
Any individual, firm partnership or corporation, or combination thereof submitting a proposal for 
the Work contemplated, acting directly or through a duly authorized representative. 
 
1.7 Bonds 
 
Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and its surety in accordance with the Contract Documents. 
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1.8 Calendar Day 
 
Every day shown on the calendar, measured from midnight to the next midnight. 
 
1.9 Change Order 
 
A written order to the Contractor, signed by the Owner, covering changes in the Plans, 
Specifications, or proposal quantities and establishing the basis of payment and contract time 
adjustment, if any, for the Work affected by such changes. 
 
If the Change Order increases the existing Contract Amount, the Builder’s Risk Insurance limit 
must be increased to the adjusted Contract Amount. 
 
1.10 Contract 
 
The "Contract" is the written Contract covering the performance of the Work and the furnishing 
of labor, materials, incidental services, tools, and equipment in the construction of the Work.  It 
includes Supplemental Contracts amending or extending the Work contemplated in the manner 
hereinafter described and which may be required to complete the Work in a substantial and 
acceptable manner to the Owner. The Contract may include Contract Change Orders. 
 
1.11 Contract Documents 
 
The "Contract Documents" consist of the Bidding Requirements, Contract Forms, Conditions of 
the Contract including General and/or Supplemental General Conditions, Special Provisions, the 
Technical Specifications, and the Drawings, including all Addenda and modifications thereafter 
incorporated into the Documents before execution and including all other requirements 
incorporated by specific reference thereto. 
 
1.12 Contract Price 
 
The total monies payable by Owner to the Contractor under the terms and conditions of the 
Contract Documents. 
 
1.13 Contract Time 
 
The number of calendar days stated in the Contract Documents for the completion of the Work. 
 
1.14 Contractor 
 
The individual, partnership, firm, or corporation primarily liable for the acceptable performance 
of the Work contracted for and the payment of all legal debts pertaining to the Work who acts 
directly or through lawful agents or employees to complete the Contract Work. 
 
1.15 Days 
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Unless otherwise specifically stated, the term "days" will be understood to mean calendar days. 
 
1.16 Drawings 
 
The term "Drawings," also described as "Plans," refers to the official drawings, profiles, cross 
sections, elevations, details, and other working drawings, and supplementary drawings, or 
reproductions thereof, which show the locations, character, dimensions, and details of the Work 
to be performed.  Drawings may either be bound in the same book as the balance of the Contract 
Documents or bound in separate sets, and are a part of the Contract Documents, regardless of 
the method of binding. 
 
1.17 Engineer 
 
The individual, partnership, firm, or corporation duly authorized by the Owner (sponsor) to be 
responsible for the Engineering of the contract Work and acting directly or through an authorized 
representative. 
 
1.18 Field Order 
 
A written order effecting a change in the Work not involving an adjustment in the Contract Price 
or an extension of the Contract Time, issued by the Engineer to the Contractor during 
construction. 
 
1.19 Final Acceptance 
 
Upon due notice from the Contractor of presumptive completion of the entire project, the Owner 
will make an inspection.  If all construction provided for and contemplated by the contract is 
found completed to the Owner’s satisfaction and all requirements of the contract have been met, 
that inspection shall constitute the final inspection and the Owner will make the final acceptance 
and issue the Certificate of Completion.   
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory or that 
all requirements of the contract have not been met, the Owner will give the Contractor the 
necessary instructions for correction or completion, and the Contractor shall immediately comply 
with and execute the instructions.  Upon correction of the work, completion of contract 
requirements, and notification to Owner, another inspection will be made which shall constitute 
the final inspection provided the work has been satisfactorily completed and all requirements of 
the contract met.  In such event, the Owner will make the final acceptance and issue the 
Certificate of Completion. 
 
1.20 Inspector 
 
An authorized representative of the Owner assigned to make all necessary inspections and/or 
tests of the Work performed or being performed, or of the materials furnished or being furnished 
by the Contractor. 
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1.21 Methodology and Quality of Workmanship 
 
The manner and sequence of construction which considered to be the acceptable standard in 
which to perform the Work. 
 
1.22 Notice 
 
The term "notice" or the requirement to notify, as used in the Contract Documents or applicable 
State or Federal statutes, shall signify a written communication delivered in person or by certified 
or registered mail to the individual, or to a member of the firm, or to an officer of the corporation 
for whom it is intended.  Certified or registered mail shall be addressed to the last business 
address known to him who gives the notice. 
 
1.23 Notice of Award 
 
The written notice of the acceptance of the Bid from the Owner to the successful Bidder. 
 
1.24 Notice to Proceed 
 
Written communication issued by the Owner to the Contractor authorizing him to proceed with 
the Work and establishing the date of commencement of the Work. 
 
1.25 Or Equal 
 
The phrase "or equal" shall be understood to indicate that the "equal" product is the same or 
better than the product names in function, performance, reliability, quality, and general 
configuration.  Determination of equality in reference to the project design requirements will be 
made by the Owner. 
 
1.26 Owner 
 
The term “Owner” shall be understood to be Lake Havasu City, Arizona. 
 
1.27 Payment Bond 
 
The approved form of security furnished by the Contractor and its surety as a guaranty that it will 
pay in full all bills and accounts for materials and labor used in the construction of Work. 
 
1.28 Performance Bond 
 
The approved form of security furnished by the Contractor and its surety as a guarantee that the 
Contractor will complete the Work in accordance with the terms of the Contract and guarantee 
the Work for a period of one (1) year after the date of Certificate of Substantial Completion. 
 
1.29 Plans 
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Plans shall have the same meaning as "Drawings," see Section 1.16. 
 
 
1.30 Project 
 
The undertaking to be performed as provided in the Contract Documents, see Section 1.11. 
 
1.31 Proposal 
 
The offer of the Bidder for the Work when made out and submitted on the prescribed proposal 
form, properly signed and guaranteed. 
 
1.32 Proposal Guarantee 
 
The cash, or cashier's check or certified check, or bidder's bond accompanying the Proposal 
submitted by the Bidder, as a guarantee that the Bidder will enter into a contract with the Owner 
for the construction or doing of the Work, if it is awarded to it, and will provide the contract bonds 
and insurance required. 
 
1.33 Shop Drawings 
 
All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared by 
the Contractor, a Subcontractor, manufacturer, supplier or distributor, which illustrate how 
specific portions of the Work shall be fabricated or installed. 
 
1.34 Specifications 
 
The directions, provisions and requirements pertaining to the method and manner of performing 
the Work or to the quantities and qualities of the materials to be furnished under the Contract, 
together with all other directions, provisions and requirements, plus such amendments, deletions 
from or additions which may be provided for by Supplemental Contract or Change Orders. 
 
1.35 Subcontractor 
 
A Subcontractor is a person or entity who has a direct or indirect contract with a Contractor to 
perform any of the Work at the site.  For convenience, the term Subcontractor is referred to 
throughout the Contract Documents as if singular in number and masculine in gender but includes 
the plural and feminine gender and includes a Sub-Subcontractor or an authorized representative 
thereof. The term Subcontractor does not include any separate Contractor or its Subcontractors. 
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1.36 Substantial Completion 
 
"Substantial Completion" shall be that degree of completion of the project or a defined portion of 
the project, sufficient to provide the Owner, at its discretion, the full-time use of the project or 
defined portion of the project for the purposes for which it was intended.  "Substantial 
Completion" shall not be considered as final acceptance. 
 
1.37 Supplemental General Conditions 
 
Modifications to General Conditions required by a Federal Agency for participation in the Project 
and approved by the agency for participation in the Project and approved by the agency in writing 
prior to inclusion in the Contract Documents and such requirements that may be imposed by 
applicable state laws.  The term also includes modifications or additions to the General Conditions 
required by the Owner or Engineer. 
 
1.38 Supplier 
 
Any person or organization who supplies materials or equipment for the Work, including that 
fabricated to a special design, but who does not perform labor at the site. 
 
1.39 Surety 
 
The corporation, partnership, or individual, other than the Contractor, executing Payment, or 
Performance Bonds which are furnished to the Owner by the Contractor. 
 
1.40 Work 
 
The word "Work" within these Contract Documents shall include all material, labor, tools, utilities, 
and all appliances, machinery, transportation, and appurtenances necessary to perform and 
complete the Contract, and such additional items not specifically indicated or described which can 
be reasonably inferred as belonging to the item described or indicated and as required by good 
practice to provide a complete and satisfactory system or structure.   
 
1.41 Working Day 
 
A working day shall be any day, other than a legal holiday, Saturday or Sunday, on which the 
normal working forces of the Contractor may proceed with regular work. 
 
2.0 NOTICE TO PROCEED 
 
2.1 After the Owner has issued the Notice Of Award, the Contractor shall provide the 
Performance Bond, the Payment Bond, the Certificate Of Insurance, the Work Schedule, the 
monthly cash flow, and a signed Contract within ten (10) calendar days.  The Owner's attorney 
will review each document and, if they are found to be acceptable, the Owner will sign and 
execute the Contract.  Within a period of sixty (60) calendar days after executing the Contract, 
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the Owner will issue the Notice To Proceed.  Within ten (10) calendar days of the postmark date 
of the Notice To Proceed, the Work shall commence.  The Contractor shall not commence any 
Work until such time that the Notice To Proceed has been issued. 
 
3.0 ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 
3.1 The Engineer may furnish additional instructions to the Contractor by means of Drawings 
or otherwise, during the progress of the Work as necessary to make clear or to define in greater 
detail the intent of the Specifications and Contract Drawings. 
 
The additional drawings and instruction thus supplied will become a part of the Contract 
Documents.  The Contractor shall carry out the Work in accordance with the additional detail 
drawings and instructions. 
 
4.0 SCHEDULES, REPORTS AND RECORDS 
 
4.1 The Contractor shall submit to the Owner payrolls, reports, estimates, records and other 
data where applicable as are required by the Contract Documents for the Work to be performed. 
 
4.2 The Contractor, after the Contract award and prior to the Pre-Construction Conference, 
shall prepare for submittal to the Engineer for review, a detailed progress schedule.  The progress 
schedule shall be brought up to date and submitted to the Engineer prior to each progress 
payment request, and at such other time intervals as the Engineer may request. 
 
A. Progress Schedule 
 
The schedule shall be a time-scaled critical path progress schedule showing in detail the proposed 
sequence of activity.  The critical path analysis shall consist of a graphic network diagram and 
shall clearly show start and completion dates and percentage of work completed. 
 
4.3 The Contractor shall also forward to the Engineer, prior to each progress payment request, 
an itemized report of the delivery status of major and critical items of purchased equipment and 
material, including Shop Drawings and the status of shop and field fabricated work.  These 
progress reports shall indicate the date of the purchase order, the current percentage of 
completion, estimated delivery, and cause of delay, if any. 
 
4.4 If the completion of any part of the Work or the delivery of materials is behind the approved 
schedule, the Contractor shall submit in writing a plan acceptable to the Engineer for bringing the 
Work up to schedule. 
 
4.5 The Owner shall have the right to withhold progress payments for the Work if the 
Contractor fails to update and submit the progress schedule and reports as specified, and such 
withholding shall not constitute grounds for additional claims by the Contractor against the Owner. 
 
4.6 The Contractor shall submit an estimated monthly cash flow, based upon the progress 
schedule with the bonds, schedules, and Certificate Of Insurance. 
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5.0 DRAWINGS AND SPECIFICATONS 
 
5.1 The intent of the Drawings and Specifications is that the Contractor shall furnish all labor, 
materials, tools, equipment, utilities, and transportation necessary for the proper execution of the 
Work in accordance with the Contract Documents and all incidental work necessary to complete 
the Project in an acceptable quality and manner, ready for use, occupancy or operation by the 
Owner. 
 
5.2 In case of conflict between the Drawings and Specifications, the Specifications shall govern.  
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 
 
5.3 Any discrepancies found between the Drawings and Specifications and site conditions or 
any inconsistencies or ambiguities in the Drawings or Specifications shall be immediately reported 
verbally and within 24 hours of such a discovery, in writing to the Engineer, who shall promptly 
correct such inconsistencies or ambiguities in writing.  Work done by the Contractor after his 
discovery of such discrepancies, inconsistencies or ambiguities shall be done at the Contractor's 
risk, and the Contractor shall assume full responsibility therefor and shall bear all costs attributable 
thereto, if not acceptable to the Owner. 
 
6.0 SHOP DRAWINGS 
 
6.1 The Contractor shall provide seven (7) copies of the Shop Drawings as specified or as may 
be necessary for the prosecution of the Work as required by the Contract Documents.  All 
drawings and schedules shall be submitted sufficiently in advance to allow the Engineer not less 
than 20 regular working days for checking the submittal.  The Engineer's approval of any Shop 
Drawings shall not release the Contractor from responsibility for deviations from the Contract 
Documents. 
 
6.2 When submitted for the Engineer's review, Shop Drawings shall bear the Contractor's 
certification by means of a signed Stamp, that he has reviewed, checked and approved the Shop 
Drawings and that they are in conformance with the requirements of the Contract Documents.  
Shop Drawings, which in the opinion of the Engineer are incomplete or unchecked by the 
Contractor, will be returned to the Contractor for resubmission in the proper form. 
 
If Shop Drawings or submittals are rejected by the Engineer, all costs incurred by the Engineer 
Or The Owner for reviewing the resubmittals shall be charged to the Contractor, and the Owner 
has the right to deduct such costs from any monies owed the Contractor by the Owner. 
 
6.3 When Shop Drawings have been reviewed by the Engineer, two sets of submittals will be 
returned to the Contractor appropriately stamped.  If major changes or corrections are necessary, 
the Shop Drawing may be rejected and one set will be returned to the Contractor with such 
changes or corrections indicated, and the Contractor shall correct and resubmit the Shop 
Drawings.  No changes shall be made by the Contractor to resubmitted Shop Drawings other than 
those changes indicated by the Engineer, unless such changes are clearly described in a letter 
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accompanying the resubmitted Shop Drawings. 
 
6.4 The review of such Shop Drawings and catalog cuts by the Engineer shall not relieve the 
Contractor from responsibility for corrections of dimensions, fabrication details, and space 
requirements, or for deviations from the Contract Drawings or Specifications, unless the 
Contractor has called attention to such deviations in writing by a letter accompanying the Shop 
Drawings and the Engineer approves the change or deviation in writing at the time of submission; 
nor shall review by the Engineer relieve the Contractor from the responsibility for errors in the 
Shop Drawings.  When the Contractor does call such deviations to the attention of the Engineer, 
the Contractor shall state in his letter whether or not such deviations involve any deduction or 
extra cost adjustment. 
 
6.5 Portions of the Work requiring a Shop Drawing or sample submission shall not begin until 
the Shop Drawing or submission has been approved by the Engineer.  A copy of each approved 
Shop Drawing and each approved sample shall be kept in good order by the Contractor at the 
site and shall be available to the Engineer. 
 
7.0 RECORD DRAWINGS 
 
7.1 During construction, the Contractor shall keep an accurate record of the following: 
 
A. Deviations between the Work as shown on the Plans and the Work as actually installed. 
 
B. The specific locations of piping, valves, electric conduits, duct work, equipment, and other 

such work which was not located on the Plans.  The Record Drawings shall show distances 
to these locations from known points on the Plans. 

 
C. Equipment schedules indicating manufacturer's names and model numbers.  When all 

revisions showing work as installed are made, the corrected set of plans shall be delivered 
to the Engineer before the final pay request is processed.  These plans shall be clearly 
marked "Record Drawings." 

 
7.2 Nothing contained in this section shall be construed as authorizing any deviation in the 

Work as shown on the Contract Drawings without a written Change Order or written 
authority to the Contractor from the Engineer. 

 
8.0 MATERIALS, SERVICES, AND FACILITIES 
 
8.1 It is understood that, except as otherwise specifically stated in the Contract Documents, 
the Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature, and all other services and 
facilities of any nature whatsoever necessary to execute, complete, and deliver the Work within 
the specified time. 
 
 
8.2 The Contractor shall furnish the Owner a list of materials and the source of supply of each 
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of the materials on the list.  The source of supply of each of the materials shall be approved by 
the Owner before the delivery of said materials is started.  Only materials conforming to these 
Specifications and approved by the Owner shall be used in the Work. All materials proposed for 
use may be inspected or tested at any time during their preparation and use.  After trial, if it is 
found that sources of supply which have been approved do not furnish a uniform product, or if 
the product from any source proves unacceptable at any time, the Contractor shall furnish 
approved material from other approved sources.  No material which, after approval, has in any 
way become unfit for use shall be used in the Work. 
 
8.3 The Contractor warrants to the Owner and Engineer that the materials and equipment 
furnished under the Contract will be new and of a quality equal to that specified or approved and, 
that all Work will be of good quality, free from faults and defects and in conformance with the 
Contract Documents.  Mechanical and electrical equipment shall be the products of manufacturers 
of established good reputations and regularly engaged in the fabrication of such equipment.  
Unless otherwise noted, any equipment offered shall be current models which have been in 
successful regular operation under comparable conditions for a period of at least two years.  This 
time requirement, however, does not apply to minor details nor to thoroughly demonstrated 
improvements in design or in material of construction.  Work shall be done and completed in a 
thorough and workmanlike manner and if required by Engineer, the Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment used. 
 
8.4 All materials which the Engineer or its authorized Inspector has determined do not conform 
to the requirements of the Plans and Specifications will be rejected.  They shall be removed 
immediately from the vicinity of the Work by the Contractor at his own expense, unless otherwise 
permitted by the Engineer.  No rejected material, the defects of which have been subsequently 
corrected, shall be used in the Work, unless approval in writing has been given by the Engineer.  
Upon failure of the Contractor to comply promptly with any order of the Engineer made under 
the provisions in this section, the Engineer shall have authority to cause the removal and 
replacement of rejected material and to deduct the cost thereof from any monies due or to 
become due the Contractor. 
 
8.5 If any part or portions of the Work done or material furnished under this Contract shall 
prove defective or non-conforming with the Drawings and Specifications, and if the imperfection 
in the same shall not be of sufficient magnitude or importance as to make the Work dangerous 
or unsuitable, or if the removal of such Work will create conditions which are dangerous or 
undesirable, the Engineer shall have the right and authority to retain such Work but shall make 
such deductions in the final payment therefor as may be just and reasonable.  Such adjustment 
shall be effected whether or not final payment has been made. 
 
8.6 Materials and equipment shall be so stored as to insure the preservation of their quality 
and fitness for the Work.  Stored materials and equipment to be incorporated in the Work shall 
be located so as to facilitate prompt inspection. 
 
8.7 Manufactured articles, materials and equipment shall be applied, installed, connected, 
erected, used, cleaned and conditioned as directed by the manufacturer. 
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8.8 Materials, supplies or equipment to be incorporated into the Work shall not be purchased 
by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale 
contract or other Contract by which an interest is retained by the seller. 
 
9.0 INSPECTION AND TESTING 
 
9.1 All material and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required 
and defined in the Contract Documents. 
 
9.2 The Owner shall provide all inspection and testing services not required by the Contract 
Documents. 
 
9.3 The Contractor shall provide at its expense the testing and inspection services required by 
the Contract Documents. 
 
9.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness, the minimum of which shall be forty-eight (48) hours.  The Contractor will then furnish 
the Engineer the required certificates of inspection, testing or approval. 
 
9.5 Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor 
from its obligations to perform the Work in accordance with the requirements of the Contract 
Documents. 
 
9.6 The Engineer and its representatives will at all times have access to the Work.  In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all Work, materials, payrolls, records of personnel, invoices of materials, and 
other relevant data and records.  The Contractor will provide proper facilities for such access and 
observation of the Work and also for any inspection, or testing thereof. 
 
9.7 If any Work is covered contrary to the written instructions of the Engineer or prior to 
inspection, if must, if requested by the Engineer, be uncovered for his observation and replaced 
at the Contractor's expense. 
 
9.8 If the Engineer considers it necessary or advisable that Work that has already been 
approved be inspected or tested by the Engineer or others, the Contractor, at the Engineer's 
request, will uncover, expose or otherwise make available for observation, inspection or testing 
as the Engineer may require, that portion of the Work in question, furnishing all necessary labor, 
materials, tools, and equipment.  If it is found that such Work is defective, the Contractor will 
bear all the expenses of such uncovering, exposure, observation, inspection and testing and of 
satisfactory reconstruction.  If, however, such Work is not found to be defective, the Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction and an appropriate Change Order shall be issued. 
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10.0 SUBSTITUTIONS 
 
10.1 Whenever a material, article or piece of equipment is identified on the Drawings or 
Specifications by reference to brand name or catalogue number, it shall be understood that this 
is referenced for the purpose of defining the performance or other salient requirements and that 
other products of equal capacities, quality and function shall be considered.  The Contractor may 
recommend the substitution of a material, article, or piece of equipment of equal substance and 
function for those referred to in the Contract Documents by reference to brand name or catalogue 
number, and if, in the opinion of the Engineer, such material, article, or piece of equipment is of 
equal substance and function to that specified, the Engineer may approve its substitution and use 
by the Contractor.  Any cost differential shall be deductible from the Contract Price and the 
Contract Documents shall be appropriately modified by Change Order.  The Contractor warrants 
that if substitutes are approved, no major changes in the function or general design of the Project 
will result.  Incidental changes or extra component parts required to accommodate the substitute 
will be made by the Contractor without a change in the Contract Price or Contract Time.  Any 
substitutions not properly approved and authorized by the Engineer may be considered defective 
and the Engineer may require the Contractor to remove the substituted material, article or piece 
of equipment and the Contractor shall bear any and all costs associated with the removal of the 
substituted item, including all engineering, inspection, testing or surveying costs incurred by the 
Owner or the Engineer. 
 
10.2 Determination of equality in reference to the project design requirements will be made by 
the Owner.  "Equal" products shall not be purchased or installed by the Contractor without the 
Owner's written approval.  Contractor shall have fourteen (14) days after issuance of Notice to 
Proceed for submission of data substantiating a request for substitution of an "or equal" item. 
 
11.0 PATENTS 
 
11.1 The Contractor shall pay all applicable royalties and license fees. The Contractor shall 
defend all suits or claims for infringement of any patent rights and indemnify and hold the Owner 
and Engineer harmless from loss on account thereof, except that the Owner shall be responsible 
for any such loss when a particular process, design, or the product of a particular manufacturer 
or manufacturers is specified, however if the Contractor has reason to believe that the design, 
process or product specified is an infringement of a patent, it shall be responsible for such loss 
unless it promptly gives such information to the Engineer. 
 
12.0 SURVEYS, PERMITS, REGULATIONS 
 
12.1 The Owner shall furnish all boundary surveys and establish all base lines for locating the 
principal component parts of the Work together with a suitable number of bench marks adjacent 
to the Work as shown in the Contract Documents.  The Contractor shall satisfy itself as to the 
accuracy of all measurements before constructing any permanent structure and shall not take 
advantage of any errors which may have been made in laying out the Work.  From the information 
provided by the Owner, unless otherwise specified in the Contract Documents, the Contractor 
shall develop and make all detail surveys needed for construction such as slope stakes, batter 
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boards, stakes for pile locations and other working points, lines, elevations and cut sheets. 
 
12.2 Such stakes and markings as the Engineer may set for either its own or the Contractor’s 
guidance shall be scrupulously preserved by the Contractor.  In the event the Contractor, or its 
employees, destroy or otherwise remove or obliterate such stakes or markings, an amount equal 
to the cost of replacing the same may be deducted from subsequent estimates due the Contractor 
at the discretion of the Owner. 
 
12.3 Permits and licenses of a temporary nature necessary for the prosecution of the Work shall 
be secured and paid for by the Contractor unless otherwise stated in the Supplemental General 
Conditions.  Permits, licenses and easements for permanent structures or permanent changes in 
existing facilities shall be secured and paid for by the Owner, unless otherwise specified.  The 
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as drawn and specified.  If the Contractor perceives that the 
Contract Documents are at variance therewith, he shall promptly notify the Engineer in writing, 
and any necessary changes shall be adjusted as provided in Section 16.  Changes In The Work.  
If the Contractor performs and works knowing it to be contrary to such laws, ordinances, rules 
and regulations, and without such notice to the Engineer, he shall assume full responsibility 
therefore and shall bear all costs attributable thereto. 
 
13.0 PROTECTION OF WORK, PROPERTY AND PERSONS 
 
13.1 The Contractor shall have sole responsibility for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work.  The Contractor shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to, all employees on the Work and other persons who may be affected 
thereby, all the Work and all materials or equipment to be incorporated therein, whether in 
storage on or off the site, and other property at the site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures, utilities and other items not designated 
for removal, relocation or replacement in the course of construction. 
 
13.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction.  The Contractor shall erect and maintain, as required 
by the conditions and progress of the Work, all necessary safeguards for safety and protection.  
The Contractor shall notify Owners of adjacent utilities when prosecution of the Work may affect 
them.  The Contractor shall remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or 
the Engineer or anyone employed by either of them or anyone for whose acts either of them may 
be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence 
of the Contractor. 
 
13.3 In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer 
or Owner, shall act to prevent threatened damage, injury or loss.  He shall give the Engineer 
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prompt Written Notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby, and a Change Order shall thereupon be negotiated and issued 
covering the changes and deviations involved, as provided in Section 16.0, Changes in the Work. 
 
13.4 The Contractor shall designate a responsible member of its organization at the site whose 
duty shall be the prevention of accidents and the safety of all those at the site.  The person shall 
be the Contractor's superintendent unless otherwise designated by the Contractor in writing to 
the Owner and the Engineer.  The Engineer will not be responsible for safety precautions and 
programs in connection with the Work or for the Contractor's failure to properly perform its 
responsibilities with respect to initiating, maintaining and supervising all safety precautions and 
programs. 
 
14.0 PUBLIC SAFETY 
 
14.1 Whenever the Contractor's operations create a condition hazardous to traffic or to the 
public, it shall furnish at its own expense, and without cost to the Owner, such flagmen and 
guards as are necessary to give adequate warning to the public of any dangerous conditions to 
be encountered and he shall furnish, erect, and maintain such fences, barricades, lights, signs, 
and other devices as are necessary to prevent accidents and avoid damage or injury to the public. 
 
14.2 Should the Contractor appear to be neglectful or negligent in furnishing warning and 
protective measures as above provided, the Engineer may direct attention to the existence of a 
hazard and the necessary warning and protective measures shall be furnished and installed by 
the Contractor at its own expense without cost to the Owner. Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer shall not 
relieve the Contractor from responsibility for public safety or abrogate his obligation to furnish 
and pay for these devices. 
 
14.3 Should the Contractor fail to, be neglectful, or be negligent in furnishing or maintaining 
warning and protective facilities as required herein, the Owner may furnish or maintain such 
facilities and charge Contractor therefor by deducting the cost thereof from periodic progress 
payments due the Contractor as such costs are incurred by Owner. 
 
14.4 No material or equipment shall be stored where it will interfere with the free and safe 
passage of public traffic, and at the end of each day's Work and at other times when construction 
operations are suspended for any reason, the Contractor shall remove all equipment and other 
obstructions from that portion of the right-of-way open for use by public traffic. 
 
15.0 SUPERVISION BY CONTRACTOR 
 
15.1 The Contractor shall supervise and direct the Work, using its best skill and attention.  The 
Contractor shall be solely responsible for the means, methods, techniques, sequences and 
procedures of construction.  The Contractor shall employ and maintain on the Work a qualified 
supervisor or superintendent who shall have been designated in writing by the Contractor as the 
Contractor's representative at the site, and who shall have been approved by the Engineer, which 
approval shall not be unreasonably withheld.  The supervisor shall have full authority to act on 
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behalf of the Contractor and all communications given to and by the supervisor shall be as binding 
as if given to and by the Contractor.  The supervisor shall be present on the site at all times.  The 
Contractor shall be responsible to the Owner for the acts and omissions of the employees, 
subcontractors, and the agents and employees, and other persons performing any other Work 
under the Contract with the Contractor. 
 
16.0 CHANGES IN THE WORK 
 
16.1 The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Contract.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order. 
 
16.2 The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work.  The Contractor shall proceed with the performance of any changes in the Work so 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change.  Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within fourteen (14) days.  The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner. 
 
16.3 If the Contractor wishes to make a claim for an increase in the Contract sum, it shall give 
the Engineer written notice thereof within fourteen (14) days after the occurrence of the event 
giving rise to such claim.  This notice shall be given by the Contractor before proceeding to 
execute the Work, except in an emergency endangering life or property, in which case Contractor 
shall proceed in accordance with the provisions of the Contract.  No such claim shall be valid 
unless so made.  If the Owner and Contractor cannot agree on the amount of adjustment in the 
Contract sum, it shall be determined by the Engineer.  Any change in the Contract sum resulting 
from such claim shall be authorized in a Change Order. 
 
16.4 The value of any Work covered by a Change Order shall be determined by one or more of 
the following methods in the order of precedence listed below: 
 

A. Unit prices previously approved. 
B. An agreed lump sum. 
C. Cost plus percentage. 

 
17.0 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
17.1 The date of beginning and the time for completion of the Work are essential conditions of 
the Contract Documents and the Work embraced shall be commenced on a date specified in the 
Notice To Proceed. 
 
17.2 The Contractor shall proceed with the Work at such rate of progress to insure full 
completion within the Contract Time.  It is expressly understood and agreed, by and between the 
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Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work. 
 
17.3 The Contractor shall only work an eight (8) hour day consisting of Monday through Friday, 
between 6:00 a.m. to 6:00 p.m., and do not include local municipal holidays.  If the Contractor 
desires to carry on Work more than eight (8) hours each day, or work at night or outside the 
regular hours, it shall give timely notice (72 hours) to the Engineer and receive the Owner's 
written approval to allow satisfactory arrangements to be made for inspecting the Work in 
progress.  Should the prosecution of the Work be discontinued for any reason, the Contractor 
shall notify the Engineer at least 24 hours in advance of resuming operations.  The Contractor 
shall be responsible for any extra compensation due or costs incurred as a result of Contractor's 
desire to carry out Work beyond an eight (8) hour day, or at night or outside regular hours, 
including but not limited to, any additional costs or compensation due the Engineer And Owner 
or its employees or agents as a result of having to be present at the site.  The costs or extra 
compensation necessitated by the Contractor's Work beyond an eight (8) hour day, or at night or 
outside regular business hours may be deducted or withheld from progress payment or any other 
payments due to Contractor. 
 
17.4 If for any reason a suspension of the work should occur; the Contractor, at its own 
expense, shall do all the Work necessary to provide a safe, smooth and unobstructed passageway 
through construction for use by public traffic or to provide for the proper and efficient operation 
of sewer, drainage and other facilities within the site of the Work, during the period of such 
suspension.  In the event that the Contractor fails to perform the Work specified in this 
Subsection, the Owner will perform such Work and the cost thereof will be deducted from periodic 
progress payments due the Contractor. 
 
17.5 During inclement weather and other conditions, the Contractor shall pursue only such 
portions of the Work as shall not be damaged thereby. No portions of the Work which satisfactory 
quality or efficiency will be affected by an unfavorable condition shall be constructed while these 
conditions remain, unless by special means or precautions, approved by the Engineer, the 
Contractor is able to overcome them. 
 
17.6 Delays in delivery of equipment or material purchased by the Contractor or its 
Subcontractor, including Engineer-selected equipment, shall not be considered as a just cause for 
delay as this is not beyond the control of the Contractor.  The Contractor shall be fully responsible 
for the timely ordering, scheduling, expediting, delivery, and installation of all equipment and 
materials. 
 
17.7 In case of failure on the part of the Contractor to complete the Work within the time affixed 
in the Contract, or such extension thereof as may be allowed by Engineer or Owner, the Contract 
shall by that fact be terminated by written notice.  The Owner shall not thereafter pay or allow 
the Contractor any further compensation for any Work done by it under said Contract, and the 
Contractor and its sureties shall be liable to the Owner for all loss or damage which it may suffer 
by reason of his failure to complete the Contract within such time.  Failure to prosecute the Work 
diligently shall be grounds for termination by the Owner pursuant to this paragraph. 
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In the event the Contract should be terminated, the Owner shall have the right to take over the 
Work and to proceed with the same until it is completed, either by performing said Work itself 
directly or by contracting it out to some other person or persons, and in such event the Owner 
may take possession of and utilize, in completing the Work, such materials, appliances and plant 
as may be on the site of the Work and necessary for its completion.  Nothing herein contained 
shall be deemed to limit the right of the Owner in the event of any breach of Contract by the 
Contractor; but all rights herein given to the Owner are and shall be deemed to be additional to 
any other rights or remedies which the Owner shall have under any provision of law.   
 
17.8 Should the Contractor fail to complete the Work, or any part thereof, in the time agreed 
upon in the Contract or within such extra time as may have been allowed for delays by extensions 
granted as provided in the Contract, the Contractor shall reimburse the Owner for the additional 
expense and damage for each calendar day that the Contract remains uncompleted after the 
Contract completion date.  It is agreed that the amount of such additional expense and damage 
incurred by reason of failure to complete the Work is the per diem rate, as stipulated in Section 
15, Information For Bidders, plus any costs incurred by the Engineer including, but not limited to: 
the Engineer's costs for additional inspection, testing or surveying as a result of the Contractor's 
failure to complete the Work in the time agreed upon.  The said amounts are agreed upon as 
liquidated damages for the loss to the Owner on account of expense due to the employment of 
Engineers, inspectors, and other employees after the expiration of the time of completion, and 
on account of the value of the operation of the Works dependent thereon.  It is expressly 
understood and agreed that this amount is not to be considered in the nature of a penalty, but 
as liquidated damages which have accrued against the Contractor.  The Owner shall have the 
right to deduct such damages from any amount due, or that may become due the Contractor, or 
the amount of such damages shall be due and collectible from the Contractor or its Surety. 
 
17.9 The Contractor shall not be charged with liquidated damages or any excess costs when the 
delay in completion of the Work is due to any of the reasons set forth below provided the 
Contractor has given Written Notice of the delay within three (3) days of the occurrence of the 
cause of the delay to the Owner or Engineer.  In the event notice is not given as provided, 
liquidated damages may be assessed. 
 
A. To unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor, including but not restricted to: acts of God, or of the public enemy, acts of the Owner, 
acts of another Contractor in the performance of a separate contract with the Owner, fires, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable 
weather. 
 
18.0 CORRECTION OF WORK 
 
18.1 The Contractor shall promptly correct all work rejected by the engineer as defective or as 
failing to conform to the contract documents, whether observed before or after substantial 
completion and whether or not fabricated, installed or completed.  Contractor shall bear all costs 
of correcting such rejected work, including compensation for the engineer's additional services 
made necessary thereby.  Contractor shall also bear the costs of making good all work of the 
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Owner or separate Contractor destroyed or damaged by such correction or removal. 
 
18.2 All removal and replacement work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected work within ten (10) days after receipt 
of Written Notice, the Owner may remove such work and store the materials at the expense of 
the Contractor, including compensation for the engineer's additional services made necessary 
thereby. 
 
19.0 SUBSURFACE CONDITIONS 
 
19.1 The Contractor shall promptly, and before such conditions are disturbed, except in the 
event of an emergency, notify the Owner by Written Notice of: 
 

A. Subsurface or latent physical conditions at the site differing materially from those 
indicated in the Contract Documents; or 

 
B. Unknown physical conditions at the site, of an unusual nature, differing materially 

from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in the Contract Documents. 

 
19.2 The Owner shall promptly investigate the conditions, and if it finds that such conditions do 
so materially differ and cause an increase or decrease in the cost of, or in the time required for, 
performance of the Work, an equitable adjustment shall be made and the Contract Documents 
shall be modified by a Change Order.  Any claim of the Contractor for adjustment hereunder shall 
not be allowed unless he has given the required Written Notice; provided that the Owner may, if 
he determines the facts so justify, consider and adjust any such claims asserted before the date 
of final payment. 
 
20.0 SUSPENSION OF WORK, TERMINATION AND DELAY 
 
20.1 The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor shall resume that Work on the date so fixed.  The Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable 
to any suspension. 
  
20.2 In addition to any other reasons for termination provided in the Contract, the Contractor 
shall be considered in default of the Contract and such default will be considered as cause for the 
Owner to terminate the Contract for any of the following reasons if the Contractor: 
 

A. Fails to begin the Work under the Contract within the time specified in the "Notice 
To Proceed," or 

 
B. Fails to perform the Work or fails to provide sufficient workers, equipment or 

materials to assure completion of Work in accordance with the terms of the 
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Contract, or 
 

C. Performs the Work unsuitably or neglects or refuses to remove materials or to 
perform such new Work as may be rejected as unacceptable and unsuitable, or 

 
D. Discontinues the prosecution of the Work, or 
 
E. Fails to resume Work which has been discontinued within a reasonable time after 

notice to do so, or 
 
F. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or 

insolvency, or 
 

G. Allows any final judgment to stand against him unsatisfied for a period of 10 days, 
or 

 
H. Makes an assignment for the benefit of creditors, or acceptable manner, or 

 
I. Is otherwise in breach of the Contract and has failed to remedy the breach within 

ten (10) days of written notice of the existence of such breach, or 
 

J. Fails to provide safe conditions for its workers and/or the general public. 
 
Should the Owner consider the Contractor in default of the Contract for any reason above, he 
shall immediately give Written Notice to the Contractor and the Contractor's surety as to the 
reasons for considering the Contractor in default and the Owner's intentions to terminate the 
Contract. 
 
If the Contractor or Surety, within a period of 10 days after Written Notice, does not proceed in 
accordance therewith, then the Owner shall have, upon written notification of the facts of such 
delay or neglect, the power and authority without violating the Contract, to take the prosecution 
of the Work out of the hands of the Contractor.  The Owner may appropriate or use any or all 
materials and equipment that have been mobilized for use in the Work and are acceptable and 
may enter into an Contract for the completion of said Contract according to the terms and 
provisions thereof, or use such other methods as in the opinion of the Owner will be required for 
the completion of said Contract in an acceptable manner. 
 
All costs and charges incurred by the Owner, together with the cost of completing the Work under 
Contract, will be deducted from any monies due or which may come due the Contractor.  If such 
expense exceeds the sum which would have been payable under the Contract, then the Contractor 
and the Surety shall pay to the Owner the amount of such excess. 
 
20.3 Where Contractor's services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue.  Any retention or payment of monies due Contractor by Owner will not release Contractor 
from liability. 
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20.4 Upon seven days Written Notice to Contractor and Engineer, Owner may, without cause 
and without prejudice to any other right or remedy of Owner, elect to terminate the Contract.  In 
such case, Contractor shall be paid (without duplication of any items): 
 
20.4.1 for completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such work; 
  
20.4.2 for expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials or equipment as required by the Contract Documents in connection 
with uncompleted Work, plus fair and reasonable sums for overhead on such expenses; 
 
20.4.3 for reasonable costs incurred in settlement of terminated contracts with Subcontractors, 
Suppliers and others; and 
 
20.4.4 for reasonable expenses directly attributable to termination. 
 
Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 
 
20.5 If the Work should be stopped under an order of any court or other public authority for a 
period of more than ninety (90) days, through no act or fault of the Contractor or of anyone 
employed by him, or if the Owner should fail to pay the Contractor within 45 days after the time 
specified in the Payments To Contractor, Section 22.0, then the Contractor may, upon 15 days 
Written Notice to the Owner, stop Work until payment of the amount owing has been received. 
 
20.6 The Owner may terminate the Contract or a portion thereof if conditions encountered 
during the progress of the Work make it impossible or impracticable to proceed with the Work or 
a local or national emergency exists. 
 
When Contracts, or any portion thereof, are terminated before completion of all Work in the 
Contract, adjustments in the amount bid for the pay items will be made on the actual quantity of 
Work performed and accepted, or as mutually agreed for pay items of Work partially completed 
or not started.  No claim for loss of anticipated profits will be considered. 
 
Termination of the Contract or any portion thereof shall not relieve the Contractor of its 
responsibilities for the completed work nor the surety of its obligation for and concerning any just 
claims arising out of the Work performed. 
 
21.0 ISSUANCE OF NOTICE OF COMPLETION AND FINAL ACCEPTANCE BY OWNER 
 
21.1 Upon completion of the Project, a Final Inspection shall be requested by the Contractor in 
writing and the Owner will make an inspection within seven (7) days.  If all construction provided 
for and contemplated by the contract is found completed to his satisfaction, that inspection shall 
constitute the final inspection and the Owner will make the final acceptance and issue a Certificate 
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Of Completion to the Contractor. 
 
If, however, the inspection discloses any Work, in whole or in part, as being unsatisfactory, the 
Owner will give the Contractor the necessary instructions for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of the 
Work, another inspection will be made which shall constitute the final inspection provided the 
Work has been satisfactorily completed.  In such event, the Owner will make the final acceptance 
and issue a Certificate Of Completion to the Contractor. 
 
22.0 PAYMENTS TO CONTRACTOR 
 
22.1 In addition to any documents required by the Engineer to be submitted to Engineer at the 
time a partial pay estimate is submitted, including partial lien released as specified in Section 22.9 
of the General Conditions, the Contractor shall, at least ten (10) days before each progress 
payment falls due (but not more often than once a month), submit to the Engineer a partial 
payment estimate filled out and signed by the Contractor covering the Work performed during 
the period covered by the partial payment estimate and supported by such data as the Engineer 
may reasonably require.  If payment is requested on the basis of materials and equipment not 
incorporated in the Work, title to such materials and equipment shall vest in the Owner, and 
Contractor shall supply, at the time of submission of payment estimate, supporting documents 
satisfactory to the Owner, to establish and protect Owner's interest in the materials and 
equipment, and Contractor shall maintain appropriate insurance on same until such time as actual 
possession by the Owner of the materials and equipment shall occur.  The Engineer will, within 
seven (7) days after receipt of each partial payment estimate, either indicate in writing his 
approval of payment and present the partial payment estimate to the Owner or return the partial 
payment estimate to the Contractor indicating in writing his reasons for refusing to approve 
payment.  In the latter case, the Contractor may make the necessary corrections and resubmit 
the partial payment estimate.  The Owner will, within fourteen (14) days of presentation to him 
of an approved partial payment estimate, pay the Contractor a progress payment on the basis of 
the approved partial payment estimate.  The Owner shall retain ten (10) percent of the amount 
of each payment until final completion and acceptance of all Work covered by the Contract 
Documents. When the Contract is fifty percent completed, one-half of the amount retained shall 
be paid to the Contractor provided the Contractor makes a written request for the payment and 
the Contractor is making satisfactory progress on the Contract and there is no specific cause or 
claim requiring a greater amount to be retained.  After the Contract is fifty per cent completed, 
no more than five per cent of the amount of any subsequent progress payments made under the 
Contract may be retained providing the Contractor is making satisfactory progress on the project, 
except that if at any time the Owner determines satisfactory progress is not being made, ten per 
cent retention shall be reinstated for all progress payments made under the Contract subsequent 
to the determination. 
 
22.2 In lieu of ten percent (10%) retention provided for in paragraph 22.1, of this Article, the 
Owner shall, at the Contractor's option, accept as a substitute an assignment of any of the 
following: 
 

A. Time certificates of deposit of banks licensed by the State of Arizona; or 
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B. Securities of or guaranteed by the United States of America; or 
 
C. Securities of the State of Arizona, or any county, municipality or school district 

thereof; or 
 

D. Shares of savings and loan institutions authorized to transact business in the State 
of Arizona. 

 
Such assigned instruments shall have a face value in an amount equal to ten percent (10%) of 
the progress payment for which such instruments are tendered and shall be retained by the 
Owner as a guarantee for complete performance of the Contract. 
 
In the event the Owner accepts substitute security as provided herein for the ten percent (10%) 
retention, the Contractor shall be entitled to all interest or income earned by such security, and 
all such security in lieu of retention shall be returned to the Contractor within sixty (60) days after 
final completion and acceptance of all material, equipment and work covered by the contract if 
the Contractor has furnished the Owner satisfactory receipts for all labor and material billed and 
waivers of liens from any and all persons holding claims against the work. 
 
In no event shall the Owner accept a time certificate of deposit of a bank or shares of a savings 
and loan institution in lieu of the retention specified in paragraph 22.1 of this Article unless 
accompanied by a signed and acknowledged waiver of the bank or savings and loan institution of 
any right or power to set off against either the Owner or the Contractor in relationship to the 
certificates or shares assigned. 
  
22.3 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the 
Owner out of the amount paid to the Contractor on account of such Subcontractors' Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, 
from payments to the Contractor on account of such Subcontractors' Work.  The Contractor shall, 
by an appropriate Contract with each Subcontractor, require each Subcontractor to make 
payments to his  Sub-subcontractors in similar manner. 
 
22.4 Prior to Substantial Completion, the Owner, with the approval of the Engineer and with the 
concurrence of the Contractor, may use any completed or substantially completed portions of the 
Work.  Such use shall not constitute an acceptance of such portions of the Work. 
 
22.5 The Owner shall have the right to enter the premises for the purpose of doing Work not 
covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work, or the restoration of 
any damaged Work except such as may be caused by agents or employees of the Owner. 
 
22.6 Upon final completion and acceptance of the Work, the Engineer shall issue a certificate 
attached to the final payment request that the Work has been accepted under the conditions of 
the Contract Documents. No retention of payments may be delayed or retained without a specific 
written finding by the Engineer or Owner of the reasons justifying the delay in payment.  The 
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entire balance found to be due the Contractor, including the retained percentages, except the 
amount necessary to pay the expenses the Owner reasonably expected to incur in order to pay 
or discharge the expenses determined by the Engineer or Owner in the finding justifying the 
retention or delay, shall be paid to the Contractor, within sixty (60) days of completion or proper 
filing of the Notice of Completion. 
 
22.7 The Contractor shall indemnify and save the Owner or the Owner's agents harmless from 
all claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics, 
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies, 
incurred in the furtherance of the performance of the Work.  The Contractor shall, at the Owner's 
request, furnish satisfactory evidence, in the form of lien releases or other documents deemed 
appropriate by the Owner, that all obligations of the nature designated above have been paid, 
discharged, or waived.  If the Contractor fails to do so the Owner may, after having notified the 
Contractor, either pay unpaid bills or withhold from the Contractor's unpaid compensation a sum 
of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory 
evidence is furnished that all liabilities have been fully discharged whereupon payment to the 
Contractor shall be resumed, in accordance with the terms of the Contract Documents, but in no 
event shall the provisions of this sentence be construed to impose any obligations upon the Owner 
to either the Contractor, his Surety, or any third party.  In paying any unpaid bills of the 
Contractor, any payment so made by the Owner shall be considered as a payment made under 
the Contract Documents by the Owner to the Contractor and the Owner shall not be liable to the 
Contractor for any such payments made in good faith. 
 
22.8 If any payment to Contractor is delayed after the date due, interest shall be paid at the 
rate of one percent per month or fraction of a month on such unpaid balance as may be due.  If 
the Owner fails to make payment sixty (60) days after final completion and acceptance, in addition 
to other remedies available to the Contractor, interest shall be paid at the rate of one per cent 
per month or fraction of the month on such unpaid balance as may be due, except for that amount 
necessary to pay the expenses the Owner reasonably expects to incur in order to pay or discharge 
the expense determined by the Engineer or Owner in the finding justifying the retention or delay. 
 
22.9 The Owner may require the Contractor to furnish partial releases or liens executed by all 

persons, firms and corporations who have furnished labor services or materials 
incorporated into the Work during the period of time for which the progress payment is 
due, releasing such lien rights as these persons, firms or corporations may have for that 
period.   
 

23.0 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
23.1 Following the Owner's acceptance of the Work, the Owner will issue a Notice of Completion 
to the Contractor.  Sixty days after the issuing of the Notice of Completion, and upon receipt of 
the necessary Unconditional lien releases executed by all persons, firms and corporations who 
have furnished labor services or materials incorporated into the work evidencing that all liabilities 
have been fully discharged, the Owner will pay to the Contractor the entire sum so found to be 
due after deducting therefrom all previous payments and all amounts to be kept and all amounts 
to be retained under the provisions of the Contract.  All previous prior partial estimates and 
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payments shall be subject to correction in the final estimate and payment. 
 
23.2 The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts 
as may be specifically excepted by the Contractor for all things done or furnished in connection 
with this Work and for every act and neglect of the Owner and others relating to or arising out of 
this Work.  Any payment, however, final or otherwise, shall not release the Contractor or his 
sureties from any obligations under the Contract Documents or the Performance Bond and 
Payment Bonds. 
 
24.0 INSURANCE 
 
24.1 The Contractor shall give special attention to Section 00500-A of the Bid Documents when 
preparing a bid, which outline the insurance requirements of Owner and the Contractor shall 
consider these insurance requirements part of the Bid/Contract documents. 
 
The Contractor shall purchase and maintain such insurance as will protect him from claims set 
forth below which may arise out of or result from the Contractor's execution of the Work, whether 
such execution be by itself or by any Subcontractor or by anyone directly or indirectly employed 
by any of them, or by anyone for whose acts any of them may be liable: 
 

A. Claims under worker's compensation, disability benefit and other similar employee 
benefit acts; 

 
B. Claims for damages because of bodily injury, occupational sickness or disease, or 

death of his employees; 
 

C. Claims for damages because of bodily injury, sickness or disease, or death of any 
person other than his employees; 

 
D. Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offense directly or indirectly related to 
the employment of such person by the Contractor, or (2) by any other person; and  

 
E. Claims for damages because of injury to or destruction of tangible property, 

including loss of use resulting therefrom. 
 

The Contractor is responsible to respond to claims arising as a result of its work. See Section 500-
B for specific procedures. 
 
24.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 
commencement of the Work.  These Certificates shall contain a provision that coverages afforded 
under the policies will not be canceled unless at least ten (10) days prior Written Notice has been 
given to the Owner, “Attention: Contract Administrator, 2330 McCulloch Boulevard North, Lake 
Havasu City, AZ, 86403”. 
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24.3 The Contractor shall procure and maintain, at its own expense, during the Contract Time, 
liability insurance as specified in Section 500-A, incorporated herein. 
 
25.0 CONTRACT SECURITY 
 
25.1 The Contractor shall within ten (10) days after the receipt of the Notice Of Award furnish 
the Owner with a Performance Bond and a Payment Bond in sums equal to the amount of the 
Contract PRICE, conditioned upon the performance by the Contractor of all undertakings, 
covenants, terms, conditions and Contracts of the Contract Documents, and upon the prompt 
payment by the Contractor to all persons supplying labor and materials in the prosecution of the 
Work provided by the Contract Documents.  Such Bonds shall be executed by the Contractor and 
a corporate bonding company licensed to transact such business in the state in which the Work 
is to be performed and named on the current list of "Surety Companies Acceptable on Federal 
Bonds" as published in the Treasury Department Circular Number 570.  The expense of these 
Bonds shall be borne by the Contractor.  If at any time a surety on any such Bond is declared a 
bankrupt or loses its right to do business in the state in which the Work is to be performed or is 
removed from the list of Surety Companies accepted on Federal Bonds, Contractor shall within 
ten (10) days after notice from the Owner to do so, substitute an acceptable Bond (or Bonds) in 
such form and sum and signed by such other surety or sureties as may be satisfactory to the 
Owner.  The premiums on such Bond shall be paid by the Contractor.  No further payments shall 
be deemed due nor shall be made until the new surety or sureties shall have furnished an 
acceptable Bond to the Owner. 
 
26.0 ASSIGNMENTS 
 
26.1 Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of 
the Contract or any portion thereof, or of his right, title or interest therein, or his obligations 
thereunder, without written consent of the other party.  Nor shall the Contractor assign any 
monies due or to become due to him hereunder without the previous written consent of the 
Owner. 
 
26.2 The Owner and Contractor each bind itself, its partners, successors and assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal 
representatives of such other party in respect to all covenants, Contracts and obligations 
contained in the Contract Documents. 
 
27.0 INDEMNIFICATION  
 
27.1 Contractor shall indemnify and hold harmless City, its officers and employees from and 
against any and all liabilities, damages, losses, and costs, including reasonable attorney’s fees, 
but only to the extent caused by the negligence, recklessness, or intentional wrongful conduct of 
Contractor or other persons employed or used by the Contractor in the performance of this 
Contract. It is agreed that Contractor will be responsible for primary loss investigation, defense, 
and judgment costs where this indemnification is applicable. 
 
27.2 In any and all claims against the Owner or the Engineer, or any of their agents or 
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employees, by any employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or 
type of damages, compensation of benefits payable by or for the Contractor or any 
Subcontractor under worker's compensation acts, disability benefit acts or other employee 
benefits acts. 
 
27.3 The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, 
DRAWINGS, opinions, reports, surveys, Change Orders, designs or Specifications. 
 
28.0 SEPARATE CONTRACTS 
 
28.1 The Owner reserves the right to let other contracts in connection with this Project.  The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work, and shall properly connect and coordinate its 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results. 
 
28.2 The Owner may perform additional Work related to the Project by itself, or it may let other 
contracts containing provisions similar to these.  The Contractor shall afford the other Contractors 
who are parties to such Contracts (or the Owner, if he is performing the additional Work himself), 
reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of Work, and shall properly connect and coordinate his Work with theirs. 
 
28.3 If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, written notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves it in additional expense 
or entitles him to an extension of the Contract Time, it may make a claim therefore as provided 
in Sections 16 and 17. 
 
29.0 SUBCONTRACTING 
 
29.1 The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work which come under normal contracting practices or are typically performed by specialty 
Subcontractors, provided the Contractor, simultaneously with the delivery of the executed 
Contract, shall furnish to the Owner and the Engineer in writing the names of the persons or 
entities (including those who are to furnish materials or equipment fabricated to a special design) 
proposed for each of the principal portions of the Work.  The engineer will promptly reply to the 
Contractor in writing stating whether or not the Owner or the Engineer, after due investigation, 
has reasonable objection to any such proposed person or entity.  Failure of the Owner or Engineer 
to promptly reply shall constitute notice of no reasonable objection.  The Contractor shall not 
contract with any such proposed person or entity to whom the Owner or Engineer has made 
reasonable objection and the Contractor shall not be required to contract with anyone to whom 
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he has a reasonable objection. If the Owner or Engineer has a reasonable objection to any 
proposed person or entity, the Contractor shall submit a substitute to whom the Owner or the 
Engineer has no reasonable objection.  The Contractor shall make no substitution for any 
Subcontractor, person or entity previously selected if the Owner or Engineer makes reasonable 
objection to such substitution. 
 
29.2 The Contractor shall not award Work to Subcontractor(s), in excess of forty-nine (49%) 
percent of the Contract Price, without prior written approval of the Owner. 
 
29.3 The Contractor shall be fully responsible to the Owner for the acts and omissions of its 
Subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
29.4 The Contractor shall not employ any Subcontractors that are not properly licensed with 
Lake Havasu City and the State of Arizona.  Changes of Subcontractors listed with the Proposal 
shall be made only with the approval of the Owner. 
 
29.5 Nothing contained in these Contract Documents shall be construed as creating any 
contractual relationship between any Subcontractor and the Owner; the Contractor shall be as 
fully responsible to the Owner for the acts and omissions of Subcontractors, and of persons 
employed by them, as he is for the acts and omissions of persons directly employed by him. 
 
29.6 The Contractor shall, without additional expense to the Owner, utilize the services of 
specialty Subcontractors on those parts of the Work which are specified or required by State or 
local laws to be performed by specialty Subcontractors. 
 
29.7 The Contractor shall be responsible for the coordination of all trades, Subcontractors, 
material and people engaged upon this Work.  The Owner will not undertake to settle any 
differences between the Contractor and his Subcontractors or between Subcontractors. 
 
29.8 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative 
to the Work to bind Subcontractors to the Contractor by the terms of the Contract Documents 
insofar as applicable to the Work of Subcontractors and to give the Contractor the same power 
as regards terminating any subcontract that the Owner may exercise over the Contractor under 
any provision of the Contract Documents. 
 
29.9 Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner. 
 
30.0 ENGINEER’S AUTHORITY 
 
30.1 The Engineer shall act as the Owner's representative during the construction period.  The 
Engineer shall decide questions which may arise as to quality and acceptability of materials 
furnished and Work performed and shall interpret the intent of the Contract Documents in a fair 
and unbiased manner.  The Engineer will make periodic visits to the site and determine if the 
Work is proceeding in accordance with the Contract Documents. 
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30.2 The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work.  Inspections may be made at 
the factory or fabrication plant of the source of material supply. 
 
30.3 The Engineer shall not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety precautions and programs in connection with the 
Work and will not be responsible for the Contractor's failure to carry out the Work in accordance 
with the Contract Documents.  The Engineer shall not be responsible or have control or charge 
over the acts or omissions of the Subcontractors, or any of their agents or employees, or any 
other person performing any of the Work. 
 
30.4 The Engineer shall promptly make decisions relative to interpretation of the Contract 
Documents. 
 
30.5 The Engineer will have the authority to reject Work which does not conform to the Contract 
Documents.  Whenever, in its opinion, it is considered necessary or advisable for the 
implementation of the intent of the Contract Documents, the Engineer will have authority to 
require special inspection or testing of the Work in accordance with the other terms of this 
Contract whether or not such Work be then fabricated, installed or completed. 
 
31.0 LAND AND RIGHTS-OF-WAY 
 
31.1 Prior to issuance of Notice To Proceed, the Owner shall obtain all land and rights-of-way 
necessary for carrying out and for the completion of the Work to be performed pursuant to the 
Contract Documents, unless otherwise mutually agreed. 
 
31.2 The Owner shall provide to the Contractor information which delineates and describes the 
lands owned and rights-of-way acquired. 
 
31.3 The Contractor shall provide at its own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials. 
 
32.0 GUARANTEE 
 
32.1 Except as otherwise specified, all Work shall be guaranteed by the Contractor against 
defects resulting from the use of inferior materials, equipment, or workmanship for a period of 
one (1) year from the date the Certificate  of Substantial Completion is issued by the Owner, or 
within such longer period of time as may be prescribed by law or by the terms of any applicable 
special guarantee required by the Contract Documents. 
 
32.2 If, within any guarantee period, repairs or changes are required in connection with 

guaranteed Work, which, in the opinion of the Owner, is rendered necessary as the result 
of the use of materials, equipment, or workmanship which are inferior, defective, or not in 
accordance with the terms of the Contract, the Contractor shall, promptly upon receipt of 
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notice from the Owner, and without expense, (1) place in satisfactory condition in every 
particular all of such guaranteed Work, correcting all defects therein; (2) make good all 
damage to the building, site or Work, or equipment or contents thereof, which in the 
opinion of the Owner, is the result of the use of materials, equipment, or workmanship 
which are inferior, defective, or not in accordance with the terms of the contract; and (3) 
make good any Work or material, or the equipment and contents of said building, site or 
Work disturbed in fulfilling any such guarantee. If the Contractor, after notice, fails to 
proceed promptly to comply with the terms of the guarantee, the Owner may have the 
defects corrected and the Contractor and his surety shall be liable for all expense incurred. 
The Performance Bond shall remain in full force and effect through the guarantee period. 

 
 
 
 
 
 
 
 
 
 
 
 

(THIS SPACE INTENTIONALLY LEFT BLANK) 
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  GUARANTEE 
 
 The Contractor agrees to execute, and to cause each Subcontractor to execute, a written 
guarantee to the Owner, in substantially the following form: 
 
GUARANTEE FOR:                                                    
 

We hereby guarantee, both jointly and severally, that the improvement which we 
have installed for the Owner of Project, specifically described as: 

                               
Project Name & Project No. ____ 

 
 
has been done in accordance with the Contract Drawings and Specifications. 
 

We agree, both jointly and severally, to repair and replace any or all Work included 
in said improvement, together with any other adjacent work which may be displaced or damaged 
by so doing, that may prove to be defective in its workmanship or material within a period of one 
year from date of the Certificate of Substantial Completion, ordinary wear and tear and unusual 
abuse or neglect accepted. 

 
In the event of our failure to comply with the above mentioned conditions within a 

reasonable period of time (as determined by the Owner) after being notified in writing by the 
Owner, we both jointly and severally, do hereby authorize the Owner to proceed to have said 
defects repaired and made good at our expense, and we will honor and pay the costs and charges 
therefore upon demand. 
 
Signed                                                
                                           
 
Countersigned                                  

 
 
Local Representative to be contacted for service: 
 
Name                                               
 
Address                                        
 
Phone No.       
                   
FAX                         
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The guarantee form(s) shall be completed and returned with the acknowledgement of the 
Certificate of Completion. 
 
The failure of the Contractor or any Subcontractor to execute, such guarantee shall not affect the 
right of the Owner to rely on and enforce the guarantee and the obligations respectively assumed 
by the Contractor and each Subcontractor under Subparagraph 32.1 and 32.2 hereof. 
 
33.0 ARBITRATION 
 
33.1 Provided both parties mutually agree, all claims, disputes and other matters in question 
arising out of, or relating to, the Contract Documents or the breach thereof, except for claims 
which have been waived by the making and acceptance of final payment as provided by Section 
23, may be decided by arbitration in accordance with the American Arbitration Association or any 
other similar body.  The foregoing Contract to arbitrate shall be specifically enforceable under the 
prevailing arbitration law (Arizona Revised Statutes Sections 12-1501, et seq.) of the State of 
Arizona.  The award rendered by the arbitrators shall be final, and judgment may be entered 
upon it in any court having jurisdiction thereof. 
 
33.2 Notice of the demand for arbitration shall be filed in writing with the other party to the 
Contract Documents and with the American Arbitration Association and a copy shall be filed with 
the Engineer.  The party filing for arbitration may select which arbitration service to use. Demand 
for arbitration shall in no event by made on any claim, dispute or other matter in question which 
would be barred by the applicable statute of limitations. 
 
33.3 The Contractor shall carry on the Work and maintain the progress schedule during any 
arbitration proceedings, unless otherwise mutually agreed in writing. 
 
33.4 The provisions of the Contract pertaining to arbitration are not binding upon Engineer and 
Engineer cannot be compelled to participate against his will in an arbitration arising out of a 
dispute over the Contract or Contract Documents unless Engineer so consents in writing to be a 
party to the arbitration. 
 
34.0 TAXES AND CHARGES 
 
34.1 The Contractor shall pay all State and local sales and use taxes on items, and in a manner 
as required by the laws and statutes of the State of Arizona and its political subdivisions.  The 
Contractor shall withhold and pay any and all withholding taxes, whether State or Federal, and 
pay all Social Security charges, State Unemployment Compensation charges, industrial insurance, 
workers’ compensation charges, and pay or cause to be withheld, as the case may be, any and 
all taxes, charges, or fees, or sums whatsoever, which are now or may hereafter be required to 
be paid or withheld under any laws. 
 
35.0 MISCELLANEOUS CONDITIONS 
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35.1 In the event that either party to the Contract is required to institute arbitration or litigation 
to enforce its rights under the terms of the Contract, then the prevailing party in the arbitration 
or litigation shall be entitled to recover all costs and attorney's fees incurred. 
 
35.2 In the event that any provision contained in the Contract is found to be contrary to the 
applicable law, then it shall be severed and the remaining provisions of the Contract shall remain 
in full force and effect. 
 
35.3 The Contract shall be governed by the laws of the State of Arizona. 
 
36.0 CONFLICTS WITHIN THE PLANS OR SPECIFICATIONS 
 
36.1 In the event that a conflict is discovered between sections of the Specifications or between 
the Plans and the Specifications, the following list of priority shall be used to resolve the conflict: 
 

A. Executed Change Orders 
B. Addenda 
C. Contract 
D. Special Provisions 
E. General Conditions 
F. Instructions to Bidders 
G. Technical Specifications 
H. Plans 
I. Referenced Standard Specifications or Other Documents 

 
37.0 NONDISCRIMINATION 
 
37.1 The Contractor, with regard to the work performed pursuant to this contract, shall not 
discriminate on the grounds of race, color, sex, religion, creed, age, physical or mental disability, 
or national origin or ancestry in any contracts with the public and in the selection and retention 
of employees or subcontractors, nor in the procurement of materials and leases of equipment. 
 
38.0 INTEGRATION 
 
38.1 This Contract represents the entire Contract between the parties hereto and supersedes 
any and all prior negotiations or representations, either written or oral. 
 
38.2 Amendments or modifications to the Contract shall be in writing, signed by both parties, 
or by Change Orders. 
 
38.3 The Contract Documents shall not be construed to create any contractual relationship of 
any kind between the Engineer and the Contractor, but the Engineer shall be entitled to 
performance of obligations intended for his benefit, and to the enforcement thereof. 
 
39.0 HAZARD COMMUNICATION PROGRAM 
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39.1 All contractors working on City projects shall submit a copy of their hazard communication 
plan to the Fire Prevention Office prior to commencement of work on any project.  This will ensure 
that other individuals on the job site are not unknowingly exposed to a hazardous substance or 
chemical. 
 
The Fire Prevention Office shall be provided a list of the hazardous substances and the material 
safety data sheets that are applicable to the work areas of those contract employees. 
 
All contract labor within City facilities will be treated the same as regular employees with regard 
to this hazard communication standard. 
 
 
 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00800 
 SPECIAL PROVISIONS 
 
 
1.0 SCOPE 
 
These Special Provisions supplement and modify the General Conditions, Technical Specifications, 
and Plans.  All requirements and provisions of the General Conditions, Technical Specifications 
and Plans apply except where modified by these Special Provisions. 
 
2.0 DEFINITION OF TERMS 
 
Wherever in these documents the word "ENGINEER" appears, it shall be understood to mean 
Lake Havasu City Public Works Department, Engineering Division. 
 
3.0 PRECONSTRUCTION CONFERENCE 
 
Within ten (10) days after the contract has been awarded, but before the start of construction, 
the ENGINEER will schedule a conference to be held at the site of the project for the purpose of 
discussing such matters as project supervision, onsite inspections, progress schedules and 
reports, payrolls, payments to Contractors, equal employment opportunity, contract change 
orders, insurance, safety, and any other items pertinent to the project.  The Contractor shall 
arrange to have all supervisory personnel connected with the project on hand to meet with the 
representatives of the Owner and the Engineer. 
  
4.0 DRAWINGS OF RECORD 
 
Two sets of the Contract Documents are to be kept at the job site, maintained in good condition, 
and marked daily by the Contractor as the work proceeds.  The Contract Documents shall be kept 
available for inspection by the OWNER at all times, and shall be kept up to date. 
 
5.0 SURVEYS  
 
The CONTRACTOR shall layout the WORK, in accordance with the drawings, shall establish all 
necessary lines, etc., required to complete the work in accordance with the Contract Documents.  
The CONTRACTOR shall employ an experienced and competent Arizona Registered Land Surveyor 
(R.L.S.) satisfactory to the OWNER to layout the WORK and to verify lines and elevations as the 
WORK progresses. 
 
6.0 WEATHER CONDITIONS 
 
In the event of temporary suspension of work, or during inclement weather, or whenever the 
OWNER shall direct, the Contractor will and will cause his Subcontractors to protect carefully his 
and their work and materials against damage or injury from the weather.  If, in the opinion of the 
OWNER, any work or materials shall have been damaged or injured by reason of failure on the 
part of the Contractor or any of his subcontractors to so protect his work, such materials shall be 
removed and replaced at the expense of the Contractor. 
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7.0 SUBMITTALS 
 
Prior to construction and as soon as possible, the Contractor shall supply all submittals required 
by the Technical Specifications or as requested by the Owner. 
 
8.0 INSPECTION OF THE WORK 
 
The Owner intends to provide a full-time resident inspector for the project.  The resident inspector 
will be available for a forty (40) hour period during the week from Monday through Friday during 
the period of the Contract.  In the event the Contractor elects to work outside the forty (40) hour 
week that occurs between Monday through Friday, such as Saturday, Sunday or legal holidays, 
in accordance with Article 17.0 of the General Conditions the Contractor will be responsible for all 
inspection, engineering, and testing costs incurred during that period. For any inspection work 
performed on Saturday, Sunday, or local municipal holidays the minimum chargeable time shall 
be four (4) hours.  The Owner reserves the right to deduct these additional inspection, 
engineering, and testing costs directly from the Contractor's payments. 
 
9.0 WATER AND POWER 
 
A. WATER  
 

Water is available from the Water Department at no cost to the Contractor.  The Contractor 
shall make application and obtain a hydrant meter from the Water Department for the 
purpose of metering the use of water on the project.  The Contractor shall adhere to all 
conditions stated in the Meter Application, including payment of a deposit for the meter, 
return of the meter to the Water Department each month during the project for reading, 
and notification to the Water Department prior to any change in the location of the hydrant 
meter.  The maximum water to be drawn off a hydrant at any time is 200 gpm (water 
drawn from 4" hydrant whenever available).  Water shall only be drawn off hydrants 
approved by the Lake Havasu City Water Superintendent or his authorized representative. 

 
B. POWER 
 

All power for lighting, operation of Contractor's plant or equipment or for any other use as 
may be required for proper completion of the work to be performed under the provisions 
of these contract documents, shall be provided by the Contractor at his sole cost and 
expense. 

 
10.0 BURNING OF VEGETATION 
 

No burning of vegetation will be allowed. 
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11.0 MATERIALS TESTING 
 
A. CONSTRUCTION TESTING 
 

All quality control testing must be provided by CONTRACTOR. The material and 
workmanship provided during construction will be tested on a regular basis by the 
CONTRACTOR. It shall be the responsibility of the CONTRACTOR, at no additional cost, to 
provide material samples for testing at the OWNER’s request. 

 
The CONTRACTOR shall be responsible for charges resulting from failed tests, costs for 
retesting shall be based upon hourly and/or individual test rates. In the event any portion 
of the project is rejected because of substandard work, all materials testing, engineering, 
and inspection costs associated with corrective measures shall be chargeable to the 
CONTRACTOR at the current respective rates. 

 
B. PRELIMINARY MATERIALS TESTING 
 

All preliminary materials testing and mix design testing required by the specifications to 
ensure materials and mix designs are suitable for project use will be the responsibility of 
the CONTRACTOR at no additional cost to the OWNER. 
 

12.0 CLEANUP AND POLLUTION CONTROL   
 
A. GENERAL 
 

The CONTRACTOR shall be responsible for the removal of all debris, litter and waste from 
the job site(s) and/or equipment maintenance area and the restoration of any and all areas 
affected, directly or indirectly by the construction, transportation of equipment or materials 
and/or by the acts of neglect or omission by his employees. 

 
All debris, litter, etc., shall be disposed of in accordance with prevailing ordinance or law.  
Open burning of trash, debris, etc., will not be permitted. 

 
Such clean-up operations shall be on a daily basis. All pavement, concrete, brush, rocks, 
excess materials, etc. accumulated or removed during the course of construction must be 
disposed of in those areas designated by the Engineer or his authorized representative, 
including but not limited to the Lake Havasu City Landfill.  All costs for disposal, including 
gate or tipping fees, etc. are the responsibility of the Contractor.  This material must be 
disposed of within ten (10) days of time of removal.  If the areas in question are not 
cleaned up to the satisfaction of the ENGINEER, progress payments will be withheld until 
clean-up is completed and approved by the ENGINEER, or, in the case of private projects, 
other legal action will be taken. 

 
B. TEMPORARY FACILITIES 
 

The CONTRACTOR shall provide temporary mailboxes and traffic control signs where 
necessary until completion of backfilling and clean-up. 
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C. SOLID WASTES 
 

All solid wastes shall be removed and disposed of in accordance with prevailing ordinance 
or law.  Clean-up shall be completed on a daily basis.  All costs for disposal shall be the 
responsibility of the Contractor, and shall be considered incidental to the costs of the 
various bid items. 

 
All spilled paving material shall be removed and disposed of prior to final acceptance and 
payment. 

 
D. MAINTENANCE AREAS 
 

Maintenance areas shall be kept clean during construction and shall be free of litter at all 
times.  All empty containers, debris, waste, etc., shall be removed and disposed of prior to 
final acceptance.  Upon inspection by the ENGINEER, the CONTRACTOR may be required 
to dress the surface of the ground, dependent upon the extent of spillage of petroleum 
products on the surface.  If so directed, such dressing shall consist of scarifying the surface 
to a depth of six (6) inches and moving and compacting the soil in such a way as to blend 
the spill areas into clean soil and restore the surface by partial compaction.  

 
E. POLLUTION 
 

The CONTRACTOR shall be held responsible for acts leading to pollution of water, air or 
land by any means. 

 
Open burning of trash, debris, etc., will not be permitted anywhere in the City limits. 

 
The discharge of any pollutants upon the surface of the ground, or into any stream, ravine, 
wash or body of water which may result in pollution of the public water supply, or of 
groundwater contributory thereto, will not be permitted. 

 
Violation of these conditions will be cause for the termination of work, and possible legal 
action. 

 
F. REMOVAL AND REPLACEMENT OF SIGNS, MAILBOXES, ETC. 
 

It is the responsibility of the CONTRACTOR to remove all poles, etc. which are located 
within the construction area and replace at the time of backfilling and clean-up in the 
locations determined by the Street Superintendent.  In the case of landscaping or other 
private items located in the construction area, the CONTRACTOR shall hand-deliver a 
written notice to all residences in that area stating his intentions to perform construction 
activities and shall do so at least five (5) working days prior to work commencing.  If, at 
the time of construction these items are still in the construction area, the CONTRACTOR is 
to remove and dispose of them properly.  All signs and mailboxes shall be permanently 
installed within forty-eight (48) hours of completion of construction activities. 
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G. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)GENERAL  PERMIT 
 

At the time of the preconstruction conference, the contractor shall submit, for the 
Engineer's approval, a program which includes all the measures which the contractor 
proposes to take for the construction of permanent erosion control work specified in the 
contract and all the temporary control measures to prevent erosion and pollution of 
streams, lakes and reservoirs. 

 
Permanent erosion control work and pollution prevention measures shall be performed at 
the earliest practicable time consistent with good construction practices.  Temporary work 
and measures are not meant to be performed in lieu of permanent work specified in the 
contract. 

 
Construction of drainage facilities as well as the performance of other contract work which 
will contribute to the control of erosion and sedimentation shall be carried out in 
conjunction with earthwork operations or as soon thereafter as possible. 

 
Except for that approved in writing by the Engineer, the contractor shall perform no 
clearing and grubbing or earthwork until the contractor's program has been approved. 

 
If in the opinion of the Engineer, clearing and grubbing, excavation, or other construction 
operations are likely to create an erosion problem because of the exposure of erodible 
earth material, the Engineer may limit the surface area to be disturbed until satisfactory 
control measures have been accomplished.  Unless otherwise permitted by the Engineer, 
the contractor shall not expose an area of erodible earth material greater than 217,800 
square feet at any one location. 

 
The Engineer may order the contractor to provide immediate measures to control erosion 
and prevent pollution.  Such measures may involve the construction of temporary berms, 
dikes, dams, sediment basins and slope drains; the use of temporary mulches, mats and 
seeds and the use of other devices, methods, items, etc., as necessary. 

 
At any time the contractor proposes to change his/her schedule of operations, the 
contractor shall review and update his/her erosion and pollution control program and 
submit it to the Engineer for approval. 

 
The contractor shall not be entitled to additional compensation or an extension of contract 
time for any delays to the work because of the contractor's failure to submit an acceptable 
erosion and pollution control program. 

 
Erosion control and pollution prevention work specified in the contract which is to be 
accomplished under any of the various contract items will be paid for by the bid item.  Any 
additional work required by the Owner will be paid for by the Force Account set up for this 
work. 

 
The cost of any erosion control and pollution prevention work which may be proposed by 
the contractor in his/her program, in addition to that specified in the contract, will be 
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considered as included in the prices bid for contract items. 
 
13.0 DUST CONTROL 
 
It shall be the Contractor's responsibility to provide adequate water for dust control.  It is 
imperative that the air quality standards are maintained.  In addition, dust could be quite 
hazardous in the everyday operations.  It shall be the Contractor's responsibility to ensure that 
all regulations for air quality and safety are met. 
 
14.0 SUPERVISORY PERSONNEL 
 
It is the intent of these Specifications to provide a completed project which will in every way 
reflect the work of competent journeyman mechanics in the various trades represented.  The 
Contractor shall ensure that each portion of the work is supervised by a qualified person, well 
versed in the operation of the various tools required for the trade, the method in which the work 
is to be done, and a knowledge of the general requirements of the construction work.  All work 
is to be done in accordance with the latest methods devised for such work to ensure the highest 
quality product. 
 
15.0 SAFETY REQUIREMENTS 
 
The Contractor shall comply with all pertinent provisions of the Department of Labor "Safety and 
Health Regulations for Construction" (29 CFR Part 1518, 36 CFR 7340), with additions or 
modifications thereto, in effect during construction of this project. 
 
THE FOLLOWING MEASURES OR PROVISIONS ARE TO BE ADHERED TO AT ALL TIMES 
DURING THE CONSTRUCTION OF THIS PROJECT: 
 
A. All heavy construction machinery to include trenching machines, bulldozers, backhoes, 

etc., must be equipped with a roll bar meeting the requirements of the above regulation. 
 
B. Safety helmets will be worn by all personnel working at the site. In addition, all spectators 

and inspectors will be required to wear safety helmets in construction zone. 
 
C. Steel toe safety shoes or boots will be worn by all personnel working at the site. 
 
16.0 PRESERVATION OF BENCH MARKS AND MONUMENTS 
 
The Contractor shall exercise caution to ensure that permanent bench marks, monuments, 
established property corners, survey lines, and points are not damaged or disturbed by this work.  
If any survey monuments, property corners, survey lines or points are damaged or disturbed, the 
Contractor's representative shall immediately notify the inspector.  All centerline survey 
monumentation located in pavement removal areas shall be replaced by an Arizona Registered 
Land Surveyor (R.L.S.) after completion of the pavement removal and replacement operations.  
All costs incurred to re-establish such points shall be borne by the Contractor. 
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17.0 DISPOSAL OF EXCESS MATERIAL 
 
Excess soil and unsuitable materials shall be removed from the site by the Contractor at his own 
expense and disposed of in accordance with the Contract Documents unless otherwise permitted 
herein.  In the event the Contractor chooses to utilize local private lots to dispose of excess 
material, the Contractor must provide the Engineer with written permission from the lot owner 
prior to utilizing the lot.  Placing material suitable for fill on vacant lots will require a Grading 
Permit in advance of placing the material. 
 
18.0 REFERENCE STANDARD SPECIFICATIONS 
 
Where standard specifications or testing methods have been referred to, such as ASTM or 
AASHTO, the intent is to refer to the latest applicable issue or revision of such specifications or 
testing methods. The following abbreviations are used in these specifications. 
 

AWWA American Waterworks Association 
 

AASHTO American Association of State Highway and Transportation Officials  
 

ACI American Concrete Institute 
 

AI Asphalt Institute 
 

AISI  American Iron and Steel Institute 
 

ANSI American National Standards Institute 
(formerly the USA Standards Institute) 

 
ASTM American Society for Testing and Materials 

 
NSF National Sanitation Foundation 

 
S.P.W.C. Standard Specifications for Public Works Construction. (Wherever written 

herein shall mean "Maricopa Association of Governments, Arizona 
Specification for Public Works Construction".)  The “Sample Forms” and “Part 
100 – General Conditions” of these Standard Specifications for Public Works 
Construction are excluded from the documents for this project. 

 
19.0 CODES, ORDINANCES AND LOCAL SPECIFICATIONS 
 
All work under this project shall be performed in strict accordance with these specifications and 
the Standard Specifications for Public Works Construction (SPWC).  Where any conflict occurs 
between these plans and specifications and the local codes and ordinances in effect at the time, 
such codes and ordinances shall take precedence over these plans and specifications only if these 
plans and specifications are inferior as to materials and workmanship called for by such codes 
and ordinances. 
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20.0 INTERFERING STRUCTURES AND UTILITIES  
 
The Contractor shall notify Blue Stake (1-800-782-5348) at least three (3) working days prior to 
any excavations. 
 
The Contractor shall exercise all possible caution to prevent damage to existing structures and 
utilities, whether above ground or underground. The Contractor shall notify all utility offices 
concerned at least seventy-two (72) hours in advance of construction operations in which a 
utility's facilities may be involved. 
 
Any structure or utility damage caused by the work shall be repaired or replaced in a condition 
equal to or better than the condition prior to the damage.  Such repair or replacement shall be 
accomplished at the Contractor's expense without additional compensation from the Owner. 
 
If interfering structures or installations such as vaults, manholes, valves, utility poles, guy wires, 
or anchors are encountered, the Contractor shall notify the Engineer and contact the appropriate 
utility or structure owner at least seven (7) days in advance of construction to arrange for 
protection or relocation of the structure. 
 
The Contractor shall remove, protect and/or replace all existing structures, utilities or other 
improvements and similar items within the proposed improvements at his own expense without 
additional compensation from the Owner unless specifically provided for as a pay item of work by 
the Specifications or as otherwise provided for on the Plans.  Replacement shall be in a manner 
and in a condition at least equivalent to, or better than, the original condition. 
 
If the Contractor encounters existing facilities which will prevent the construction of any facility 
and which are not properly shown on the Plans, he shall notify the Owner before continuing with 
the construction in order that the Owner may make such field revisions as necessary to avoid 
conflict with the existing structure.  The cost of waiting or "down" time during such field revision 
shall be borne by the Contractor without additional cost to the Owner.  If the Contractor fails to 
notify the Owner when an existing structure is encountered, but proceeds with the construction 
despite this interference, he does so at his own risk. In particular, when the location of the new 
construction will prohibit the restoration of existing structures to their original condition; the 
Contractor shall notify the Engineer and contact the utility or structure owner so a field relocation 
may be made if possible to avoid the conflict. 
 
In the event of interruption to any utility service as a result of accidental breakage or as a result 
of being exposed or unsupported, the Contractor shall promptly notify the proper authority.  He 
shall cooperate with the said authority in restoration of service as promptly as possible and shall 
bear all costs of repair.  In no case shall interruption of any utility service be allowed to exist 
outside working hours unless prior approval of the Owner is received. 
 
Neither the Owner nor its officers or agents shall be responsible for damages to the Contractor 
as a result of the locations of the water and sewer lines or utilities being other than those shown 
on the Plans or for the existence of water, sewer lines or utilities not shown on the Plans. 
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21.0 AIR QUALITY - OPERATING PERMITS 
 
The Contractor may be required to obtain registration certificates and/or operating permits for 
sources of air pollution. 
 
Information concerning these certificates and permits may be obtained from: 
 

The Office of Air Quality 
Arizona Department of Environmental Quality 
P.O. Box 600 
Phoenix, AZ  85001-0600 
(602) 207-2300 

 
22.0  ADJUST UTILITIES TO FINISHED GRADE 
 
The Contractor shall be responsible for locating all manhole rims, valve boxes, meter boxes, utility 
vaults, etc., and setting them to finished grade.  The Contractor shall adjust sewer and water 
facilities to finished grade in accordance with the specifications within seven (7) days after street 
surfacing has been completed on each street.  All valves and/or manholes will be made visible 
and accessible for emergency use within 24 hours.  It shall be the responsibility of the Contractor 
to coordinate with the various private utility companies so that they can adjust their facilities to 
finished grade at an appropriate time.  Adjust all facilities in accordance with these specifications 
and the MAG Standard Details, as modified by Lake Havasu City. 
 
23.0 SAFETY, HEALTH AND SANITATION PROVISIONS 
 
The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for 
the use of his employees as may be necessary to comply with the requirements and regulations 
of the Arizona State Department of Health. 
 
The Contractor shall provide all safeguards, safety devices and protective equipment and take 
any other needed actions, on his own responsibility or as the Owner may determine, reasonably 
necessary to protect the life and health of employees on the job, the safety of the public and to 
protect property in connection with the performance of the work covered by the contract. 
 
Precaution shall be exercised by the Contractor at all times for the protection of persons (including 
employees) and property.  The Contractor shall comply with the provisions of all applicable laws, 
pertaining to such protection including all Federal and State occupational safety and health acts, 
and standards and regulations promulgated thereunder. 
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24.0 PUBLIC SAFETY AND TRAFFIC CONTROL 
 
Every attempt shall be made to provide public safety during the construction of the 
project.  Traffic control shall be performed in accordance with Section 2650, Traffic 
Control, of the Technical Specifications. 
 
During all construction operations, the Contractor shall construct and maintain such 
facilities as may be required to provide access for all property owners to their property.  
No person shall be cut off from access to his residence or place of business for a period 
exceeding two (2) hours, unless the Contractor has made a special arrangement with the 
affected persons.  It shall be the Contractor's responsibility to notify all adjacent property 
owners of the construction activity and the schedule of such activities. 
 
The CONTRACTOR shall submit for approval a traffic control and barricade plan within 
ten (10) days of receipt of Notification of Award of Contract.  There shall be no deviations 
from the approved barricade plan unless a revised barricade plan is submitted and 
approved. The CONTRACTOR shall issue a news release once a week for duration of the 
project.  The release will be published in Sunday's newspaper and shall indicate the area 
in which the CONTRACTOR will be performing work for that week.  
 
Businesses must be notified forty-eight (48) hours prior to any restrictions on normal 
parking areas used by their employees or patrons. 
 
The CONTRACTOR shall contact, cooperate with, and give notice to each resident, 
homeowner, business or school that will be affected by any part of the construction 
process, particularly concerning temporary interruptions to vehicular access. 
 
Written notice of the approximate schedule and explanation of work shall be given to 
each resident, homeowner, business or school at least five (5) days prior to 
commencement of work in the area.  Verbal door-to-door communication shall be made 
at least twenty-four (24) hours prior to construction to remind all affected parties of the 
construction to take place. 
 
The OWNER shall receive a copy of all notifications to residents.  In the event of 
complaints by residents, the OWNER may require the CONTRACTOR to provide 
documentation (ie. check list) showing the date & time of the verbal door-to-door 
communication. 
 
In addition, the CONTRACTOR is responsible to answer and resolve any conflicts that may 
arise between a homeowner or business owner and himself during the construction 
process. 
 
The CONTRACTOR shall provide and station competent flaggers whose sole purpose shall 
be to direct the movement of public traffic through or around the work.  Proper advanced 
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warning signs shall be in place when flaggers are working and removed when work 
requiring flaggers is completed.  Flaggers must be used to assist trucks for safe ingress 
and egress whenever truck movements may interfere with safe passage through the work 
zone. 
 
All traffic control devices that are not in use or will not be used for a period greater than 
72 hours or that are determined by the Engineer to be unnecessary, confusing, or causing 
an unsafe condition, shall be removed by the CONTRACTOR from the public right-of-way 
immediately upon notification by the Engineer. 
 
Every attempt shall be made to provide public safety during the construction of the 
project.  Traffic control shall be performed in accordance with Section 2650, Traffic 
Control, of the Technical Specifications. No person shall be cut off from access to his 
residence or place of business for a period exceeding six (6) hours, unless the Contractor 
has made a special arrangement with the affected persons.  In addition, no work will be 
scheduled which will  interrupt regular trash pickup to either residential or commercial 
properties.  It will be the CONTRACTOR'S responsibility to coordinate his activities with 
the local trash haulers. 
 
No streets, avenues, boulevards or cul-de-sacs will be closed to traffic unless prior 
arrangements have been made and approval has been obtained from the ENGINEER.  
 
25.0 TEMPORARY FACILITIES ON SITE 
 
A. General 
 

Except as otherwise provided, the Owner shall bear no costs of temporary facilities 
and their removal. 

 
B. Temporary Utility Services 
 

The Contractor shall provide temporary electric power as necessary for the 
execution of the Work, including that required by all Subcontractors.  He shall 
make the necessary arrangements with Owner, shall bear all costs for these 
temporary services and shall furnish and install all necessary transformers, 
metering facilities and distribution centers from branch circuits as he may require. 

 
The Contractor shall provide lighting and outlets in temporary structures 
throughout the project as may be required for safety, proper performance and 
inspection of the Work.  If operations are performed during hours of darkness, or 
if natural lighting is deemed insufficient by Owner, the Contractor shall provide 
adequate floodlights, clusters and spot illumination.  The use of permanently 
installed lighting fixtures, lamps and tubes for work will not be permitted except 
by special permission of Owner.  The Contractor shall make arrangements with 
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Subcontractors for electrical services and lighting as may be necessary in the 
performance of their work. 

 
Temporary water service lines, if required, shall be installed and removed by the 
Contractor, who shall pay all charges for making the connections, running the 
temporary lines, removing the temporary lines at the completion of the Work and 
disconnecting the services. All relocations required to clear the work of others shall 
be performed by the Contractor when requested by the Owner. 

 
C. Temporary Structures 
 

Prior to starting Work, the Contractor shall, as directed by Owner, provide and 
maintain suitable temporary office facilities for the duration of the Project as 
required for the Contractor's project administration; and all necessary sheds and 
facilities for the proper storage of tools, materials and equipment employed in the 
performance of the Work. 

 
D. Toilet Facilities 
 

The Contractor shall provide and maintain temporary toilet facilities for the 
duration of operations, which shall be maintained in a clean and sanitary condition 
acceptable to Owner and in full compliance with applicable regulations of any 
public authority. 

 
E. Telephones 
 

The Contractor shall provide, maintain and pay for telephone services for the 
duration of the Work as required for the Contractor's operation. 

 
F. Fence and Barricades 
 

The Contractor shall provide such protective fences and barricades as he may 
deem necessary for public safety and to protect his storage areas and the Work in 
place.  The location and appearance of all fences shall be subject to the approval 
of the Owner. 

 
G. Contractor Parking 
 

The Contractor shall not park his equipment, nor allow his personnel to park, in 
any area except those specifically designated by the Owner. 

 
H. Temporary Living Quarters 
 

Temporary living quarters shall not be allowed on the job site or on publicly owned 
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properties.  In addition, all Lake Havasu City Zoning Codes for the area in question 
shall be strictly adhered to. 

 
I. Removal of Temporary Construction 
 

The Contractor shall remove temporary office facilities, toilets, storage sheds and 
other temporary construction from the site as soon as, in Owner's opinion, the 
progress of Work permits.  He shall recondition and restore those portions of the 
site occupied by the same to a condition equal to or better than it was prior to 
construction. 
 

26.0 ACCESS TO WASHES 
 
 A. Unless otherwise mentioned herein, the Contractor must obtain written permission 

from the Owner prior to gaining access or utilizing washes or City parcels for any 
purpose.  Request for access to washes and City parcels will be reviewed on a case 
by case basis.  The Contractor shall have access to washes and City parcels via 
public streets and/or private easements only.  For the purposes of this paragraph, 
"private easement" means an Contract by and between the Contractor and a 
property owner, in writing, authorizing the Contractor to travel across the property 
owner's real property in order to have ingress or egress to washes, parcels or any 
portion thereof.  Such Contracts, if any, shall be filed with the Office of the City 
Engineer before the Contractor may exercise the rights thereunder granted.  
Access to any wash, parcels, or portion thereof by any means not in compliance 
with the terms of this paragraph shall be deemed a trespass and a breach of the 
terms of the Contract. 

 
B. Violations of the provisions of subparagraph (a.) hereof, shall entitle the City to 

deduct the sum of One Thousand Dollars ($1,000.00) from the monies due to 
Contractor as and for liquidated damages for each such violation.  For the purposes 
of this paragraph, each entry by a vehicle upon land for which Contractor has not 
received permission to enter shall be deemed a separate violation of subparagraph 
(a.) hereof. 

 
27.0 COORDINATION AND COOPERATION WITH UTILITY COMPANIES AND 

OTHER TRADES 
 
A. Coordination/Interruption 
 

The Contractor is responsible to coordinate work with all utility companies and 
other trades, on or affecting the job, for an efficient and effective execution of the 
complete project.  The Contractor shall carefully examine all work that may 
conflict, and plan removal and/or installation details in advance of the construction 
to avoid any such conflict.  Failure on the contractor's part to coordinate with any 
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and all utilities, public or private, shall preclude the City's consideration for 
additional time or cost. 

 
B. Permission Required 
 

Utility mains and utility service to buildings shall not be cut off or otherwise 
interrupted without the Contractor obtaining permission from the Owner in each 
and every instance. 

 
C. Scheduling of Interruptions 
 

Where utilities serve facilities or buildings in use, interruptions in service shall be 
scheduled during the hours when the facility is not in operation.  Any overtime 
costs occasioned thereby shall be regarded as incidental to, and included within, 
the Contract Sum. 

 
D. General Requirements 
 

Prior to interrupting any utility service, the Contractor shall ascertain that he has 
the proper materials, together with adequate workmen and equipment, to 
complete the Work with a minimum of delay. 

 
E. Project Electrical Service 
 

The Contractor is responsible to coordinate with Unisource, Electric Division, to 
determine the extent of work to be performed by Unisource and by the 
Contractor to provide electric service for the finished product.  The Contractor is 
also responsible to contact Unisource to determine the hardware required by 
Unisource to provide service to the final product.  Unisource does not  provide 
service to delta connections. 
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SECTION 01210 
 

MEASUREMENT AND PAYMENT 
 

 
PART 1 - GENERAL 
 
 

1.1 Description 
 

The outline of measurement and payment in this section is intended to 
provide a general guideline to the Contractor in preparing bids and 
submitting pay requests. Listing of work included in each bid item is not 
intended to include all work, but is to provide general guidance to the 
Contractor for allocating costs. All work will be paid for on a unit price basis 
with payment made for the quantity of each item completed. 

 
All materials required for construction shall be furnished by the Contractor 
unless specifically stated.  Items not specifically measured and paid for shall 
be considered as subsidiary items required to complete the installation in 
accordance with the intent of the contract documents.  The Contractor shall 
include in the unit price bid items, all costs associated with subsidiary items 
not being measured for payment.  

 
1.2 Authority 

 
Measurement methods delineated in the individual specification sections 
complement the criteria of this section. In the event of conflict, the 
requirements of the individual specification section govern. 

 
Take all measurements and compute quantities. The Engineer will verify 
measurements and quantities. 

 
1.3 Unit Quantities 

 
 Quantities indicated in the Bid Form are for bidding and contract purpose 

only. Quantities and measurements supplied or placed in the Work and 
verified by the Engineer shall determine payment. 

 
 If the actual Work requires more or fewer quantities than indicated, provide 

the required quantities at the unit prices contracted. 
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PART 2 – UNITS AND METHODS OF MEASUREMENT 
 

2.1 General    
 

All items that are included in the bid for measurement and payment are 
included herein.  All other items of work shall be considered subsidiary to 
construction and will not be measured for payment. 

 
2.2  Units and Methods of Measurement 

 
2.2.1 Mobilization, Bonds, and Insurance 
 
 The Contract Lump Sum Price for this item shall constitute full 

compensation for furnishing all materials, labor, equipment and 
tools for all required bonds, insurance, mobilization of staff and 
equipment, and any other costs associated with complying with the 
contract administrative requirements and commencing work at the 
project site. This item also includes all work and materials 
necessary to complete the work as described in the plans and 
specifications.  Payment for this item shall be lump sum and 
shall not be requested until at least thirty days from the 
notice to proceed has elapsed.   

 
 Payment for this item shall be made in accordance with Table A. 
 

TABLE A 

   
 
2.2.2 Construction Staking 
 

The Contract Lump Sum Price for this item shall constitute full 
compensation for furnishing all materials, labor, equipment and tools 
for the construction staking of all effluent piping, vadose wells, 
concrete pads, electrical conduits and all other related items.  This 
item also includes all work and materials necessary to complete the 
work as described in the Plans and Specifications. Payment of this 
item shall be lump sum. 

**END OF SECTION 01210** 

Payment for Mobilization on 
First Partial Payment 

Not to exceed 2.5% of the Lump Sum 
Base Bid 

Subsequent payments 
for Mobilization 

Not to exceed 2.5% of the Lump Sum 
Base Bid 

Payment 
For Mobilization  
on Final Partial Payment 

Any remaining Mobilization in excess 
of 5% of the Lump Sum Base Bid 
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SYSTEM CONTROL CENTER 

Installation Contractor’s Responsibility: 
The Installation Contractor is responsible for mounting the SCC as indicated on the drawings. The 
Installation Contractor is also responsible for the supply, installation and connection of the following at the 
SCC: 

1. One (1) 120V 60Hz, 1 Phase, 2 Wire + Ground, 1.44 kVA power supply 
2. One (1) 4 – 20 mA DC analog signal from plant flow meter 
3. One (1) Ground Link , 14 gauge (2.5 mm²) minimum type TWH stranded, daisy chained to the 

HSC and PDCs 
4. One (1) serial communication link consisting of one (1) shielded twisted pair communication line, 

18 gauge (1 mm²) maximum from the HSC and other PDCs (daisy chained) 
5. Discrete signals from Plant SCADA for remote monitoring (or serial communication link to SCADA 

–Ethernet) 
6. One (1) 4-20 mA analog shielded twisted pair from the Level Sensor Monitor Panel 
7. One (1) 24V DC, 2 conductors + GND, power to the Level Sensor Monitor 

POWER DISTRIBUTION CENTERS 

Installation Contractor’s Responsibility: 
The Installation Contractor is responsible for setting in place and bolting the Power Distribution Centers to 
the top of channel. The Installation Contractor is also responsible for the supply, installation and 
connection of the following at each of the PDC(s): 

1. One (1) 480/277V 60Hz, 3 Phase, 4 Wire + Ground,9.20 kVA power feed with local disconnect 
(provided by others) 

2. One (1) Ground Link,14 gauge (2.5 mm²) minimum, TWH stranded single wire from the HSC 
3. One (1) communication link consisting of one (1) shielded twisted pair communication line, 18 

gauge (1 mm2) maximum from the SCC and daisy chained to other PDC(s) 
4. One (1) pair 24Volt DC, 2 conductor + GND, 16 gauge (1.5 mm²) minimum power feed from 

PDC(s) to the Level Control Panel (LCP) of each channel 
5. One (1) pair of 24 VDC, 16 gauge minimum discrete signal from the LCP to each PDC per 

channel 
6. Connection of communication, power cables and hydraulic lines from the UV Modules 

HYDRAULIC SYSTEM CENTER 

Installation Contractor’s Responsibility: 
The Installation Contractor is responsible for connection of the hydraulic hoses from PDCs. Hoses and 
connections will be supplied by Trojan 
 
SUPPORT RACKS 
 
Installation Contractor’s Responsibility: 
The Installation Contractor is responsible for setting in place and bolting the support racks to the channel 
walls. The Contractor will be required to supply eight (8) 1/2" Diameter x 5 1/2" Long expansion anchor 
bolts per rack. 
 
Install approved (engineered) anchor points for personnel to use as part of their fall restraint system 
around the open channels. The anchor points must be positioned so that the preferred retractable lifeline 
of 8 feet is of sufficient length to access the work at the channel. Refer to local safety regulation. 
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WATER LEVEL SENSOR KITS 
 
Installation Contractor’s Responsibility: 
The Installation Contractor is responsible for setting in place and bolting the water level probe assembly 
to the effluent channel wall and mounting the Level Control Panel as indicated on the drawings as well as 
for the supply and installation of mounting hardware and watertight conduit. The Installation Contractor is 
also responsible for the supply, installation and connection of the following: 

1. One (1) 24 VDC, 2 conductors + GND power feed from two (2) PDC(s) to the LCP 
2. One (1) pair of 12 VDC, 16 gauge (1.5 mm²) minimum discrete signal per channel for each water 

level sensor to the LCP 
3. One (1) pair of 24 VDC, 16 gauge (1.5 mm²) minimum discrete signal from the LCP to each PDC 

per channel 
 

DELIVERY, START-UP AND TRAINING 
 
Installation Contractor’s Responsibility: 
The Contractor is responsible for: 

•   Unloading of the components supplied by Trojan, storage of all components, if required in a clean 
dry environment including ActiClean™ Gel. Note the ActiClean gel must be stored in a climate-
controlled area to prevent freezing. 

•   Installing the equipment outlined in the scope of Supply in accordance with contract drawings, 
Trojan’s shop drawings, instructions and installation checklist(s). 

•   Supplying all conduits and conductors and components per the sites state regulations and 
components indicated as supplied by others. 

•   Completing and submitting the Checklist at least two (2) weeks prior to date requested for 
commissioning. 
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