



Mulberry WWTP Aeration Basin Repair & MCC Upgrade Project
Non-Mandatory Pre-Bid Meeting Agenda
Wednesday, July 26, 2023 @ 1:00 pm

- 1.) Round table introduction and Sign-In Sheet.
- 2.) Project Plans and Specifications are available on City website and www.DemandStar.com.
- 3.) The scope of work includes, in general terms, the following:

This project consists of repairs to the Mulberry Wastewater Treatment Plant (WWTP) Aeration Basins, Structural and MCC Upgrades in the rehabilitation two concrete aeration basin walls and replacing and upgrading the Motor Control Center (MCC) and Dissolved Oxygen Control Panels.

- 4.) Preparation and Submission of Bids:
 - a. Found in section 00300.
- 5.) Contract Time:
 - a. There are **240 Calendar days** allotted for the completion of the project.
 - b. Bid Opening Date: July 26, 2023
 - c. Anticipated Award Date: August 22, 2023
 - d. Anticipated Contract Signing Date: September 5, 2023
 - e. Anticipated Issuing NTP (Materials): September 6, 2023
 - f. Anticipated Construction begin date: January 8, 2024
 - g. Anticipated Completion date: September, 2024
- 6.) General questions?

