



LAKE HAVASU CITY, ARIZONA
ADMINISTRATIVE SERVICES DEPARTMENT
◆ PROCUREMENT ◆

**INVITATION TO BID
PD FACILITY AND JAIL REHAB, PHASE II
PROJECT NO. B26-PW-103007-500639
ADDENDUM NO. 2
DATE: May 6, 2026**

Attention is called to the following changes, additions, clarifications and/or deletions to the original solicitation and they shall be considered in preparing submissions:

There is a change in the opening date. Submissions are due no later than 3:00 p.m., Arizona Time, May 27, 2026, at the City Clerk's Office, 2330 McCulloch Blvd. N., Lake Havasu City, AZ 86403 or online via DemandStar.

ITEM ONE (1): CHANGES:

The following changes shall be made:

- A. All references to the ITB Questions deadline of **May 4, 2026** at 3:00 P.M. Arizona Time shall be changed to **May 11, 2026** at 3:00 P.M. Arizona Time.
- B. All references to the Project Completion date of **150 calendar days** after Notice to Proceed shall be changed to **180 calendar days** after Notice to Proceed.
- C. All references to the Bid Due Date shall be changed from **May 13, 2026** at 3:00 P.M. Arizona Time to **May 27, 2026** at 3:00 P.M. Arizona Time.

ITEM TWO (2): PRE-BID ATTENDANCE SIGN IN SHEET - Attached

**Kianie King, CPPB
Senior Procurement Specialist**



PD Facility and Jail Rehab, Phase 2 – Project No. 103007,
 Non-Mandatory Pre-Bid Meeting Sign-In Sheet
 Thursday, April 30, 2026 @ 10:00 am

Name	Organization	Phone Number	Email Address
Brisa Barzaga	Selberg Associates Inc	928 855 6544	
Bob Sampson	✓	✓	
AMELY FRATESCHI	LHE - SAFETY	925-640-5639	
JAY GILBERTSON	CANYON STATE	928-4565926	WWW.CANYONSTATEAZ.COM
Onnie Diaz	Northern AZ Roof	602 725 7949	Onnie@northernarizaroofservices.com
Alex Guidobaldi	2nd to none	928 514 0656	
Nathaniel Flentz	2nd to none	928 377-8826	Operations@2ndtonone-az.com
RANDALL COOK	T.R. OFF, INC.	(928) 715-1074	randy@tr-off.com
Dan McMillin	McMillin Paint	" 766-6727	memillinaad@icloud.com
David Posey	SBS Contracting	480-338-5356	David@SBScontracting.com
Amanda Wood	FCI	(928) 377-0209	
Krista Farney	FCI	(928) 530-0585	
Bron Smith	Global Roofing	602-203-2026	bron.smith@globalinc
Biley Dyer	Concord		
Jennifer Bernardi	Concord		
Ted Knisely	Noncord		



PD Facility and Jail Rehab, Phase 2 – Project No. 103007,
 Non-Mandatory Pre-Bid Meeting Sign-In Sheet
 Thursday, April 30, 2026 @ 10:00 am

Name	Organization	Phone Number	Email Address
Rene Crowley	LHC	928 855 3327	Crowleyr@LHCAZ.gov
Tommy Winans	Precise Builders Inc.	928- 788-5467	TWinans@PreciseBuildersinc.com
Austin Everett	Precise Builders Inc	928- 444-0318	AEverett@PreciseBuildersinc.com
Arturo Cuarao	Dynamite Roofing	928- 412-1254	arturo.cuarao@gmail.com
Brandon Torres	Sam Nichols Electrical	856-912-7665	brandon.t@samnichelselectrical.com
Cris Bein	CDB Electric	928-279-6555	cdbelectric@gmail.com
BILLY O'NEIL	GO TO SERVICES	602-571-1277	william.oneil@gotoservices.net
FRANK HAYDEN	LHCPD	928-412-1734	haydenf@lhcaz.gov
Ken Brown	Mercury AC	928 486-1016	kenmercuryac@yahoo.com
Ron Brown	Mercury AC	928 486-1163	ron@mercuryac.net
Tim Young	ASTA Roofing	928-289-1060	Tim.young@astajvc.com
JOE MACCHIAVULO	CRAIK PLUMBING	928-230-3441	
Laura Craig	Certerra	520-483-6154	Lcraig@certerra.com
Miguel Revollar	Dynamite Roofing	928 486 486	

