

2008 Water Distribution SCADA System Improvements, Project No. WT3070
Bid Tabulation - May 13, 2008

Lake Havasu City
 Lake Havasu City, Arizona

JK Engineers, Project No 07-040

BASE BID

				Alliance Controls	HSQ	Engineers Estimate
Mobilization				\$22,170.00	\$8,620.00	\$10,000.00
Replace RTU, Installation and Incidentals.						
Station 1A	1	L.S.		\$6,396.00	\$9,280.00	\$13,000.00
Station 1B	1	L.S.		\$6,396.00	\$9,760.00	\$10,000.00
Station 2A	1	L.S.		\$6,396.00	\$9,760.00	\$13,000.00
Station 3A	1	L.S.		\$6,396.00	\$9,280.00	\$13,000.00
Station 4A	1	L.S.		\$6,396.00	\$9,760.00	\$13,000.00
Station 5A	1	L.S.		\$6,396.00	\$9,760.00	\$10,000.00
Station 1	1	L.S.		\$6,396.00	\$9,280.00	\$13,000.00
Station 2	1	L.S.		\$6,396.00	\$9,760.00	\$13,000.00
Station 3	1	L.S.		\$6,396.00	\$9,280.00	\$13,000.00
Station 4	1	L.S.		\$6,396.00	\$9,280.00	\$10,000.00
Station 1C	1	L.S.		\$6,396.00	\$9,760.00	\$13,000.00
Station 2C	1	L.S.		\$6,396.00	\$9,760.00	\$13,000.00
Station 3C	1	L.S.		\$6,396.00	\$9,280.00	\$13,000.00
Spare Parts Per Section 16900-A	1	L.S.		\$821.00	\$6,610.00	\$7,500.00
FORCE ACCOUNT				\$25,000.00	\$25,000.00	\$25,000.00
TOTAL BASE BID				\$131,139.00	\$164,230.00	\$202,500.00

PRV MONITORING - ADD ALTERNATE #1

Install RTU, PRV Transducer and Radio						
Cherry Tree	1	L.S.		\$12,921.00	\$9,330.00	\$7,500.00
Anita	1	L.S.		\$12,868.00	\$9,180.00	\$7,500.00
Well #2	1	L.S.		\$3,734.00	\$1,530.00	\$4,000.00
Spare Parts Per Section 16900-B	1	L.S.		\$2,794.00	\$2,960.00	\$5,000.00
TOTAL ALTERNATE #1				\$32,317.00	\$23,000.00	\$24,000.00

DISHARGE PRESSURE TRANSDUCERS - ADD ALTERNATE #2

Station 1A	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 1B	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 2A	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 3A	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 4A	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 5A	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 1	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 2	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 3	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 4	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 1C	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 2C	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Station 3C	1	L.S.		\$2,800.00	\$4,140.00	\$2,500.00
Spare Parts Per Section 16900-A	1	L.S.		\$400.00	\$0.00	\$2,000.00
FORCE ACCOUNT				\$5,000.00	\$5,000.00	\$5,000.00
TOTAL BASE BID				\$41,800.00	\$58,820.00	\$39,500.00