

NEW LABORATORY BUILDING RE-BID, ITB-Project No. B26-PW-107032-500739 DECEMBER 17, 2025 3:00 p.m.

BIDDER	DemandStar Electronic "X"	Delivered Sealed Pkg "X"	BID BOND	NO	ADD #1	ADD #2	ADD #3	ADD #4	TOTAL BASE BID + FORCE ACCOUNT
RS Comracting		X	X	X	X	X	X	X	\$228,000.00 (vc
RS Comvacting T.R. Orr, Inc. Starke Contractors	Χ		X	X	χ	X	X	X	*228,000.00 \$1,517,282.00 \$1,885,660.80 \$1,920,991.70
Starke Contractors	X		Χ	X	χ	X	χ	X	\$ 1,885,660.80
DOLANT GODEN	X		X	X	X	X	X	X	\$ 1,970,991.70
Contracting							•		17 10 07
Canyon Building and	X		X	X					\$ 1,961,671.00
Desian									7 (3)
Contracting Canyon Building and Design Low Mountain	X		X	X	X	X	X	X	\$ 2,203,296.00
Previse Builders, Inc.	X		X	Х	X	•			\$ 2,203,296.°° \$ 1,541,387.27
									.,, 5

The Unit Price Line Item Bid Tabulation will be posted on this website within 10 business days. Requests for additional bid submittal documentation must be submitted in writing by contacting Purchasing@lhcaz.gov-

The information on the preliminary bid tabulation sheet is herein posted as it was read during the opening, in the order that the offer was received. The city makes no guarantee as to the accuracy of any information on the preliminary tabulation sheet. (Rev. 12/13/2023)